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SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION | 3. DATE ISSUED PAGE OF PAGES
AND AWARD SEALED BID (IFB) 07-Oct-2005
(Construction, Alteration, or Repair) W91236-06-B-0002 |:| NEGOTIATED (RFP) 1OF 138
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
W26GLG-5278-6345
7. 1SSUED BY CODE (W91236 8. ADDRESS OFFER TO (If Other Than Item 7) CODE
USA ENGINEER DISTRICT, NORFOLK
CONTRACTING OFFICE
803 FRONT STREET See ltem 7
NORFOLK VA 23510-1096
TEL: FAX: 757-201-7183 TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: CHERYL B JONES 757-201-7242
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS(Title, identifying no., date):

MAINTENANCE DREDGING OF THE CHANNEL TO NEWPORT NEWS, HAMPTON ROADS, VIRGINIA

The project consists of maintenance dredging portions of the Channel to Newport News in Hampton Roads, Virginia to a required depth of 52
feet MLLW with one foot of allowable overdepth. The work involves dredging approximately 335,000 cubic yards of material including
allowable overdepth dredging and estimated accretion to December 2005. The work shall be performed by a hydraulic cutterhead dredge
and pipeline, mechanical dredge, hopper dredge, or a combination of these dredge types with all dredged material transported and placed in
the Government-furnished upland placement area at Craney Island Dredged Material Management Area (CIDMMA). Mechanical and hopper
dredge types must provide a pumpout buoy for dredged material disposal into the CIDMMA at their own expense. Usage of the Craney Island
Rehandling Basin will not be allowed. Potential bidders are informed that there will be a large volume of dredging placement by others at
CIDMMA during this contract and only one cell of the CIDMMA will be available at a time for use during this contract. Dredging and dredged
material placement operations will only be allowed during the period of 1 December 2005 to 30 March 2006.

11. The Contractor shall begin performance within __ 20 calendar days and complete it within ___ 90 calendar days after receiving

|:| award, notice to proceed. This performance period is mandatory, |:| negotiable. (See )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in ltem 12B.)

YES |:| NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 1 copies to perform the work required are due at the place specified in Item 8 by 02:00 PM (hour)
local ime 08 Nov 2005 (qate). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, |:|is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
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SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

See Item 14

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Iltem 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.
19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE

OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
|:|10 U.S.C. 2304(c) |:|41 U.S.C. 253(c)

24. SUBMIT INVOICES TO ADDRESS SHOWN IN

(4 copies unless otherwise specified)

ITEM

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY: CODE |

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this

document and return Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this
contract. The rights and obligations of the parties to this contract shall be
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

copies to issuing office.)

|:| 29. AWARD (Contractor is not required to sign this document.)

Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
summates the contract, which consists of (a) the Government solicitation and

your offer, and (b) this contract award. No further contractual document is

necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE

31A. NAME OF CONTRACTING OFFICER (Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY




Section 00010 - Solicitation Contract Form

ITEM NO
0001

FOB:

ITEM NO
0002

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum Job

FFP
Mobilization and Demobilization
PURCHASE REQUEST NUMBER: W26GLG-5278-6345
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AMOUNT

NET AMT
Destination
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
335,000 Cubic
Yard $
FFP

Maintenance Dredging Newport News Channel to a depth of 52 feet MLLW with

one foot of allowable overdepth, complete, including all associated work as
indicated and specified. THIS IS AN ESTIMATED QUANTITY.

NET AMT

FOB: Destination

TOTAL ESTIMATED AMOUNT BID (CLINS 0001 THROUGH 0002): $

AMOUNT
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Section 00100 - Bidding Schedule/Instructions to Bidders

CLAUSES INCORPORATED BY FULL TEXT

52.204-4  PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000)
(a) Definitions. As used in this clause--

“Postconsumer material” means a material or finished product that has served its intended use and has been
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of
the broader category of “recovered material.” For paper and paper products, postconsumer material means
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as--

(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old
magazines; mixed waste paper; tabulating cards; and used cordage; or

(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications.

“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a
sheet of paper.

“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement
Guideline as “recovered fiber” and means the following materials:

(1) Postconsumer fiber; and
(2) Manufacturing wastes such as--

(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and
butt rolls, mill wrappers, and rejected unused stock; and

(i) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers,
merchants, wholesalers, dealers, printers, converters, or others.

(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic
commerce methods to submit information or data to the Government.

(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper,
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a
reasonable price or does not meet reasonable performance standards.

(End of clause)
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52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003)
(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation
“DUNS” or “DUNS+4" followed by the DUNS number or “DUNS+4" that identifies the offeror's name and address
exactly as stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet, Inc. The
DUNS+4 is the DUNS number plus a 4-character suffix that may be assigned at the discretion of the offeror to
establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart
32.11) for the same parent concern.
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS number--

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at
http://www.dnb.com; or

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.
(2) The offeror should be prepared to provide the following information:

(i) Company legal business name.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iii) Company physical street address, city, state and Zip Code.

(iv) Company mailing address, city, state and Zip Code (if separate from physical).

(v) Company telephone number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(End of provision)

52.214-3 AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989)
(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning the
amendment, (2) by identifying the amendment number and date in the space provided for this purpose on the form
for submitting a bid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.
The Government must receive the acknowledgment by the time and at the place specified for receipt of bids.

(End of provision)
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52.214-4 FALSE STATEMENTS IN BIDS (APR 1984)

Bidders must provide full, accurate, and complete information as required by this solicitation and its attachments.
The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001.
(End of provision)

52.214-5  SUBMISSION OF BIDS (MAR 1997)

(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless submitted by electronic
means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date specified for
receipt, the solicitation number, and the name and address of the bidder.

(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the outermost
envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when delivered to the office
specified in the solicitation.

(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be modified or
withdrawn by written or telegraphic notice.

(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the solicitation.

(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was
specifically stipulated or permitted by the solicitation.
(End of provision)

52.214-6 EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984)

Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc.,
must request it in writing soon enough to allow a reply to reach all prospective bidders before the submission of
their bids. Oral explanations or instructions given before the award of a contract will not be binding. Any
information given a prospective bidder concerning a solicitation will be furnished promptly to all other prospective
bidders as an amendment to the solicitation, if that information is necessary in submitting bids or if the lack of it
would be prejudicial to other prospective bidders.

(End of provision)

52.214-7 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (NOV 1999)

(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so as to reach the
Government office designated in the invitation for bids (IFB) by the time specified in the IFB. If no time is specified
in the IFB, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that bids
are due.

(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after the exact
time specified for receipt of bids is “late” and will not be considered unless it is received before award is made, the
Contracting Officer determines that accepting the late bid would not unduly delay the acquisition; and--

(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at the initial
point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified
for receipt of bids; or
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(i) There is acceptable evidence to establish that it was received at the Government installation designated for
receipt of bids and was under the Government's control prior to the time set for receipt of bids.

(2) However, a late modification of an otherwise successful bid that makes its terms more favorable to the
Government, will be considered at any time it is received and may be accepted.

(c) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp
of that installation on the bid wrapper, other documentary evidence of receipt maintained by the installation, or oral
testimony or statements of Government personnel.

(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be received
at the Government office designated for receipt of bids by the exact time specified in the IFB and urgent
Government requirements preclude amendment of the IFB, the time specified for receipt of bids will be deemed to
be extended to the same time of day specified in the solicitation on the first work day on which normal Government
processes resume.

(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of bids. If the
IFB authorizes facsimile bids, bids may be withdrawn via facsimile received at any time before the exact time set
for receipt of bids, subject to the conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be
withdrawn in person by a bidder or its authorized representative if, before the exact time set for receipt of bids, the
identity of the person requesting withdrawal is established and the person signs a receipt for the bid.

(End of provision)

52.214-18 PREPARATION OF BIDS--CONSTRUCTION (APR 1984)

(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2)
manually signed. The person signing a bid must initial each erasure or change appearing on any bid form.

(b) The bid form may require bidders to submit bid prices for one or more items on various bases, including--

(1) Lump sum bidding;

(2) Alternate prices;

(3) Units of construction; or

(4) Any combination of subparagraphs (1) through (3) above.

(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all items is
not required, bidders should insert the words "no bid" in the space provided for any item on which no price is

submitted.

(d) Alternate bids will not be considered unless this solicitation authorizes their submission.
(End of provision)

52.214-19 CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996)

(@) The Government will evaluate bids in response to this solicitation without discussions and will award a contract
to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to the Government,
considering only price and the price-related factors specified elsewhere in the solicitation.
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(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids received.

(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive
limitation in the solicitation or the bid.

(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line
items or subline items. A bid is materially unbalanced when it is based on prices significantly less than cost for
some work and prices which are significantly overstated in relation to cost for other work, and if there is a
reasonable doubt that the bid will result in the lowest overall cost to the Government even though it may be the low
evaluated bid, or if it is so unbalanced as to be tantamount to allowing an advance payment.

(End of provison)

52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)—EFARS

(a) For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic
discrepancies found on the face of bidding schedule as submitted by the bidder:
(1) Obviously misplaced decimal points will be corrected;
(2) Discrepancy between unit price and extended price, the unit price will govern;
(3) Apparent errors in extension of unit prices will be corrected;
(4) Apparent errors in addition of lump-sum and extended prices will be corrected.

(b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends his
bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as
provided above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any
ambiguity concerning which bid is low.

(End of statement)

52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a Firm Fixed Price contract resulting from this solicitation.
(End of clause)

52.222-13  COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988)

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are
hereby incorporated by reference in this contract.
(End of clause)

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are as follows:



W91236-06-B-0002

Page 9 of 135
Goals for minority Goals for female
participation for each trade participation for each trade
26.6 6.9

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply
the goals established for the geographical area where the work is actually performed. Goals are published
periodically in the Federal Register in notice form, and these notices may be obtained from any Office of Federal
Contract Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled "Affirmative Action Compliance Requirements for Construction," and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is Hampton Roads,

VA.
(End of provision)

52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from

Chief, Contracting Office
USAED Norfolk
803 Front Street
Norfolk, VA 23510-1096
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(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.
(End of provision)

52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters
are urged and expected to inspect the site where the work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting:
Name: Michael Anderson
Address: U. S. Army Engineer District, Norfolk, 803 Front Street, Norfolk, VA 23510-1096
Telephone: (757) 201-7584

(End of provision)

252.236-7008 CONTRACT PRICES - BIDDING SCHEDULES. (DEC 1991)

(@) The Government's payment for the items listed in the Bidding Schedule shall constitute full compensation to the
Contractor for --

(1) Furnishing all plant, labor, equipment, appliances, and materials; and
(2) Performing all operations required to complete the work in conformity with the drawings and specifications.

(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all costs for work in the
specifications, whether or not specifically listed in the Bidding Schedule.

E4LCO02 AWARD TO RESPONSIBLE OFFEROR

Responsibility will be determined, prior to award, by the Contracting Officer, either by performing a pre-award
survey or conclusions based on a previous pre-award survey and/or any performance data available. A pre-award
survey will be performed and the offeror will be required to show that he has the necessary capital, experience, and
owns or can procure the necessary plant or other resources to commence the work at the time prescribed in the
specifications and thereafter to prosecute and complete the work safely and satisfactorily within the time specified.

E4LC04 EVIDENCE OF AUTHORITY TO SIGN OFFERS

Evidence of the authority of individuals signing offers to submit firm offers on behalf of the offeror is required
except where the offer is signed, and shows that it is so signed, by: the President, Vice-President, or Secretary of an
incorporated offeror; a partner in the case of a partnership; or the owner in the case of a sole proprietorship. Failure
to submit with the offer satisfactory evidence of the authority of all other persons may be cause for

rejection of the offer as invalid or nonresponsive.
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E4LCO05 PREAWARD SAFETY CONFERENCE

a. Where an apparent low bidder, in performance of contracts during the previous three-year period, incurred
one or more accidents, or where, in the opinion of the Contracting Officer, there is any question regarding this
compliance with any safety or accident prevention requirement, such bidder, on request of the Contracting Officer
prior to any award under this solicitation, shall attend a conference with representatives of the Contracting Officer
to discuss any such accidents or non-compliance, the reason for their occurrence, and measures which will be taken
to preclude any recurrence thereof.

b. Information elicited at this conference will be used by the Contracting Officer, in conjunction with other
information obtained in a preaward survey, in determining the bidder's responsibility.

c. The items discussed, the preventive measures considered, and any conclusions reached in this conference
shall be recorded in minutes of the meeting, which shall be authenticated by the signatures of representatives of the
bidder and the Contracting Officer, and any procedures noted therein as agreed upon shall become an obligation of
the bidder, along with all other safety and accident prevention requirements of the contract, if award is made to him.

E4LCO06 INSPECTION OF THE SITE

Prospective bidders are invited to visit the site of the work in order to acquaint themselves as to site conditions and
other problems incident to the prosecution of the work. Arrangements for inspection of the site shall be made
through the Office the Area Engineer identified in the clause 52.236-27, entitled "SITE VISIT
(CONSTRUCTION)."

E4LCO7 SUBCONTRACTING PLAN (CONSTRUCTION)

If the offeror is a large business and the offer amount exceeds $1,000,000.00, he shall submit a subcontracting plan
within three (3) working days of being notified (either verbally or in writing) that he is the apparent low bidder or is
otherwise in line for award. The subcontracting plan shall be reviewed and approved by the Contracting Officer
prior to award.
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E4LCO08 MAGNITUDE OF CONSTRUCTION PROJECT

The estimated contract price of the work for this project is between $1,000,000.00 and $2,500,000.00.
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E4LCO09 BASIS OF AWARD

All blanks must be filled in by the bidder. A single award will be made to the lowest responsible, responsive bidder
on the basis of the total price bid. Prior to making an award, a pre-award survey will be made and the low bidder
will be required to show that he has the necessary capital, experience, and owns or can procure the necessary plant
to commence the work at the time prescribed in the specifications and thereafter to prosecute and complete the work
safely and satisfactorily within the time specified.

E4LC23 INCURRING COSTS

The Government is not liable for any costs incurred by the offeror submitting an offer in response to this
solicitation.

E4LC29 AGENTS

Offers signed by an Agent must be made in the name of the Principal and must be accompanied by evidence of said
Agent’s authority to act on behalf of its Principal.

E4LC58 BID GUARANTEE (SEP 1996)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be
cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good
and sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check,
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000, whichever is less.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the
forms by the bidder, the Contracting Officer may terminate the contract for default.

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that
exceeds the amount of its bid, and the bid guarantee is available to offset the difference.

(End of provision)

SOLICITATION DOCUMENTS AND INFORMATION

ADDITIONAL COPIES OF SOLICITATION DOCUMENTS: Additional copies
of solicitation documents are available from Defense Printing

Service (DPS) upon receipt of payment in the amount set forth in

the Pre-Solicitation Notice, SF 1417. Document costs are

non-refundable and documents cannot be returned. Solicitation

documents are NOT available for purchase from Norfolk District.
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SOLICITATION INQUIRIES AND INFORMATION: Prospective offerors may
submit inquiries in writing, by facsimile, or by telephone;
(collect calls will not be accepted). Inquiries relating to this
procurement should be directed as follows:
--ORDERING of SOLICITATION DOCUMENTS or
to REQUEST COPIES OF BIDDERS MAILING LISTS:
Defense Printing Service (DPS)
1641 Morris Street
Norfolk, VA 23511
(757)444-5968
--TECHNICAL and CONTRACTUAL QUESTIONS: Submit technical and
contractual questions to the individual identified in Block 9
of the SF 1442 or Block 10 of the SF 33. Written inquiries
may be faxed to (757)201-7183.
--REQUESTS for BID RESULTS and AWARD INFORMATION:
http://www.nao.usace.army.mil/Ebs/AdvertisedSolicitations.asp
--ACCESS FOR INSPECTION OF THE SITE, (Construction only):
Contact the Office of the Area Engineer or Site Manager
identified in FAR 52.236-27, "Site Visit (Construction)."
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Section 00600 - Representations & Certifications

CLAUSES INCORPORATED BY FULL TEXT

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

Common parent, as used in this provision, means that corporate entity that owns or controls an affiliated group of
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

Taxpayer Identification Number (TIN), as used in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A,
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the
offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the
contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to
verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

TIN:.

____ TIN has been applied for.
TIN is not required because:
____ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively
connected with the conduct of a trade or business in the United States and does not have an office or place of
business or a fiscal paying agent in the United States;
___ Offeror is an agency or instrumentality of a foreign government;
___ Offeror is an agency or instrumentality of the Federal Government.
(e) Type of organization.
___ Sole proprietorship;
Partnership;

Corporate entity (not tax-exempt);

Corporate entity (tax-exempt);
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____ Government entity (Federal, State, or local);
Foreign government;

__International organization per 26 CFR 1.6049-4;

____ Other
(f) Common parent.
____ Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.

__ Name and TIN of common parent:

Name

TIN
(End of provision)

52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003)
(a) Definitions. As used in this clause--

Central Contractor Registration (CCR) database means the primary Government repository for Contractor
information required for the conduct of business with the Government.

Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc.
(D&B) to identify unique business entities.

Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.)
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the
same parent concern.

Registered in the CCR database means that--

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number,
into the CCR database; and

(2) The Government has validated all mandatory data fields and has marked the record “Active”.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation.

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is
registered in the CCR database.
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(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.
(1) An offeror may obtain a DUNS number--

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at
http://www.dnb.com; or

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.
(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iii) Company Physical Street Address, City, State, and Zip Code.

(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer,
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors
who are not registered should consider applying for registration immediately upon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current,
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and
is not a substitute for a properly executed contractual document.

(9)(2)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of
its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The
Contractor must provide with the notification sufficient documentation to support the legally changed name.
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(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor
indicated in the contract will be considered to be incorrect information within the meaning of the “Suspension of
Payment” paragraph of the electronic funds transfer (EFT) clause of this contract.

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment”
paragraph of the EFT clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.
(End of clause)

52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2005)

(@)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (b) of this
provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and
has completed the ORCA electronically, the offeror may choose to use paragraph (b) of this provision instead of
completing the corresponding individual representations and certifications in the solicitation. The offeror shall
indicate which option applies by checking one of the following boxes:

(_) Paragraph (b) applies.

(_) Paragraph (b) does not apply and the offeror has completed the individual representations and certifications in
the solicitation.

(b) The offeror has completed the annual representations and certifications electronically via the Online
Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA
database information, the offeror verifies by submission of the offer that the representations and certifications
currently posted electronically have been entered or updated within the last 12 months, are current, accurate,
complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR
4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number,
title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are
current, accurate, and complete as of the date of this offer.

FAR Clause Title Date Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the
representations and certifications posted on ORCA.
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(End of Provision)
52.212-3 OFFEROR REPRESENTATIONS AND CERTIFICATIONS--COMMERCIAL ITEMS (MAR 2005)

An offeror shall complete only paragraph (j) of this provision if the offeror has completed the annual
representations and certifications electronically at http://orca.bpn.gov. If an offeror has not completed the annual
representations and certifications electronically at the ORCA website, the offeror shall complete only paragraphs (b)
through (i) of this provision.

(a) Definitions. As used in this provision:

"Emerging small business" means a small business concern whose size is no greater than 50 percent of the
numerical size standard for the NAICS code designated.

"Forced or indentured child labor" means all work or service-

(1) Exacted from any person under the age of 18 under the menace of any penalty for its nonperformance and for
which the worker does not offer himself voluntarily; or

(2) Performed by any person under the age of 18 pursuant to a contract the enforcement of which can be
accomplished by process or penalties.

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled
veterans; and

(if) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver

of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16).

"Small business concern™ means a concern, including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteria in 13 CFR Part 121 and size standards in this solicitation.

Veteran-owned small business concern means a small business concern—

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

"Women-owned small business concern™ means a small business concern--

(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least
51 percent of its stock is owned by one or more women; or
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(2) Whose management and daily business operations are controlled by one or more women.

"Women-owned business concern" means a concern which is at least 51 percent owned by one or more women; or
in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more
women; and whose management and daily business operations are controlled by one or more women.

(b) Taxpayer Identification Number (TIN) (26 U.S.C. 6109, 31 U.S.C. 7701). (Not applicable if the offeror is
required to provide this information to a central contractor registration database to be eligible for award.)

(1) All offerors must submit the information required in paragraphs (b)(3) through (b)(5) of this provision to comply
with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041,
6041A, and 6050M, and implementing regulations issued by the Internal Revenue Service (IRS).

(2) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to
verify the accuracy of the offeror's TIN.

(3) Taxpayer ldentification Number (TIN).

TIN:

____ TIN has been applied for.
TIN is not required because:
____ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively
connected with the conduct of a trade or business in the United States and does not have an office or place of
business or a fiscal paying agent in the United States;
Offeror is an agency or instrumentality of a foreign government;
__ Offeror is an agency or instrumentality of the Federal Government.
(4) Type of organization.
____ Sole proprietorship;
Partnership;
Corporate entity (not tax-exempt);
____ Corporate entity (tax-exempt);
Government entity (Federal, State, or local);
Foreign government;

__International organization per 26 CFR 1.6049-4;

Other
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(5) Common parent.
____ Offeror is not owned or controlled by a common parent;

___Name and TIN of common parent:

Name

TIN

(c) Offerors must complete the following representations when the resulting contract will be performed in the
United States or its outlying areas. Check all that apply.

(1) Small business concern. The offeror represents as part of its offer that it ( ) is, ( ) is not a small business
concern.

(2) Veteran-owned small business concern. (Complete only if the offeror represented itself as a small business
concern in paragraph (c)(1) of this provision.) The offeror represents as part of its offer that it ( ) is, ( ) isnota
veteran-owned small business concern.

(3) Service-disabled veteran-owned small business concern. (Complete only if the offeror represented itself as a
veteran-owned small business concern in paragraph (c)(2) of this provision.) The offeror represents as part of its
offer that it ( ) is, ( ) is not a service-disabled veteran-owned small business concern.

(4) Small disadvantaged business concern. (Complete only if the offeror represented itself as a small business
concern in paragraph (c)(1) of this provision.) The offeror represents, for general statistical purposes, that it ( ) is, (
) is not a small disadvantaged business concern as defined in 13 CFR 124.1002.

(5) Women-owned small business concern. (Complete only if the offeror represented itself as a small business
concern in paragraph (c)(1) of this provision.) The offeror represents that it ( ) is, ( ) is not a women-owned small
business concern.

Note: Complete paragraphs (c)(6) and (c)(7) only if this solicitation is expected to exceed the simplified acquisition
threshold.

(6) Women-owned business concern (other than small business concern). (Complete only if the offeror is a women-
owned business concern and did not represent itself as a small business concern in paragraph (c)(1) of this
provision.) The offeror represents that it ( ) is, a women-owned business concern.

(7) Tie bid priority for labor surplus area concerns. If this is an invitation for bid, small business offerors may
identify the labor surplus areas in which costs to be incurred on account of manufacturing or production (by offeror
or first-tier subcontractors) amount to more than 50 percent of the contract price:

(8) Small Business Size for the Small Business Competitiveness Demonstration Program and for the Targeted
Industry Categories under the Small Business Competitiveness Demonstration Program. (Complete only if the
offeror has represented itself to be a small business concern under the size standards for this solicitation.)

(i) (Complete only for solicitations indicated in an addendum as being set-aside for emerging small businesses in
one of the designated industry groups (DIGs).) The offeror represents as part of its offer that it ( ) is, ( ) is not an
emerging small business.
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(i) (Complete only for solicitations indicated in an addendum as being for one of the targeted industry categories
(TICs) or designated industry groups (DIGs).) Offeror represents as follows:

(A) Offeror's number of employees for the past 12 months (check the Employees column if size standard stated in
the solicitation is expressed in terms of number of employees); or

(B) Offeror's average annual gross revenue for the last 3 fiscal years (check the Average Annual Gross Number of
Revenues column if size standard stated in the solicitation is expressed in terms of annual receipts).

(Check one of the following):

Average Annual

Number of Employees Gross Revenues

___50o0r fewer ___ $1 million or less

_51-100__ $1,000,001 - $2 million

_101-250__ $2,000,001 - $3.5 million

_251-500__ $3,500,001 - $5 million

_501-750__ $5,000,001 - $10 million

_751-1,000 __ $10,000,001 - $17 million

__Over 1,000 ___ Over $17 million

(9) (Complete only if the solicitation contains the clause at FAR 52.219-23, Notice of Price Evaluation Adjustment
for Small Disadvantaged Business Concerns or FAR 52.219-25, Small Disadvantaged Business Participation
Program-Disadvantaged Status and Reporting, and the offeror desires a benefit based on its disadvantaged status.)
(i) General. The offeror represents that either--

(A) It ( )is, () is not certified by the Small Business Administration as a small disadvantaged business concern and
identified, on the date of this representation, as a certified small disadvantaged business concern in the database
maintained by the Small Business Administration (PRO-Net), and that no material change in disadvantaged
ownership and control has occurred since its certification, and, where the concern is owned by one or more
individuals claiming disadvantaged status, the net worth of each individual upon whom the certification is based
does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 CFR 124.104(c)(2); or
(B) 1t ( ) has, ( )( has not submitted a completed application to the Small Business Administration or a Private
Certifier to be certified as a small disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a
decision on that application is pending, and that no material change in disadvantaged ownership and control has
occurred since its application was submitted.

(ii) Joint Ventures under the Price Evaluation Adjustment for Small Disadvantaged Business Concerns. The offeror
represents, as part of its offer, that it is a joint venture that complies with the requirements in 13 CFR 124.1002(f)
and that the representation in paragraph (c)(9)(i) of this provision is accurate for the small disadvantaged business

concern that is participating in the joint venture. (The offeror shall enter the name of the small disadvantaged
business concern that is participating in the joint venture: )
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(10) HUBZone small business concern. (Complete only if the offeror represented itself as a small business concern
in paragraph (c)(1) of this provision.) The offeror represents, as part of its offer, that--

(M 1t()is, () isnota HUBZone small business concern listed, on the date of this representation, on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was
certified by the Small Business Administration in accordance with 13 CFR part 126; and

(i) It ( ) is, ( ) is not s joint venture that complies with the requirements of 13 CFR part 126, and the representation
in paragraph (c)(10)(i) of this provision is accurate for the HUBZone small business concern or concerns that are
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business
concern or concerns that are participating in the joint venture: .) Each HUBZone small business
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation.

(d) Certifications and representations required to implement provisions of Executive Order 11246--
(1) Previous Contracts and Compliance. The offeror represents that--

(i) It ( ) has, () has not, participated in a previous contract or subcontract subject either to the Equal Opportunity
clause of this solicitation, the and

(ii) 1t ( ) has, ( ) has not, filed all required compliance reports.
(2) Affirmative Action Compliance. The offeror represents that--

(i) It ( ) has developed and has on file, ( ) has not developed and does not have on file, at each establishment,
affirmative action programs required by rules and regulations of the Secretary of Labor (41 CFR Subparts 60-1 and
60-2), or

(ii) It ( ) has not previously had contracts subject to the written affirmative action programs requirement of the rules
and regulations of the Secretary of Labor.

(e) Certification Regarding Payments to Influence Federal Transactions (31 U.S.C. 1352). (Applies only if the
contract is expected to exceed $100,000.) By submission of its offer, the offeror certifies to the best of its
knowledge and belief that no Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress or an employee of a Member of Congress on his or her behalf in connection with the award
of any resultant contract.

(f) Buy American Act Certificate. (Applies only if the clause at Federal Acquisition Regulation (FAR) 52.225-1,
Buy American Act --Supplies, is included in this solicitation.)

(1) The offeror certifies that each end product, except those listed in paragraph (f)(2) of this provision, is a domestic
end product and that the offeror has considered components of unknown origin to have been mined, produced, or
manufactured outside the United States. The offeror shall list as foreign end products those end products
manufactured in the United States that do not qualify as domestic end products. The terms ~“component,” ~“domestic
end product,” ““end product,” ~“foreign end product,” and “"United States" are defined in the clause of this
solicitation entitled “"Buy American Act--Supplies.”
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(2) Foreign End Products:

Line Item No.:
Country of Origin:

(List as necessary)
(3) The Government will evaluate offers in accordance with the policies and procedures of FAR Part 25.

(9)(1) Buy American Act-Free Trade Agreements-Israeli Trade Act Certificate. (Applies only if the clause at FAR
52.225-3, Buy American Act-Free Trade Agreements-Israeli Trade Act, is included in this solicitation.)

(i) The offeror certifies that each end product, except those listed in paragraph (g)(1)(ii) or (g)(2)(iii) of this
provision, is a domestic end product and that the offeror has considered components of unknown origin to have
been mined, produced, or manufactured outside the United States. The terms "component," "domestic end product,"
"end product,” "foreign end product," and "United States" are defined in the clause of this solicitation entitled "Buy
American Act-Free Trade Agreements-Israeli Trade Act."

(i) The offeror certifies that the following supplies are end products of Australia, Canada, Chile, Mexico, or
Singapore, or Israeli end products as defined in the clause of this solicitation entitled "Buy American Act-Free
Trade Agreements-Israeli Trade Act™:

End Products of Australia, Canada, Chile, Mexico, or Singapore or Israeli End Products:

Line Item No. Country of Origin

[List as necessary]

(iii) The offeror shall list those supplies that are foreign end products (other than those listed in paragraph (g)(1)(ii)
of this provision) as defined in the clause of this solicitation entitled "Buy American Act-Free Trade Agreements-
Israeli Trade Act." The offeror shall list as other foreign end products those end products manufactured in the
United States that do not qualify as domestic end products.

Other Foreign End Products:

Line Item No. Country of Origin
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[List as necessary]

(iv) The Government will evaluate offers in accordance with the policies and procedures of FAR Part 25.

(2) Buy American Act-Free Trade Agreements-Israeli Trade Act Certificate, Alternate | (Jan 2004). If Alternate I to
the clause at FAR 52.225-3 is included in this solicitation, substitute the following paragraph (g)(1)(ii) for
paragraph (g)(1)(ii) of the basic provision:

(9)(2)(ii) The offeror certifies that the following supplies are Canadian end products as defined in the clause of this
solicitation entitled "Buy American Act-Free Trade Agreements-Israeli Trade Act":

Canadian End Products:

Line Item No.

[List as necessary]

(3) Buy American Act-Free Trade Agreements-Israeli Trade Act Certificate, Alternate 11 (Jan 2004). If Alternate 11
to the clause at FAR 52.225-3 is included in this solicitation, substitute the following paragraph (g)(1)(ii) for
paragraph (g)(2)(ii) of the basic provision:

(9)(1)(ii) The offeror certifies that the following supplies are Canadian end products or Israeli end products as
defined in the clause of this solicitation entitled "Buy American Act-Free Trade Agreements-Israeli Trade Act":

Canadian or Israeli End Products:

Line Item No. Country of Origin

[List as necessary]
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(4) Trade Agreements Certificate. (Applies only if the clause at FAR 52.225-5, Trade Agreements, is included in
this solicitation.)

(i) The offeror certifies that each end product, except those listed in paragraph (g)(4)(ii) of this provision, is a U.S.-
made or designated country end product, as defined in the clause of this solicitation entitled "Trade Agreements."

(i) The offeror shall list as other end products those end products that are not U.S.-made or designated country end
products.

Other End Products:

Line Item No. Country of Origin

[List as necessary]

(iif) The Government will evaluate offers in accordance with the policies and procedures of FAR Part 25. For line
items covered by the WTO GPA, the Government will evaluate offers of U.S.-made or designated country end
products without regard to the restrictions of the Buy American Act. The Government will consider for award only
offers of U.S.-made or designated country end products unless the Contracting Officer determines that there are no
offers for such products or that the offers for such products are insufficient to fulfill the requirements of the
solicitation.

(h) Certification Regarding Debarment, Suspension or Ineligibility for Award (Executive Order 12549). The offeror
certifies, to the best of its knowledge and belief, that --

(1) The offeror and/or any of its principals ( ) are, ( ) are not presently debarred, suspended, proposed for
debarment, or declared ineligible for the award of contracts by any Federal agency, and

(2) ( ) Have, () have not, within a three-year period preceding this offer, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a Federal, state or local government contract or subcontract; violation of Federal or state
antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, tax evasion, or receiving stolen property; and

(3) () are, () are not presently indicted for, or otherwise criminally or civilly charged by a Government entity with,
commission of any of these offenses.

(i) Certification Regarding Knowledge of Child Labor for Listed End Products (Executive Order 13126). [The
Contracting Officer must list in paragraph (i)(1) any end products being acquired under this solicitation that are
included in the List of Products Requiring Contractor Certification as to Forced or Indentured Child Labor, unless
excluded at 22.1503(b).]
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(1) Listed End Product
Listed End Product o Listed Countries of Origin:;
® ®
® ®
® ®

(2) Certification. [If the Contracting Officer has identified end products and countries of origin in paragraph (i)(1)
of this provision, then the offeror must certify to either (i)(2)(i) or (i)(2)(ii) by checking the appropriate block.]

( )(i) The offeror will not supply any end product listed in paragraph (i)(1) of this provision that was mined,
produced, or manufactured in the corresponding country as listed for that product.

() (ii) The offeror may supply an end product listed in paragraph (i)(1) of this provision that was mined, produced,
or manufactured in the corresponding country as listed for that product. The offeror certifies that is has made a good
faith effort to determine whether forced or indentured child labor was used to mine, produce, or manufacture any
such end product furnished under this contract. On the basis of those efforts, the offeror certifies that it is not aware
of any such use of child labor.

(1)(1) Annual Representations and Certifications. Any changes provided by the offeror in paragraph (j) of this
provision do not automatically change the representations and certifications posted on the Online Representations
and Certifications Application (ORCA) website.

(2) The offeror has completed the annual representations and certifications electronically via the ORCA website at
http://orca.bpn.gov. After reviewing the ORCA database information, the offeror verifies by submission of this offer
that the representations and certifications currently posted electronically at FAR 52.212-3, Offeror Representations
and Certifications--Commercial Items, have been entered or updated in the last 12 months, are current, accurate,
complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR
4.1201), except for paragraphs

(Offeror to identify the applicable paragraphs at (b) through (i) of this provision that the offeror has completed for
the purposes of this solicitation only, if any.

These amended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate,
and complete as of the date of this offer.

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the
representations and certifications posted on ORCA.)
(End of provision)
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY FULL TEXT

52.202-1 DEFINITIONS (JUL 2004)

(a) When a solicitation provision or contract clause uses a word or term that is defined in the Federal Acquisition
Regulation (FAR), the word or term has the same meaning as the definition in FAR 2.101 in effect at the time the
solicitation was issued, unless--

(1) The solicitation, or amended solicitation, provides a different definition;

(2) The contracting parties agree to a different definition;

(3) The part, subpart, or section of the FAR where the provision or clause is prescribed provides a different
meaning; or

(4) The word or term is defined in FAR Part 31, for use in the cost principles and procedures.
(b) The FAR Index is a guide to words and terms the FAR defines and shows where each definition is located. The

FAR Index is available via the Internet at http://www.acgnet.gov at the end of the FAR, after the FAR Appendix.
(End of clause)

52.203-3 GRATUITIES (APR 1984)

(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the
agency head or a designee determines that the Contractor, its agent, or another representative--

(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government;
and

(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.

(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.

(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--

(1) To pursue the same remedies as in a breach of the contract; and

(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency
head or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the
Department of Defense.)

(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to

any other rights and remedies provided by law or under this contract.
(End of clause)
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52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984)

(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent
fee.

(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to
solicit or obtain Government contracts nor holds itself out as being able to obtain any Government contract or
contracts through improper influence.

"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any
Government contract or contracts through improper influence.

"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is
contingent upon the success that a person or concern has in securing a Government contract.

"Improper influence,” as used in this clause, means any influence that induces or tends to induce a Government
employee or officer to give consideration or to act regarding a Government contract on any basis other than the
merits of the matter.

(End of clause)

52.203-7  ANTI-KICKBACK PROCEDURES. (JUL 1995)
(a) Definitions.

"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor
employee, subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding
favorable treatment in connection with a prime contract or in connection with a subcontract relating to a prime
contract.

"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock
company, or individual.

"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for
the purpose of obtaining supplies, materials, equipment, or services of any kind.

"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United
States.

"Prime Contractor employee,” as used in this clause, means any officer, partner, employee, or agent of a prime
Contractor.

"Subcontract,” as used in this clause, means a contract or contractual action entered into by a prime Contractor or
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime
contract.
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"Subcontractor,” as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes
general supplies to the prime Contractor or a higher tier subcontractor.

"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor.
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from -

(1) Providing or attempting to provide or offering to provide any kickback;

(2) Soliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier
subcontractor.

(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible
violations described in paragraph (b) of this clause in its own operations and direct business relationships.

(2) When the Contractor has reasonable grounds to believe that a violation described in paragraph (b) of this clause
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be
made to the inspector general of the contracting agency, the head of the contracting agency if the agency does not
have an inspector general, or the Department of Justice.

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in
paragraph (b) of this clause.

(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor
under the prime contract, the amount of any kickback. The Contracting Officer may order the monies withheld
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset
those monies under subdivision (c)(4)(i) of this clause. In either case, the Prime Contractor shall notify the
Contracting Officer when the monies are withheld.

(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000.

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY (JAN 1997)

(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C.
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996
(Pub. L. 104-106), the Government may--

(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or
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(2) Rescind the contract with respect to which--

(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--

(A) Exchanging the information covered by such subsections for anything of value; or

(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or
(i) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under

subsections 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover,
in addition to any penalty prescribed by law, the amount expended under the contract.

(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other
rights and remedies provided by law, regulation, or under this contract.
(End of clause)

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the
Federal Acquisition Regulation.

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--

(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award,;

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award,
notwithstanding any minimum fee or "fee floor" specified in the contract;

(3) For cost-plus-award-fee contracts--
(i) The base fee established in the contract at the time of contract award;

(i) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the
Contractor for each award fee evaluation period or at each award fee determination point.

(4) For fixed-price-incentive contracts, the Government may--

(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit
specified in the contract at the time of contract award; or

(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant
adverse impact on the incentive price revision relationship under the contract, or adversely affect the contract
financing provisions, the Contracting Officer may defer such adjustment until establishment of the total final price
of the contract. The total final price established in accordance with the incentive price revision provisions of the
contract shall be reduced by an amount equal to the initial target profit specified in the contract at the time of
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contract award and such reduced price shall be the total final contract price.

(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the
Contracting Officer from records or documents in existence prior to the date of the contract award.

(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount
of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced.

(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any

other rights and remedies provided by law or under this contract.
(End of clause)

52.203-12  LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN
2003)

(a) Definitions.

"Agency," as used in this clause, means executive agency as defined in 2.101.

"Covered Federal action," as used in this clause, means any of the following Federal actions:

(1) The awarding of any Federal contract.

(2) The making of any Federal grant.

(3) The making of any Federal loan.

(4) The entering into of any cooperative agreement.

(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.

"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.

"Local government,” as used in this clause, means a unit of government in a State and, if chartered, established, or
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any
other instrumentality of a local government.

"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by
an agency:

(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a
position under a temporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3),Title 37, United States Code.
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(3) A special Government employee, as defined in section 202, Title 18, United States Code.

(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee
Act, Title 5, United States Code, appendix 2.

"Person," as used in this clause, means an individual, corporation, company, association, authority, firm,
partnership, society, State, and local government, regardless of whether such entity is operated for profit, or not for
profit. This term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to
expenditures specifically permitted by other Federal law.

"Reasonable compensation,” as used in this clause, means, with respect to a regularly employed officer or employee
of any person, compensation that is consistent with the normal compensation for such officer or employee for work
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.

"Reasonable payment,"” as used in this clause, means, with respect to professional and other technical services, a
payment in an amount that is consistent with the amount normally paid for such services in the private sector.

"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by
other Federal law.

"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working
days within 1 year immediately preceding the date of the submission that initiates agency consideration of such
person for receipt of such contract. An officer or employee who is employed by such person for less than 130
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of
such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130
working days.

State, as used in this clause, means a State of the United States, the District of Columbia, or an outlying area of the
United States, an agency or instrumentality of a State, and multi-State, regional, or interstate entity having
governmental duties and powers.

(b) Prohibitions.

(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract,
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with any of the following covered Federal actions: the
awarding of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into
of any cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.

(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant,
loan, or cooperative agreement.

(3) The prohibitions of the Act do not apply under the following conditions:

(i) Agency and legislative liaison by own employees.
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(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered
Federal action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an
agency or Congress is permitted at any time.

(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a
specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's
products or services, conditions or terms of sale, and service capabilities.

(2) Technical discussions and other activities regarding the application or adaptation of the person's products or
services for an agency's use.

(D) The following agency and legislative liaison activities are permitted where they are prior to formal solicitation
of any covered Federal action--

(1) Providing any information not specifically requested but necessary for an agency to make an informed decision
about initiation of a covered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and

(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.

(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this
clause.

(ii) Professional and technical services.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of--

(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action, if payment is for professional or technical services rendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action if the payment is for professional or technical services rendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person
requesting or receiving a covered Federal action include consultants and trade associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of
a contract is allowable. However, communications with the intent to influence made by a professional (such as a
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licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action.
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice
or analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one
proposal over another are not allowable under this section because the lawyer is not providing professional legal
services. Similarly, communications with the intent to influence made by an engineer providing an engineering
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered
Federal action.

(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those
required by law or regulation and any other requirements in the actual award documents.

(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted
under this clause.

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable
compensation made to regularly employed officers or employees of a person.

(c) Disclosure.

(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has
agreed to make any payment using nonappropriated funds (to include profits from any covered Federal action),
which would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.

(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event
that materially affects the accuracy of the information contained in any disclosure form previously filed by such
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information
reported includes--

(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or
attempting to influence a covered Federal action; or

(i) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or

(i) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered
Federal action.

(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person
who requests or receives any subcontract exceeding $100,000 under the Federal contract.

(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification
shall be retained in the subcontract file of the awarding Contractor.

(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.

(e) Penalties.

(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or
amend the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties
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as provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking
any other remedy that may be applicable.

(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and
disclosure form.

(F) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause
will not be made allowable under any other provision.

(End of clause)

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JAN 2005)

(a) The Government suspends or debars Contractors to protect the Government's interests. The Contractor shall not
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for
debarment unless there is a compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government.

(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for
information on the in the Excluded Parties List System). The notice must include the following:

(1) The name of the subcontractor.
(2) The Contractor's knowledge of the reasons for the subcontractor being in the Excluded Parties List System.

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion in the
Excluded Parties List System.

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or
proposed debarment.

(End of clause)

52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or
decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the
quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request,
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement
of the contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the
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facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is
justified.

52.214-26 AUDIT AND RECORDS--SEALED BIDDING. (OCT 1997)

(a) As used in this clause, records includes books, documents, accounting procedures and practices, and other data,
regardless of type and regardless of whether such items are in written form, in the form of computer data, or in any
other form.

(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with the
pricing of any modification to this contract, the Contracting Officer, or an authorized representative of the
Contracting Officer, in order to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall
have the right to examine and audit all of the Contractor's records, including computations and projections, related
to--

(1) The proposal for the modification;

(2) The discussions conducted on the proposal(s), including those related to negotiating;
(3) Pricing of the modification; or

(4) Performance of the modification.

(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United States, or an
authorized representative, shall have the same rights as specified in paragraph (b) of this clause.

(d) Availability. The Contractor shall make available at its office at all reasonable times the materials described in
reproduction, until 3 years after final payment under this contract, or for any other period specified in Subpart 4.7 of
the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor Records Retention, in effect on the data of
this contract, is incorporated by reference in its entirety and made a part of this contract.

(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be made
available for 3 years after any resulting final termination settlement.

(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of claims arising under
or relating to the performance of this contract shall be made available until disposition of such appeals, litigation, or
claims.

(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph (e), in
all subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1) for submission of cost or pricing data.

(End of clause)

52.214-27 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS -
SEALED BIDDING. (OCT 1997)

(a) This clause shall become operative only for any modification to this contract involving aggregate increases
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or
pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to a modification if an exception under
FAR 15.403-1(b) applies.
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(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general
public; or

(3) Set by law or regulation.

(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by
any significant amount because

(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as
certified in its Certificate of Current Cost or Pricing Data;

(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not
complete, accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or

(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced
accordingly and the contract shall be modified to reflect the reduction. This right to a price reduction is limited to
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph
(a) above.

(c) Any reduction in the contract price under paragraph (b) above due to defective data from a prospective
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable
overhead and profit markup, by which:

(1) the actual subcontract; or

(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective

cost or pricing data.

(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be
made:

(1) the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position
and thus the price of the contract would not have been modified even if accurate, complete, and current cost or
pricing data had been submitted;

(i) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the
Contracting Officer;

(iif) The contract was based on an agreement about the total cost of the contract and there was no agreement about
the cost of each item procured under the contract; or

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause:

(i) an offset in an amount determined appropriate by the Contracting Officer based upon the facts shall be allowed
against the amount of a contract price reduction if:
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(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the
Contractor is entitled to the offset in the amount requested; and

(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of
the contract (or price of the modification) and that the data were not submitted before such date.

(i) An offset shall not be allowed if:

(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or
Pricing Data was signed; or (B) The Government proves that the facts demonstrate that the contract price would not
have increased in the amount to be offset even if the available data had been submitted before the date of agreement
on price.

(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the
United States at the time such overpayment is repaid:

(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and

(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost
or pricing data which were incomplete, inaccurate, or noncurrent.

(End of clause)

52.214-28 SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS - SEALED BIDDING.
(OCT 1997)

(a) The requirements of paragraphs (b) and (c) of this clause shall:

(1) become operative only for any modification to this contract involving aggregate increases and/or decreases in
costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at (FAR) 48
CFR 15.403-4(a)(1); and

(2) be limited to such modifications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever is later; or before pricing any
subcontract modifications involving aggregate increases and/or decreases in costs, plus applicable profits, expected
to exceed the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require
the subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an
exception under FAR 15.403-1(b) applies.

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general
public; or

(3) Set by law or regulation.
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(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection
15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted
under paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price
of the subcontract or subcontract modification.

(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that,
when entered into, exceeds the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1).
(End of clause)

52.215-2  AUDIT AND RECORDS--NEGOTIATION (JUN 1999)

(a) As used in this clause, "records" includes books, documents, accounting procedures and practices, and other
data, regardless of type and regardless of whether such items are in written form, in the form of computer data, or in
any other form.

(b) Examination of costs. If this is a cost-reimbursement, incentive, time-and-materials, labor-hour, or price
redeterminable contract, or any combination of these, the Contractor shall maintain and the Contracting Officer, or
an authorized representative of the Contracting Officer, shall have the right to examine and audit all records and
other evidence sufficient to reflect properly all costs claimed to have been incurred or anticipated to be incurred
directly or indirectly in performance of this contract. This right of examination shall include inspection at all
reasonable times of the Contractor's plants, or parts of them, engaged in performing the contract.

(c) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with any
pricing action relating to this contract, the Contracting Officer, or an authorized representative of the Contracting
Officer, in order to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall have the right
to examine and audit all of the Contractor's records, including computations and projections, related to--

(1) The proposal for the contract, subcontract, or modification;

(2) The discussions conducted on the proposal(s), including those related to negotiating;
(3) Pricing of the contract, subcontract, or modification; or

(4) Performance of the contract, subcontract or modification.

(d) Comptroller General--(1) The Comptroller General of the United States, or an authorized representative, shall
have access to and the right to examine any of the Contractor's directly pertinent records involving transactions
related to this contract or a subcontract hereunder.

(2) This paragraph may not be construed to require the Contractor or subcontractor to create or maintain any record
that the Contractor or subcontractor does not maintain in the ordinary course of business or pursuant to a provision
of law.

(e) Reports. If the Contractor is required to furnish cost, funding, or performance reports, the Contracting Officer or
an authorized representative of the Contracting Officer shall have the right to examine and audit the supporting
records and materials, for the purpose of evaluating (1) the effectiveness of the Contractor's policies and procedures
to produce data compatible with the objectives of these reports and (2) the data reported.

(f) Availability. The Contractor shall make available at its office at all reasonable times the records, materials, and
other evidence described in paragraphs (a), (b), (c), (d), and (e) of this clause, for examination, audit, or
reproduction, until 3 years after final payment under this contract or for any shorter period specified in Subpart 4.7,
Contractor Records Retention, of the Federal Acquisition Regulation (FAR), or for any longer period required by
statute or by other clauses of this contract. In addition--
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(1) If this contract is completely or partially terminated, the Contractor shall make available the records relating to
the work terminated until 3 years after any resulting final termination settlement; and

(2) The Contractor shall make available records relating to appeals under the Disputes clause or to litigation or the
settlement of claims arising under or relating to this contract until such appeals, litigation, or claims are finally
resolved.

(9) The Contractor shall insert a clause containing all the terms of this clause, including this paragraph (g), in all
subcontracts under this contract that exceed the simplified acquisition threshold, and--

(1) That are cost-reimbursement, incentive, time-and-materials, labor-hour, or price-redeterminable type or any
combination of these;

(2) For which cost or pricing data are required; or
(3) That require the subcontractor to furnish reports as discussed in paragraph (e) of this clause.

The clause may be altered only as necessary to identify properly the contracting parties and the Contracting Officer
under the Government prime contract.
(End of clause)

52.215-11 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS (OCT
1997)

(a) This clause shall become operative only for any modification to this contract involving a pricing adjustment
expected to exceed the threshold for submission of cost or pricing data at FAR 15.403-4, except that this clause
does not apply to any modification if an exception under FAR 15.403-1 applies.

(b) If any price, including profit or fee, negotiated in connection with any modification under this clause, or any cost
reimbursable under this contract, was increased by any significant amount because (1) the Contractor or a
subcontractor furnished cost or pricing data that were not complete, accurate, and current as certified in its
Certificate of Current Cost or Pricing Data, (2) a subcontractor or prospective subcontractor furnished the
Contractor cost or pricing data that were not complete, accurate, and current as certified in the Contractor's
Certificate of Current Cost or Pricing Data, or (3) any of these parties furnished data of any description that were
not accurate, the price or cost shall be reduced accordingly and the contract shall be modified to reflect the
reduction. This right to a price reduction is limited to that resulting from defects in data relating to modifications for
which this clause becomes operative under paragraph (a) of this clause.

(c) Any reduction in the contract price under paragraph (b) of this clause due to defective data from a prospective
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable
overhead and profit markup, by which--

(1) The actual subcontract; or
(2) The actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective

cost or pricing data.

(d)(2) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should
be made, the Contractor agrees not to raise the following matters as a defense:
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(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position
and thus the price of the contract would not have been modified even if accurate, complete, and current cost or
pricing data had been submitted.

(i) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the
Contracting Officer.

(iif) The contract was based on an agreement about the total cost of the contract and there was no agreement about
the cost of each item procured under the contract.

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.

(2)(i) Except as prohibited by subdivision (d)(2)(ii) of this clause, an offset in an amount determined appropriate by
the Contracting Officer based upon the facts shall be allowed against the amount of a contract price reduction if--

(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the
Contractor is entitled to the offset in the amount requested; and

(B) The Contractor proves that the cost or pricing data were available before the “as of” date specified on its
Certificate of Current Cost or Pricing Data, and that the data were not submitted before such date.

(i) An offset shall not be allowed if--

(A) The understated data were known by the Contractor to be understated before the “as of” date specified on its
Certificate of Current Cost or Pricing Data; or

(B) The Government proves that the facts demonstrate that the contract price would not have increased in the
amount to be offset even if the available data had been submitted before the “as of” date specified on its Certificate
of Current Cost or Pricing Data.

(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the
United States at the time such overpayment is repaid--

(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and

A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost or

pricing data that were incomplete, inaccurate, or noncurrent.
(End of clause)

52.215-13 SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS (OCT 1997)
(a) The requirements of paragraphs (b) and (c) of this clause shall--

(1) Become operative only for any modification to this contract involving a pricing adjustment expected to exceed
the threshold for submission of cost or pricing data at FAR 15.403-4; and
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(2) Be limited to such modifications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR
15.403-4, on the date of agreement on price or the date of award, whichever is later; or before pricing any
subcontract modification involving a pricing adjustment expected to exceed the threshold for submission of cost or
pricing data at FAR 15.403-4, the Contractor shall require the subcontractor to submit cost or pricing data (actually
or by specific identification in writing), unless an exception under FAR 15.403-1 applies.

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR 15.406-2
that, to the best of its knowledge and belief, the data submitted under paragraph (b) of this clause were accurate,
complete, and current as of the date of agreement on the negotiated price of the subcontract or subcontract
modification.

The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that
exceeds the threshold for submission of cost or pricing data at FAR 15.403-4 on the date of agreement on price or

the date of award, whichever is later.
(End of clause)

52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)

(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that
could result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify

the Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost
changes have occurred or are certain to occur as a result of a change in ownership.

(b) The Contractor shall--

(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization,
and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes;

and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained
before each Contractor ownership change.

The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the
applicability requirement of FAR 15.408(K).
(End of clause)
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52.219-4  NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS
CONCERNS (JUL 2005)

(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that
appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business
Administration.

(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers,
except--

(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; and
(ii) Otherwise successful offers from small business concerns.

(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be
made. Other evaluation factors described in the solicitation shall be applied before application of the factor.

(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or
adjustment shall be calculated independently against an offeror's base offer.

These individual preference amounts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph
(d) of this clause do not apply if the offeror has waived the evaluation preference.

__ Offeror elects to waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a
contract for

(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent
for employees of the concern or employees of other HUBZone small business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business
concerns;

(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be
spent on the concern’'s employees or the employees of other HUBZone small business concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns.

(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants.

(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not
apply in connection with construction or service contracts.
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(End of clause)

52.219-8  UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)

(@) It is the policy of the United States that small business concerns, veteran-owned small business concerns,
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems,
assemblies, components, and related services for major systems. It is further the policy of the United States that its
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns.

(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys
as may be conducted by the United States Small Business Administration or the awarding agency of the United
States as may be necessary to determine the extent of the Contractor's compliance with this clause.

Definitions. As used in this contract--

HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone
Small Business Concerns maintained by the Small Business Administration.

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled
veterans; and

(if) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver

of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16).

Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and
relevant regulations promulgated pursuant thereto.

Small disadvantaged business concern means a small business concern that represents, as part of its offer that--

(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart
B;

(2) No material change in disadvantaged ownership and control has occurred since its certification;
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the

certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13
CFR 124.104(c)(2); and
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(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database
maintained by the Small Business Administration (PRO-Net).
Veteran-owned small business concern means a small business concern--
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and
(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern--

(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least
51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their
status as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned
small business concern.

(End of clause)

52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN (JUL 2005)
(a) This clause does not apply to small business concerns.
(b) Definitions. As used in this clause--

“Commercial item” means a product or service that satisfies the definition of commercial item in section 2.101 of
the Federal Acquisition Regulation.

“Commercial plan” means a subcontracting plan (including goals) that covers the offeror’s fiscal year and that
applies to the entire production of commercial items sold by either the entire company or a portion thereof (e.g.,
division, plant, or product line).

“Individual contract plan” means a subcontracting plan that covers the entire contract period (including option
periods), applies to a specific contract, and has goals that are based on the offeror’s planned subcontracting in
support of the specific contract except that indirect costs incurred for common or joint purposes may be allocated on
a prorated basis to the contract.

“Master plan” means a subcontracting plan that contains all the required elements of an individual contract plan,
except goals, and may be incorporated into individual contract plans, provided the master plan has been approved.

“Subcontract” means any agreement (other than one involving an employer-employee relationship) entered into by a
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of
the contract or subcontract.
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(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a subcontracting plan, where
applicable, that separately addresses subcontracting with small business concerns, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business concerns, small disadvantaged business,
and with women-owned small business concerns. If the offeror is submitting an individual contract plan, the plan
must separately address subcontracting with small business, veteran-owned small business, service-disabled
veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small
business concerns with a separate part for the basic contract and separate parts for each option (if any). The plan
shall be included in and made a part of the resultant contract. The subcontracting plan shall be negotiated within the
time specified by the Contracting Officer. Failure to submit and negotiate the subcontracting plan shall make the
offeror ineligible for award of a contract.
(d) The offeror’s subcontracting plan shall include the following:
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business,
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns as subcontractors. The offeror shall include all
subcontracts that contribute to contract performance, and may include a proportionate share of products and services
that are normally allocated as indirect costs.
(2) A statement of --

(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror’s total projected sales,
expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan;

(ii) Total dollars planned to be subcontracted to small business concerns;

(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns;

(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business;
(v) Total dollars planned to be subcontracted to HUBZone small business concerns;

(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns; and
(vii) Total dollars planned to be subcontracted to women-owned small business concerns.

(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the
types planned for subcontracting to --

(i) Small business concerns,

(ii) Veteran-owned small business concerns;

(iii) Service-disabled veteran-owned small business concerns;
(iv) HUBZone small business concerns;

(v) Small disadvantaged business concerns, and

(vi) Women-owned small business concerns.

(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.
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(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration
(SBA), veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the
Research and Information Division of the Minority Business Development Agency in the Department of Commerce,
or small, HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on
the information contained in PRO-Net as an accurate representation of a concern’s size and ownership
characteristics for the purposes of maintaining a small, veteran-owned small, service-disabled veteran-owned small,
HUBZone small, small disadvantaged, and women-owned small business source list. Use of PRO-Net as its source
list does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or publicizing subcontracting
opportunities) in this clause.

(6) A statement as to whether or not the offeror included indirect costs in establishing subcontracting goals, and a
description of the method used to determine the proportionate share of indirect costs to be incurred with --

(i) Small business concerns;

(ii) Veteran-owned small business concerns;

(iii) Service-disabled veteran-owned small business concerns;
(iv) HUBZone small business concerns;

(v) Small disadvantaged business concerns; and

(vi) Women-owned small business concerns.

(7) The name of the individual employed by the offeror who will administer the offeror’s subcontracting program,
and a description of the duties of the individual.

(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and
women-owned small business concerns have an equitable opportunity to compete for subcontracts.

(9) Assurances that the offeror will include the clause of this contract entitled “Utilization of Small Business
Concerns” in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all
subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for
construction of any public facility) to adopt a plan similar to the plan that complies with the requirements of this
clause.

(10) Assurances that the offeror will --
(i) Cooperate in any studies or surveys as may be required;

(i) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the
subcontracting plan;

(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary
Subcontract Report, in accordance with the paragraph (j) of this clause. The reports shall provide information on
subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, HUBZone small business concerns, small disadvantaged business concerns,
women-owned small business concerns, and Historically Black Colleges and Universities and Minority Institutions.
Reporting shall be in accordance with the instructions on the forms or as provided in agency regulations.

(iv) Ensure that its subcontractors agree to submit SF 294 and 295.
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(11) A description of the types of records that will be maintained concerning procedures that have been adopted to
comply with the requirements and goals in the plan, including establishing source lists; and a description of the
offeror’s efforts to locate small business, veteran-owned small business, service-disabled veteran-owned small
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns and
award subcontracts to them. The records shall include at least the following (on a plant-wide or company-wide
basis, unless otherwise indicated):
(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and
women-owned small business concerns.
(if) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, or women-
owned small business concerns.
(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating --
(A) Whether small business concerns were solicited and if not, why not;
(B) Whether veteran-owned small business concerns were solicited and, if not, why not;
(C) Whether service-disabled veteran-owned small business concerns were solicited and, if not, why not;
(D) Whether HUBZone small business concerns were solicited and, if not, why not;
(E) Whether small disadvantaged business concerns were solicited and if not, why not;
(F) Whether women-owned small business concerns were solicited and if not, why not; and
(G) If applicable, the reason award was not made to a small business concern.
(iv) Records of any outreach efforts to contact --
(A) Trade associations;

(B) Business development organizations;

(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small
business sources; and

(D) Veterans service organizaions.

(v) Records of internal guidance and encouragement provided to buyers through --

(A) Workshops, seminars, training, etc., and

(B) Monitoring performance to evaluate compliance with the program’s requirements.

(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government,

including the name, address, and business size of each subcontractor. Contractors having commercial plans need not
comply with this requirement.
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(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the
Contractor shall perform the following functions:

(1) Assist small business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone
small business, small disadvantaged business, and women-owned small business concerns by arranging
solicitations, time for the preparation of bids, quantities, specifications, and delivery schedules so as to facilitate the
participation by such concerns. Where the Contractor’s lists of potential small business, veteran-owned small
business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business,
and women-owned small business subcontractors are excessively long, reasonable effort shall be made to give all
such small business concerns an opportunity to compete over a period of time.

(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and
women-owned small business concerns in all “make-or-buy” decisions.

(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owned small
business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business,
and women-owned small business firms.

(4) Confirm that a subcontractor representing itself as a HUBZone small business concern is identified as a certified
HUBZone small business concern by accessing the Central Contractor Registration (CCR) database or by contacting
SBA.

(5) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as
small, veteran-owned small business, HUBZone small, small disadvantaged or women-owned small business for the
purpose of obtaining a subcontract that is to be included as part or all of a goal contained in the Contractor’s
subcontracting plan.

(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by
this clause; provided --

(1) The master plan has been approved,;

(2) The offeror ensures that the master plan is updated as necessary and provides copies of the approved master
plan, including evidence of its approval, to the Contracting Officer; and

(3) Goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the
requirements of this contract are set forth in the individual subcontracting plan.

(9) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The
commercial plan shall relate to the offeror’s planned subcontracting generally, for both commercial and Government
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that
provide commercial items under a prime contract, whether or not the prime contractor is supplying a commercial
item.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.

(i) The failure of the Contractor or subcontractor to comply in good faith with --
(1) The clause of this contract entitled “Utilization Of Small Business Concerns;” or

(2) An approved plan required by this clause, shall be a material breach of the contract.
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(j) The Contractor shall submit the following reports:

(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the
Contracting Officer semiannually and at contract completion. The report covers subcontract award data related to
this contract. This report is not required for commercial plans.

(2) Standard Form 295, Summary Subcontract Report. This report encompasses all the contracts with the awarding
agency. It must be submitted semi-annually for contracts with the Department of Defense and annually for contracts
with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity must report
annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both
individual and commercial plans) shall include a breakout, in the Contractor’s format, of subcontract awards, in
whole dollars, to small disadvantaged business concerns by North American Industry Classification System
(NAICS) Industry Subsector. For a commercial plan, the Contractor may obtain from each of its subcontractors a
predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant NAICS
Industry Subsector.

(End of clause)

52.219-16 LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999)

(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this clause, means a willful
or intentional failure to perform in accordance with the requirements of the subcontracting plan approved under the
clause in this contract entitled "Small Business Subcontracting Plan," or willful or intentional action to frustrate the
plan.

(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting dollars or, if a
commercial plan is involved, to the pro rata share of actual subcontracting dollars attributable to Government
contracts covered by the commercial plan. If, at contract completion or, in the case of a commercial plan, at the
close of the fiscal year for which the plan is applicable, the Contractor has failed to meet its subcontracting goals
and the Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor failed to
make a good faith effort to comply with its subcontracting plan, established in accordance with the clause in this
contract entitled “Small Business Subcontracting Plan,” the Contractor shall pay the Government liquidated
damages in an amount stated. The amount of probable damages attributable to the Contractor's failure to comply
shall be an amount equal to the actual dollar amount by which the Contractor failed to achieve each subcontract
goal.

(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such good faith
effort, the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the
Contractor to demonstrate what good faith efforts have been made and to discuss the matter. Failure to respond to
the notice may be taken as an admission that no valid explanation exists. If, after consideration of all the pertinent
data, the Contracting Officer finds that the Contractor failed to make a good faith effort to comply with the
subcontracting plan, the Contracting Officer shall issue a final decision to that effect and require that the Contractor
pay the Government liquidated damages as provided in paragraph (b) of this clause.

(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the functions of
the Contracting Officer under this clause on behalf of all agencies with contracts covered by the commercial plan.

(e) The Contractor shall have the right of appeal, under the clause in this contract entitled Disputes, from any final
decision of the Contracting Officer.

(f) Liquidated damages shall be in addition to any other remedies that the Government may have.
(End of clause)
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52.219-16  LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999)

(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this clause, means a willful
or intentional failure to perform in accordance with the requirements of the subcontracting plan approved under the
clause in this contract entitled "Small Business Subcontracting Plan," or willful or intentional action to frustrate the
plan.

(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting dollars or, if a
commercial plan is involved, to the pro rata share of actual subcontracting dollars attributable to Government
contracts covered by the commercial plan. If, at contract completion or, in the case of a commercial plan, at the
close of the fiscal year for which the plan is applicable, the Contractor has failed to meet its subcontracting goals
and the Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor failed to
make a good faith effort to comply with its subcontracting plan, established in accordance with the clause in this
contract entitled “Small Business Subcontracting Plan,” the Contractor shall pay the Government liquidated
damages in an amount stated. The amount of probable damages attributable to the Contractor's failure to comply
shall be an amount equal to the actual dollar amount by which the Contractor failed to achieve each subcontract
goal.

(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such good faith
effort, the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the
Contractor to demonstrate what good faith efforts have been made and to discuss the matter. Failure to respond to
the notice may be taken as an admission that no valid explanation exists. If, after consideration of all the pertinent
data, the Contracting Officer finds that the Contractor failed to make a good faith effort to comply with the
subcontracting plan, the Contracting Officer shall issue a final decision to that effect and require that the Contractor
pay the Government liquidated damages as provided in paragraph (b) of this clause.

(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the functions of
the Contracting Officer under this clause on behalf of all agencies with contracts covered by the commercial plan.

(e) The Contractor shall have the right of appeal, under the clause in this contract entitled Disputes, from any final
decision of the Contracting Officer.

(f) Liquidated damages shall be in addition to any other remedies that the Government may have.

(End of clause)

52.222-3 CONVICT LABOR (JUN 2003)

(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the performance of this
contract any person undergoing a sentence of imprisonment imposed by any court of a State, the District of
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands.
(b) The Contractor is not prohibited from employing persons--

(1) On parole or probation to work at paid employment during the term of their sentence;

(2) Who have been pardoned or who have served their terms; or

(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the Northern
Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid

employment in the community under the laws of such jurisdiction, if--

(i) The worker is paid or is in an approved work training program on a voluntary basis;
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(i) Representatives of local union central bodies or similar labor union organizations have been consulted,;

(iii) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts,
or trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for
services;

(iv) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a
similar nature in the locality in which the work is being performed; and

(v) The Attorney General of the United States has certified that the work-release laws or regulations of the
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive
Orders 12608 and 12943.

(End of clause)

52.222-3 CONVICT LABOR (JUN 2003)

(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the performance of this
contract any person undergoing a sentence of imprisonment imposed by any court of a State, the District of
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands.

(b) The Contractor is not prohibited from employing persons--

(1) On parole or probation to work at paid employment during the term of their sentence;

(2) Who have been pardoned or who have served their terms; or

(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the Northern
Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid
employment in the community under the laws of such jurisdiction, if--

(i) The worker is paid or is in an approved work training program on a voluntary basis;

(i) Representatives of local union central bodies or similar labor union organizations have been consulted;

(iif) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts,
or trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for

services;

(iv) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a
similar nature in the locality in which the work is being performed; and

(v) The Attorney General of the United States has certified that the work-release laws or regulations of the
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive
Orders 12608 and 12943.

(End of clause)

52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME
COMPENSATION. (JUL 2005)
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(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours.

(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are
liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages
required by the Contract Work Hours and Safety Standards Act.

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act.

(d) Payrolls and basic records.

(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and
mechanics working on the contract during the contract and shall make them available to the Government until 3
years after contract completion. The records shall contain the name and address of each employee, social security
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions
made, and actual wages paid. The records need not duplicate those required for construction work by Department of
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act.

(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of
Labor to interview employees in the workplace during working hours.

(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in
subcontracts that may require or involve the employment of laborers and mechanics and require subcontractors to
include these provisions in any such lower tier subcontracts. The Contractor shall be responsible for compliance by
any subcontractor or lower-tier subcontractor with the provisions set forth in paragraphs (a) through (d) of this
clause.

(End of clause)

52.222-6 DAVIS-BACON ACT (JUL 2005)

(a) Definition.--Site of the work —

(1) Means--

(i) The primary site of the work. The physical place or places where the construction called for in the contract will
remain when work on it is completed; and

(i) The secondary site of the work, if any. Any other site where a significant portion of the building or work is
constructed, provided that such site is--

(A) Located in the United States; and

(B) Established specifically for the performance of the contract or project;
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(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, mobile factories, batch
plants, borrow pits, job headquarters, tool yards, etc., provided--

(i) They are dedicated exclusively, or nearly so, to performance of the contract or project; and

(i) They are adjacent or virtually adjacent to the ~“primary site of the work" as defined in paragraph (a)(1)(i), or the
““secondary site of the work" as defined in paragraph (a)(1)(ii) of this definition;

(3) Does not include permanent home offices, branch plant establishments, fabrication plants, or tool yards of a
Contractor or subcontractor whose locations and continuance in operation are determined wholly without regard to a
particular Federal contract or project. In addition, fabrication plants, batch plants, borrow pits, job headquarters,
yards, etc., of a commercial or material supplier which are established by a supplier of materials for the project
before opening of bids and not on the Project site, are not included in the ““site of the work." Such permanent,
previously established facilities are not a part of the ““site of the work" even if the operations for a period of time
may be dedicated exclusively or nearly so, to the performance of a contract.

(b)(1) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and
not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part
3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, or as may be incorporated for a secondary site of the work, regardless of any
contractual relationship which may be alleged to exist between the Contractor and such laborers and mechanics.
Any wage determination incorporated for a secondary site of the work shall be effective from the first day on which
work under the contract was performed at that site and shall be incorporated without any adjustment in contract
price or estimated cost. Laborers employed by the construction Contractor or construction subcontractor that are
transporting portions of the building or work between the secondary site of the work and the primary site of the
work shall be paid in accordance with the wage determination applicable to the primary site of the work.

(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the
Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics,
subject to the provisions of paragraph (e) of this clause; also, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under plans, funds, or programs which cover the particular
weekly period, are deemed to be constructively made or incurred during such period.

(3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually performed, without regard to skill, except as provided in the
clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification for the time actually worked therein; provided that
the employer's payroll records accurately set forth the time spent in each classification in which work is performed.

(4) The wage determination (including any additional classifications and wage rates conformed under paragraph (c)
of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the Contractor and its
subcontractors at the primary site of the work and the secondary site of the work, if any, in a prominent and
accessible place where it can be easily seen by the workers.

(c)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which is to be employed under the contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits
therefor only when all the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a classification in the wage
determination.
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(i) The classification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The Administrator or an authorized representative will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions,
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (c)(2) and
(c)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the
first day on which work is performed in the classification.

(d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(e) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request
of the Contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or
program.

(End of clause)

52.222-7 WITHHOLDING OF FUNDS (FEB 1988)

The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract. In the
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

(End of clause)
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52.222-8  PAYROLLS AND BASIC RECORDS (FEB 1988)

(a) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work. Such
records shall contain the name, address, and social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and
weekly number of hours worked, deductions made, and actual wages paid. Whenever the Secretary of Labor has
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment
to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the registration of apprenticeship programs and
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates
prescribed in the applicable programs.

(b)(1) The Contractor shall submit weekly for each week in which any contract work is performed a copy of all
payrolls to the Contracting Officer. The payrolls submitted shall set out accurately and completely all of the
information required to be maintained under paragraph (a) of this clause. This information may be submitted in any
form desired. Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC
20402. The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors.

(2) Each payroll submitted shall be accompanied by a "Statement of Compliance,” signed by the Contractor or
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract
and shall certify--

(i) That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of
this clause and that such information is correct and complete;

(if) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly from the full wages earned, other than permissible
deductions as set forth in the Regulations, 29 CFR Part 3; and

(iif) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated
into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the ""Statement of Compliance" required by subparagraph (b)(2)
of this clause.

(4) The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code.

(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting
Officer or the Department of Labor. The Contractor or subcontractor shall permit the Contracting Officer or
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours
on the job. If the Contractor or subcontractor fails to submit required records or to make them available, the
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the
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suspension of any further payment. Furthermore, failure to submit the required records upon request or to make
such records available may be grounds for debarment action pursuant to 29 CFR 5.12.
(End of clause)

52.222-9 APPRENTICES AND TRAINEES (JUL 2005)

(a) Apprentices. (1) An apprentice will be permitted to work at less than the predetermined rate for the work
performed when employed--

(i) Pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S.
Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer, and
Labor Services (OATELS) or with a State Apprenticeship Agency recognized by the OATELS; or

(ii) In the first 90 days of probationary employment as an apprentice in such an apprenticeship program, even
though not individually registered in the program, if certified by the OATELS or a State Apprenticeship Agency
(where appropriate) to be eligible for probationary employment as an apprentice.

(2) The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater
than the ratio permitted to the Contractor as to the entire work force under the registered program.

(3) Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated
in paragraph (a)(1) of this clause, shall be paid not less than the applicable wage determination for the classification
of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Where a Contractor is performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the
Contractor's or subcontractor's registered program shall be observed. Every apprentice must be paid at not less than
the rate specified in the registered program for the apprentice's level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage determination.

(5) Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that
determination.

(6) In the event OATELS, or a State Apprenticeship Agency recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

(b) Trainees.

(1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for
the work performed unless they are employed pursuant to and individually registered in a program which has
received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and
Training Administration, Office of Apprenticeship Training, Employer, and Labor Services (OATELS). The ratio of
trainees to journeymen on the job site shall not be greater than permitted under the plan approved by OATELS.
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(2) Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of
progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage determination.
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If the trainee
program does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman wage rate in the wage determination which provides for less
than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered
and participating in a training plan approved by the OATELS shall be paid not less than the applicable wage rate in
the wage determination for the classification of work actually performed. In addition, any trainee performing work
on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable
wage rate in the wage determination for the work actually performed.

(3) In the event OATELS withdraws approval of a training program, the Contractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is
approved.

(c) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen under this clause shall
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and
29 CFR Part 30.

(End of clause)

52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in
this contract.
(End of clause)

52.222-11 SUBCONTRACTS (LABOR STANDARDS) (JUL 2005)

(a) Definition. Construction, alteration or repair, as used in this clause, means all types of work done by laborers and
mechanics employed by the construction Contractor or construction subcontractor on a particular building or work
at the site thereof, including without limitation--

(1) Altering, remodeling, installation (if appropriate) on the site of the work of items fabricated off-site;
(2) Painting and decorating;
(3) Manufacturing or furnishing of materials, articles, supplies, or equipment on the site of the building or work;

(4) Transportation of materials and supplies between the site of the work within the meaning of paragraphs (a)(1)(i)
and (ii) of the “site of the work" as defined in the FAR clause at 52.222-6, Davis-Bacon Act of this contract, and a
facility which is dedicated to the construction of the building or work and is deemed part of the site of the work
within the meaning of paragraph (2) of the “site of work" definition; and

(5) Transportation of portions of the building or work between a secondary site where a significant portion of the
building or work is constructed, which is part of the “site of the work" definition in paragraph (a)(1)(ii) of the FAR
clause at 52.222-6, Davis-Bacon Act, and the physical place or places where the building or work will remain
(paragraph (a)(1)(i) of the FAR clause at 52.222-6, in the "site of the work" definition).

(b) The Contractor shall insert in any subcontracts for construction, alterations and repairs within the United States
the clauses entitled--
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(1) Davis-Bacon Act;

(2) Contract Work Hours and Safety Standards Act--Overtime Compensation (if the clause is included in this
contract);

(3) Apprentices and Trainees;

(4) Payrolls and Basic Records;

(5) Compliance with Copeland Act Requirements;

(6) Withholding of Funds;

(7) Subcontracts (Labor Standards);

(8) Contract Termination--Debarment;

(9) Disputes Concerning Labor Standards;

(10) Compliance with Davis-Bacon and Related Act Regulations; and
(11) Certification of Eligibility.

(c) The prime Contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor
performing construction within the United States with all the contract clauses cited in paragraph (b).

(d)(1) Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a completed
Standard Form (SF) 1413, Statement and Acknowledgment, for each subcontract for construction within the United

States, including the subcontractor's signed and dated acknowledgment that the clauses set forth in paragraph (b) of

this clause have been included in the subcontract.

(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the
Contracting Officer an updated completed SF 1413 for such additional subcontract.

(e) The Contractor shall insert the substance of this clause, including this paragraph (e) in all subcontracts for
construction within the United States.
(End of clause)

52.222-12 CONTRACT TERMINATION--DEBARMENT (FEB 1988)

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and
subcontractor as provided in 29 CFR 5.12.

(End of clause)

52.222-14  DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes

concerning labor standards requirements. Such disputes shall be resolved in accordance with those procedures and
not the Disputes clause of this contract. Disputes within the meaning of this clause include disputes between the
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Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.
(End of clause)

52.222-15  CERTIFICATION OF ELIGIBILITY (FEB 1988)

(@) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(2) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.
(End of clause)

52.222-26 EQUAL OPPORTUNITY (APR 2002)

(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of
$10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this clause, except for work
performed outside the United States by employees who were not recruited within the United States. Upon request,
the Contractor shall provide information necessary to determine the applicability of this clause.

(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color,
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5.

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include,
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for
training, including apprenticeship.

(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the
notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to race,
color, religion, sex, or national origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post
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(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.

(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed
within the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award,
apply to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the
Equal Employment Opportunity Commission for the necessary forms.

(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order.

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary
of Labor; or as otherwise provided by law.

(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon
each subcontractor or vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance;
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the
interests of the United States.

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the
procedures in 41 CFR 60-1.1.
(End of clause)

52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999)

(a) Definitions. "Covered area," as used in this clause, means the geographical area described in the solicitation for
this contract.

"Deputy Assistant Secretary,” as used in this clause, means Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, or a designee.

"Employer's identification number,"” as used in this clause, means the Federal Social Security number used on the
employer's quarterly federal tax return, U.S. Treasury Department Form 941.

"Minority," as used in this clause, means--



W91236-06-B-0002
Page 63 of 135

(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America
and maintaining identifiable tribal affiliations through membership and participation or community identification).

(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast
Asia, the Indian Subcontinent, or the Pacific Islands);

(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or
origin, regardless of race).

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for
minority and female participation stated in the solicitation for this contract.

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor
in a covered area, either individually or through an association, its affirmative action obligations on all work in the
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan.
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve
the plan's goals.

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve
in each construction trade in which it has employees in the covered area. If the Contractor performs construction
work in a geographical area located outside of the covered area, it shall apply the goals established for the
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform
progress toward its goals in each craft.

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder.

(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the
U.S. Department of Labor.

(9) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions.
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the
following:

(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with
specific attention to minority or female individuals working at these sites or facilities.
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(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification
to minority and female recruitment sources and community organizations when the Contractor or its unions have
employment opportunities available, and maintain a record of the organizations' responses.

(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and
female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have
taken.

(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor,
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to
meet its obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause.

(6) Disseminate the Contractor's equal employment policy by--

(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their
cooperation in assisting the Contractor in meeting its contract obligations;

(ii) Including the policy in any policy manual and in collective bargaining agreements;
(iif) Publicizing the policy in the company newspaper, annual report, etc.;

(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once
a year; and

(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is
performed.

(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions.
Conduct review of this policy with all on-site supervisory personnel before initiating construction work at a job site.
A written record shall be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news
media, specifically including minority and female news media. Provide written notification to, and discuss this
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools
with minority and female students, and to minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of
applications for apprenticeship or training by any recruitment source, send written notification to organizations such
as the above, describing the openings, screening procedures, and tests to be used in the selection process.

(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable,
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provide after-school, summer, and vacation employment to minority and female youth both on the site and in other
areas of the Contractor's workforce.

(11) Validate all tests and other selection requirements where required under 41 CFR 60-3.

(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc.,
opportunities for promotion.

(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the
Contractor's obligations under this contract are being carried out.

(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes.

(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and
suppliers, including circulation of solicitations to minority and female contractor associations and other business
associations.

(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's
equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1)
through (16) of this clause, provided the Contractor--

(1) Actively participates in the group;

(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in
the industry;

(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce
participation;

(4) Makes a good-faith effort to meet its individual goals and timetables; and

(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not
be a defense for the Contractor's noncompliance.

(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and
female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation of
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner.

(i) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of
race, color, religion, sex, or national origin.

(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts
under Executive Order 11246, as amended.
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(I) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure
to carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246,
as amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its
efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of
Executive Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary
shall take action as prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate a responsible official to--

(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried
out;

(2) Submit reports as may be required by the Government; and

(3) Keep records that shall at least include for each employee the name, address, telephone number, construction
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g.,
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate
records are not required to be maintained.

Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the

Public Works Employment Act of 1977 and the Community Development Block Grant Program).
(End of clause)

52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)

(a) Definitions. As used in this clause--

All employment openings means all positions except executive and top management, those positions that will be
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time
employment, temporary employment of more than 3 days duration, and part-time employment.

Executive and top management means any employee--

(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a
customarily recognized department or subdivision thereof;

(2) Who customarily and regularly directs the work of two or more other employees;
(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the
hiring or firing and as to the advancement and promotion or any other change of status of other employees will be

given particular weight;

(4) Who customarily and regularly exercises discretionary powers; and
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(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment,
who does not devote more than 40 percent of total hours of work in the work week to activities that are not directly
and closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This
paragraph (5) does not apply in the case of an employee who is in sole charge of an establishment or a physically
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual
is employed.

Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or
expedition for which a campaign badge has been authorized.

Positions that will be filled from within the Contractor's organization means employment openings for which the
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates,
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider
applicants outside of its organization.

Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience,
education, and other job-related requirements of the employment position such veteran holds or desires, and who,
with or without reasonable accommodation, can perform the essential functions of such position.

Special disabled veteran means--

(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to
compensation) under laws administered by the Department of Veterans Affairs for a disability--

(i) Rated at 30 percent or more; or

(i) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a
serious employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain
employment consistent with the veteran's abilities, aptitudes, and interests); or

(2) A person who was discharged or released from active duty because of a service-connected disability.

Veteran of the Vietnam era means a person who--

(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with
other than a dishonorable discharge, if any part of such active duty occurred--

(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or

(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was
performed--

(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or

(ii) Between August 5, 1964, and May 7, 1975, in all other cases.

(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance
in employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other
eligible veterans without discrimination based upon their disability or veterans' status in all employment practices
such as--
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(i) Recruitment, advertising, and job application procedures;

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from
layoff and rehiring;

(iii) Rate of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C.
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue
training;

(viii) Activities sponsored by the Contractor including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and
4212).

(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the
execution of this contract and those which occur during the performance of this contract, including those not
generated by this contract, and including those occurring at an establishment of the Contractor other than the one
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an
appropriate local public employment service office of the State wherein the opening occurs. Listing employment
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the
local employment service office.

(2) The Contractor shall make the listing of employment openings with the local employment service office at least
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning
nondiscrimination in employment.

(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State
public employment agency in each State where it has establishments of the name and location of each hiring
location in the State. As long as the Contractor is contractually bound to these terms and has so advised the State
agency, it need not advise the State agency of subsequent contracts. The Contractor may advise the State agency
when it is no longer bound by this contract clause.

(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island.

(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to
employees and applicants for employment.
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(2) The employment notices shall--

(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take
affirmative action to employ and advance in employment qualified employees and applicants who are special
disabled veterans, veterans of the Vietnam era, and other eligible veterans; and

(i) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs,
Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer.

(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the
posted notice so that it can be read by a person in a wheelchair).

(4) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is
committed to take affirmative action to employ, and advance in employment, qualified special disabled veterans,
veterans of the Vietnam era, and other eligible veterans.

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may
take appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant
to the Act.

(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of
$25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act
as specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance.
(End of clause)

52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)

(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified
individuals with disabilities without discrimination based upon their physical or mental disability in all employment
practices such as--

(i) Recruitment, advertising, and job application procedures;

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from
layoff, and rehiring;

(iii) Rates of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and
other related activities, and selection for leaves of absence to pursue training;
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(viii) Activities sponsored by the Contractor, including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended.

(b) Postings. (1) The Contractor agrees to post employment notices stating--

(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment
qualified individuals with disabilities; and

(ii) The rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and applicants for
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower
the posted notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant
Secretary) and shall be provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals
with physical or mental disabilities.

(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.

(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.

(End of clause)

52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)

(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as
required by the Secretary of Labor, on--

(1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of the
contractor by job category and hiring location; and

(2) The total number of new employees hired during the period covered by the report, and of that total, the number
of disabled veterans, and the number of veterans of the Vietnam era.

(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment
Report VETS-100."

(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.

(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the
most recent 12-month period as of the ending date selected for the employment profile report required by paragraph
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(@)(1) of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the period
January through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous
written approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the
Employer Information Report EEO-1 (Standard Form 100).

(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure.
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and
veterans of the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify
themselves to the Contractor. The invitation shall state that the information is voluntarily provided; that the
information will be kept confidential; that disclosure or refusal to provide the information will not subject the
applicant or employee to any adverse treatment; and that the information will be used only in accordance with the
regulations promulgated under 38 U.S.C. 4212.

(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.
(End of clause)

52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997)

(a) "Hazardous material", as used in this clause, includes any material defined as hazardous under the latest version
of Federal Standard No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this
contract. The hazardous material shall be properly identified and include any applicable identification number, such
as National Stock Number or Special Iltem Number. This information shall also be included on the Material Safety
Data Sheet submitted under this contract.

Material Identification No.
(If none,
insert "None")

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other
material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety
Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313,
for all hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with
Federal Standard No. 313, whether or not the apparently successful offeror is the actual manufacturer of these items.
Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being
considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313,
which renders incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall
promptly notify the Contracting Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the
Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or
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property.
(9) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and
local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with
hazardous material.
(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:

(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or
disposing of hazardous materials;

(i) Obtain medical treatment for those affected by the material; and
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this
clause, in precedence over any other clause of this contract providing for rights in data.

(3) The Government is not precluded from using similar or identical data acquired from other sources.
(End of clause)

52.223-6 DRUG-FREE WORKPLACE (MAY 2001)
(a) Definitions. As used in this clause --

"Controlled substance™ means a controlled substance in schedules I through V of section 202 of the Controlled
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15.

"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug
statutes.

"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution,
dispensing, possession, or use of any controlled substance.

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a
specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture,
distribution, dispensing, possession, or use of a controlled substance.

"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who
has other than a minimal impact or involvement in contract performance.

"Individual™ means an offeror/contractor that has no more than one employee including the offeror/contractor.

(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than
30 days performance duration--

(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession,
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or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be
taken against employees for violations of such prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about--

(i) The dangers of drug abuse in the workplace;

(i) The Contractor's policy of maintaining a drug-free workplace;

(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace;

(3) Provide all employees engaged in performance of the contract with a copy of the statement required by
subparagraph (b)(1) of this clause;

(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a
condition of continued employment on this contract, the employee will--

(i) Abide by the terms of the statement; and

(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation
occurring in the workplace no later than 5 days after such conviction.

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of
this clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the
position title of the employee;

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the
workplace:

(i) Taking appropriate personnel action against such employee, up to and including termination; or

(i) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and

(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1)
though (b)(6) of this clause.

(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to
engage in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while
performing this contract.

(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to
suspension of contract payments, termination of the contract for default, and suspension or debarment.

(End of clause)

52.223-14 TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R)
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as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C.
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the
annual Form R throughout the life of the contract.

(b) A Contractor-owned or -operated facility used in the performance of this contract is exempt from the
requirement to file an annual Form R if--

(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65;

(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42
U.S.C. 11023(b)(1)(A);

(3) The facility does not meet the reporting thresholds of toxic chemicals established under of EPCRA, 42 U.S.C.
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been
filed with EPA);

(4) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their
corresponding North American Industry Classification System sectors:

(i) Major group code 10 (except 1011, 1081, and 1094.
(if) Major group code 12 (except 1241).
(iii) Major group codes 20 through 39.

(iv) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of
generating power for distribution in commerce).

(v) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle
C (42 U.S.C. 6921, et seq.)), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery
services on a contract or fee basis); or

(5) The facility is not located in the United States or its outlying areas.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used
in the performance of this contract is no longer exempt--

(1) The Contractor shall notify the Contracting Officer; and

(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior
calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of
the contract for such facility.

(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation

provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release
Reporting; and
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(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause,
except this paragraph (e).
(End of clause)

52.225-9 BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JAN 2005)
(a) Definitions. As used in this clause--
Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any
applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the

manufacture of the construction material.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.
Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a
preference for domestic construction material. The Contractor shall use only domestic construction material in

performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the Government as
follows: [Contracting Officer to list applicable excepted materials or indicate “none”]

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause
if the Government determines that
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(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material

exceeds the cost of foreign material by more than 6 percent;

(i) The application of the restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iif) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use
foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information
for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with
paragraph (b)(3) of this clause.

(if) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price
comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make
a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material. However, when the basis for the exception is the
unreasonable price of a domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy American Act.
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(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the

Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item 1
Foreign construction material.... ......cccocviiiiis v e
Domestic construction material... .......ccccooiiiiies cvviriinirie e
Item 2
Foreign construction material.... ......ccccciiiiiies e e
Domestic construction material... .......ccccociiiiies cvviiviii e e

Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry
certificate is issued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach
summary.

Include other applicable supporting information.

(End of clause)

52.225-11 BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (JAN
2005)

(a) Definitions. As used in this clause--
Caribbean Basin country construction material means a construction material that--
(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has
been substantially transformed in a Caribbean Basin country into a new and different construction material distinct
from the materials from which it was transformed.

Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--
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(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any
applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the manufacture of the construction
material.

Designated country means any of the following countries:

(1) A World Trade Organization Government Procurement Agreement country (Aruba, Austria, Belgium, Canada,
Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece, Hong Kong, Hungary, Iceland,
Ireland, Israel, Italy, Japan, Korea (Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands,
Norway, Poland, Portugal, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, or United
Kingdom);

(2) A Free Trade Agreement country (Australia, Canada, Chile, Mexico, Morocco, or Singapore);

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, Burundi,
Cambodia, Cape Verde, Central African Republic, Chad, Comoros, Democratic Republic of Congo, Djibouti, East
Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho,
Madagascar, Malawi, Maldives, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and
Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or
Zambia); or

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, British Virgin Islands,
Costa Rica, Dominica, Dominican Republic, El Salvador, Grenada, Guatemala, Guyana, Haiti, Honduras, Jamaica,
Montserrat, Netherlands Antilles, Nicaragua, St. Kitts and Nevis, St. Lucia, St. Vincent and the Grenadines, or
Trinidad and Tobago).

Designated country construction material means a construction material that is a WTO GPA country construction
material, an FTA country construction material, a least developed country construction material, or a Caribbean
Basin country construction material.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.
Foreign construction material means a construction material other than a domestic construction material.

Least developed country construction material means a construction material that--

(1) Is wholly the growth, product, or manufacture of a least developed country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has

been substantially transformed in a least developed country into a new and different construction material distinct
from the materials from which it was transformed.
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United States means the 50 States, the District of Columbia, and outlying areas.
WTO GPA country construction material means a construction material that--
(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or
(2) In the case of a construction material that consists in whole or in part of materials from another country, has
been substantially transformed in a WTO GPA country into a new and different construction material distinct from
the materials from which it was transformed.
(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a
preference for domestic construction material. In addition, the Contracting Officer has determined that the WTO
GPA and Free Trade Agreements (FTAS) apply to this acquisition. Therefore, the Buy American Act restrictions are

waived for designated country construction materials.

(2) The Contractor shall use only domestic, designated country construction material in performing this contract,
except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components
listed by the Government as follows:

(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause
if the Government determines that--

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds
the cost of foreign material by more than 6 percent;

(i) The application of the restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause
shall include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and
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(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with
paragraph (b)(3) of this clause.

(i) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price
comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make
a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material. However, when the basis for the exception is the
unreasonable price of a domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(4)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item 1:
Foreign construction material.... ......ccccciiiiis i
Domestic construction material... ........ccccociiiiies eeviiiie e
Item 2:
Foreign construction material.... ......ccccocviiiiis coeriiisrerrees e
Domestic construction material... .......ccccooiiiiies cvriiiinir e e

\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
entry certificate is issued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.

Include other applicable supporting information.

(End of clause)

52.226-1 UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC
ENTERPRISES (JUN 2000)

(a) Definitions. As used in this clause:

"Indian" means any person who is a member of any Indian tribe, band, group, pueblo or community that is

recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in
accordance with 25 U.S.C. 1452(c) and any ““Native" as defined in the Alaska Native Claims Settlement Act (43
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U.S.C. 1601).

"Indian organization" means the governing body of any Indian tribe or entity established or recognized by the
governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.

"Indian-owned economic enterprise” means any Indian-owned (as determined by the Secretary of the Interior)
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian
ownership constitutea not less than 51 percent of the enterprise.

"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native villages and native
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native
Claims Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in
accordance with 25 U.S.C. 1542(c).

"Interested party" means a prime contractor or an actual or prospective offeror whose direct economic interest
would be affected by the award of a subcontract or by the failure to award a subcontract.

(b) The Contractor shall use its best efforts to give Indian organizations and Indian-owned economic enterprises (25
U.S.C. 1544) the maximum practicable opportunity to participate in the subcontracts it awards to the fullest extent
consistent with efficient performance of its contract.

(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian
organization or Indian-owned economic enterprise as to its eligibility, unless an

interested party challenges its status or the Contracting Officer has independent reason to question that status. In the
event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to the U.S.
Department of the Interior, Bureau of Indian Affairs (BIA), Attn: Chief, Division of

Contracting and Grants Administration, 1849 C Street, NW., MS 2626-MIB, Washington, DC 20240-4000.

The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment will be made within
50 working days of subcontract award or while a challenge is pending. If a subcontractor is determined to be an
ineligible participant, no incentive payment will be made under the Indian Incentive Program.

(2) The Contractor may request an adjustment under the Indian Incentive Program to the following:

(i) The estimated cost of a cost-type contract.

(if) The target cost of a cost-plus-incentive-fee prime contract.

(iii) The target cost and ceiling price of a fixed-price incentive prime contract.

(iv) The price of a firm-fixed-price prime contract.

(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target cost, or firm-fixed-
price included in the subcontract initially awarded to the Indian organization or Indian-owned economic enterprise.

(4) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior
to completion of contract performance.

(c) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting Officer will
seek funding in accordance with agency procedures.

(End of clause)
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52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)

(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the
structure or composition of any article the delivery of which is accepted by the Government under this contract or
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written
instructions given by the Contracting Officer directing the manner of performance. The entire liability to the
Government for infringement of a patent of the United States shall be determined solely by the provisions of the
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and
consent hereinabove granted.

(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties,
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and
materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition
threshold (however, omission of this clause from any subcontract, including those at or below the simplified
acquisition threshold, does not affect this authorization and consent.)

(End of clause)

52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)

Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and
employees against liability, including costs and expenses, for infringement upon any United States patent (except a
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the
Government of supplies furnished or work performed under this contract.

(End of clause)

52.228-1 BID GUARANTEE (SEP 1996)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be
cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check,
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.-

(c) The amount of the bid guarantee shall be twenty (20) percent of the bid price or $3,000,000.00, whichever is
less.-

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the
forms by the bidder, the Contracting Officer may terminate the contract for default.-

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that
exceeds the amount of its bid, and the bid guarantee is available to offset the difference.
(End of clause)
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52.228-2 ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and persons supplying
labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract
becomes unacceptable to the Government.

(b) Any surety fails to furnish reports on its financial condition as required by the Government;

(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the
Contracting Officer; or

(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required
security. If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable
substitute, at least 30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately
draw on the ILC.

(End of clause)

52.228-5 INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997)

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that
the required insurance has been obtained. The policies evidencing required insurance shall contain an endorsement
to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be
effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until
30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is
longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this
contract that require work on a Government installation and shall require subcontractors to provide and maintain the
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon
request.

(End of clause)

52.228-11 PLEDGES OF ASSETS (FEB 1992)

(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or
a payment bond--

(1) Pledge of assets; and

(2) Standard Form 28, Affidavit of Individual Surety.

(b) Pledges of assets from each person acting as an individual surety shall be in the form of--

(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or

other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in
book entry form) and/or;
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(2) A recorded lien on real estate. The offeror will be required to provide--

(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);

(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;

(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of
Professional Appraisal Practice, as promulgated by the Appraisal Foundation.

(End of clause)

52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS. (OCT 1995)

In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-
355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller
Act, the Contractor shall promptly provide a copy of such payment bond to the requester.

(End of clause)

52.228-14 IRREVOCABLE LETTER OF CREDIT (DEC 1999)

(@) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor
the offeror/Contractor can revoke or condition the letter of credit.

(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause
shall be used.

(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured
financial institution as provided in paragraph (d) of this clause, and--

(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance
period;

(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice
of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without
amendment for one year from the expiration date, or any future expiration date, until the period of required
coverage is completed and the Contracting Officer provides the financial institution with a written statement
waiving the right to payment. The period of required coverage shall be:

(i) For contracts subject to the Miller Act, the later of--
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(A) One year following the expected date of final payment;
(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period
following final payment.

(ii) For contracts not subject to the Miller Act, the later of--

(A) 90 days following final payment; or

(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another

acceptable financial institution that had letter of credit business of less than $25 million in the past year.

(e) The following format shall be used by the issuing financial institution to create an ILC:

[Issuing Financial Institution's Letterhead or Name and Address]
Issue Date
IRREVOCABLE LETTER OF CREDIT NO.

Account party's name

Account party's address

For Solicitation No. (for reference only)

TO: [U.S. Government agency]
[U.S. Government agency's address]

1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up
to United States $ . This Letter of Credit is payable at [issuing financial institution's and, if any, confirming
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's
address] and expires with our close of business on , or any automatically extended expiration date.

2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the
confirming financial institution, for all or any part of this credit if presented with this Letter of Credit and
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the expiration date or
any automatically extended expiration date.

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider
this Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the
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account party (and confirming financial institution, if any) by the same means of delivery.

4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the
confirming financial institution, if any.

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to
the laws of [state of confirming financial institution, if any, otherwise state of issuing
financial institution].

6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of
the UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days
after the resumption of our business.

Sincerely,

[Issuing financial institution]

(f) The following format shall be used by the financial institution to confirm an ILC:

[Confirming Financial Institution's Letterhead or Name and Address]

(Date)

Our Letter of Credit Advice Number

Beneficiary: [U.S. Government agency]

Issuing Financial Institution:

Issuing Financial Institution's LC No.:

Gentlemen:

1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by

[name of issuing financial institution] for drawings of up to United States dollars /US. $ and
expiring with our close of business on [the expiration date], or any automatically extended
expiration date.

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at

3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this
Confirmation at our offices as specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a
condition of this confirmation that it be deemed automatically extended without amendment for one year from the
expiration date hereof, or any automatically extended expiration date, unless:
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(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and
the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider
this confirmation extended for any such additional period; or

(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party,
and ourselves, of its election not to extend the expiration date of the Letter of Credit.

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to
the laws of [state of confirming financial institution].

6. If this confirmation expires during an interruption of business of this financial institution as described in Article
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the
resumption of our business.

Sincerely,

[Confirming financial institution]
(9) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:

SIGHT DRAFT

[City, State]

(Date)

[Name and address of financial institution]

Pay to the order of [Beneficiary Agency] the sum of United States $
This draft is drawn under Irrevocable Letter of Credit No.

[Beneficiary Agency]

By:
(End of clause)

52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)-
(a) Definitions. As used in this clause--

Original contract price means the award price of the contract; or, for requirements contracts, the price payable for
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum
quantity. Original contract price does not include the price of any options, except those options exercised at the time
of contract award.
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(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall
furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall
be 100 percent of the original contract price.

(3) Additional bond protection. (i) The Government may require additional performance and payment bond
protection if the contract price is increased. The increase in protection generally will equal 100 percent of the
increase in contract price.

(if) The Government may secure the additional protection by directing the Contractor to increase the penal amount
of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or,
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has
first furnished labor or material for use in the performance of the contract.

(End of clause)

52.229-3 FEDERAL, STATE, AND LOCAL TAXES (APR 2003)
(@) As used in this clause--

"Contract date" means the date set for bid opening or, if this is a negotiated contract or a modification, the effective
date of this contract or modification.

"All applicable Federal, State, and local taxes and duties" means all taxes and duties, in effect on the contract date,
that the taxing authority is imposing and collecting on the transactions or property covered by this contract.

"After-imposed Federal tax" means any new or increased Federal excise tax or duty, or tax that was exempted or
excluded on the contract date but whose exemption was later revoked or reduced during the contract period, on the
transactions or property covered by this contract that the Contractor is required to pay or bear as the result of
legislative, judicial, or administrative action taking effect after the contract date. It does not include social security
tax or other employment taxes.

"After-relieved Federal tax™ means any amount of Federal excise tax or duty, except social security or other
employment taxes, that would otherwise have been payable on the transactions or property covered by this contract,
but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund or drawback, as
the result of legislative, judicial, or administrative action taking effect after the contract date.
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Local taxes includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the Northern
Mariana Islands, if the contract is performed wholly or partly in any of those areas.

(b) The contract price includes all applicable Federal, State, and local taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included
in the contract price, as a contingency reserve or otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.

(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or

other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds
$250.

(9) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take
appropriate action as the Contracting Officer directs.

(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal,
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the

exemption.
(End of clause)

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the
standards of quality established under the contract, as approved by the Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by the contract
covered by the payment requested.

(ii) A listing of the amount included for work performed by each subcontractor under the contract.

(iii) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting data in a form and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and

preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than
the site also may be taken into consideration if--
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(i) Consideration is specifically authorized by this contract; and

(i) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will
be used to perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4)
from the certification, the certification is still acceptable.)

I hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of
the contract;

(2) All payments due to subcontractors and suppliers from previous payments received under the contract have been
made, and timely payments will be made from the proceeds of the payment covered by this certification, in
accordance with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;

(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor's performance.

(Name)

(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the
Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the
unearned amount until--

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or

(i) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an
amount equal to the unearned amount.
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(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting
Officer may retain from previously withheld funds and future progress payments that amount the Contracting
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the
contract, for which the price is stated separately in the contract, payment shall be made for the completed work
without retention of a percentage.

(F) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the
time of payment, become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been
made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.

(9) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request,
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of
progress payments attributable to bond premiums.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--
(1) Completion and acceptance of all work;
(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against

the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has
specifically excepted from the operation of the release. A release may also be required of the assignee if the
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action” is any
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional
supplies or services, but not including contract modifications that are within the scope and under the terms of the
contract, such as contract modifications issued pursuant to the Changes clause, or funding and other administrative
changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under
subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent
auction of such bills prior to the date the Contractor receives the unearned amount; and

(2) Deducted from the next available payment to the Contractor.
(End of clause)

52.232-17 INTEREST (JUNE 1996)
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(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause
or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be
due at the earliest of the following dates:

(1) The date fixed under this contract.

(2) The date of the first written demand for payment consistent with this contract, including any demand resulting
from a default termination.

(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed
negotiations establishing the amount of debt.

(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract
modification.

(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the
Federal Acquisition Regulation in effect on the date of this contract.
(End of clause)

52.232-23  ASSIGNMENT OF CLAIMS (JAN 1986)

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter
referred to as "the Act™), may assign its rights to be paid amounts due or to become due as a result of the
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original
assignment to any type of financing institution described in the preceding sentence.

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be
made to one party as agent or trustee for two or more parties participating in the financing of this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document
(including this contract) or information related to work under this contract until the Contracting Officer authorizes
such action in writing.

(End of clause)

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (OCT 2003)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the
terms and conditions specified in this clause. The Government considers payment as being made on the day a check
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101,
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days,
unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and
legal holidays.)
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(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestones in any
project.

(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the
time of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30
days after approval by the Contracting Officer for release to the Contractor.

(i) Final payments based on completion and acceptance of all work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated
separately in the contract).

(A) The due date for making such payments is the later of the following two events:
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor.

(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is
deemed to occur on the effective date of the contract settlement.

(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt,
the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated
billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor
compliance with contract requirements.

(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this
clause. If the invoice does not comply with these requirements, the designated billing office must return it within 7
days after receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the
Contractor, the Government will take into account if the Government notifies the Contractor of an improper invoice
in an untimely manner.

(i) Name and address of the Contractor.

(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of
mailing or transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract
line item number).

(iv) Description of work or services performed.

(v) Delivery and payment terms (e.g., discount for prompt payment terms).
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(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract
or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a
defective invoice.

(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price
Construction Contracts.

(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required
elsewhere in this contract.

(x) Electronic funds transfer (EFT) banking information.
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice,
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g.,
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.
(xi) Any other information or documentation required by the contract.

(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through
(@)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal
holiday, the designated payment office may make payment on the following working day without incurring a late
payment interest penalty.

(i) The designated billing office received a proper invoice.

(if) The Government processed a receiving report or other Government documentation authorizing payment and
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or
requested progress payment amount.

(i) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of
Management and Budget prompt payment regulations at 5 CFR part 1315.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th
day after the Contractor has completed the work or services in accordance with the terms and conditions of the
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the
Government will base the determination of an interest penalty on the actual date of acceptance or approval.
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity,
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government
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officials to accept work or services, approve Contractor estimates, perform contract administration functions, or
make payment prior to fulfilling their responsibilities.

(i) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if
payment delays are due to disagreement between the Government and the Contractor over the payment amount or
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest
that may be payable in accordance with the clause at FAR 52.233-1, Disputes.

(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically,
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The
Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part
1315.

(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in

accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only
if--

(A) The Government owes an interest penalty of $1 or more;

(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount
is paid; and

(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice
amount is paid.

(if)(A) The Contractor shall support written demands for additional penalty payments with the following data. The
Government will not request any additional data. The Contractor shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required,

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) If there is no postmark or the postmark is illegible--

(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the
demand is received on or before the 40th day after payment was made; or

(2) If the designated payment office fails to make the required annotation, the Government will determine the
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the
40th day after payment was made.

(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract
financing payments in accordance with the applicable contract financing clause.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including a material supplier) for the purpose of performing this contract the following:
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(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(if) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at
the time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use:

(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (c)(1)
and (c)(2) of this clause in each of its subcontracts; and

(i) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier
subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to
by the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to
paragraph (d)(3)(i) of this clause.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for
subcontractor payment;
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(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of a reduction under paragraph

(e)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(if) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--

(A) The amounts withheld under paragraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or

(i) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause.

(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement,

the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(if) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause.
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(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or

(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
the obligation to pay an interest penalty.

(9) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a
subcontractor (with a copy furnished to the Contracting Officer), specifying--

(1) The amount to be withheld;
(2) The specific causes for the withholding under the terms of the subcontract; and
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a
party. The Government may not be interpleaded in any judicial or administrative proceeding involving such a
dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall
not limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not
include any amount for reimbursement of such interest penalty.

(I) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately
notify the Contracting Officer and request instructions for disposition of the overpayment.

(End of clause)

52.233-1 DISPUTES. (JUL 2002)

(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this
clause.

(c) Claim, as used in this clause, means a written demand or written assertion by one of the contracting parties



W91236-06-B-0002
Page 99 of 135

seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to this contract. However, a written demand or written assertion by the
Contractor seeking the payment of money exceeding $100,000 is not a claim under the Act until certified. A
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the
Act. The submission may be converted to a claim under the Act, by complying with the submission and certification
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time.

(d)(2) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the
Government against the Contractor shall be subject to a written decision by the Contracting Officer.

(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when
submitting any claim -

(A) Exceeding $100,000; or
(B) Regardless of the amount claimed, when using -
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or

(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in
accordance with the Administrative Dispute Resolution Act (ADRA).

(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part
of a claim.

(iii) The certification shall state as follows: "I certify that the claim is made in good faith; that the supporting data
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the
contract adjustment for which the Contractor believes the Government is liable; and that | am duly authorized to
certify the claim on behalf of the Contractor.

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the
claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the
Contractor, render a decision within 60 days of the request. For Contractor-certified claims over $100,000, the
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the
decision will be made.

() The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the
Act.

(9) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Government is presented
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the
Contractor's specific reasons for rejecting the request.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting
Officer receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is
later, until the date of payment. With regard to claims having defective certifications, as defined in (FAR) 48 CFR
33.201, interest shall be paid from the date that the Contracting Officer initially receives the claim. Simple interest
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim.
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(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting
Officer.

(End of clause)

52.233-3 PROTEST AFTER AWARD (AUG. 1996)

(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see
FAR 33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the
Government, clause of this contract.

(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule
or contract price, or both, and the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable
to, the performance of any part of this contract; and

(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage;
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and
act upon a proposal at any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at
the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause.

(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the
Contractor and the Government.

(End of clause)

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)

United States law will apply to resolve any claim of breach of this contract.
(End of clause)
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52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price construction
contract or a fixed-price dismantling, demolition, or removal of improvements contract is contemplated and the
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause
in solicitations and contracts when a fixed-price construction or a fixed-price contract for dismantling, demolition,
or removal of improvements is contemplated and the contract amount is expected to be within the small purchase
limitation.

(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting
Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract,
or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for,
performing any part of the work under this contract, whether or not changed as a result of the conditions, an
equitable adjustment shall be made under this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed,
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be
allowed if made after final payment under this contract.
(End of clause)

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the
work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;
(2) the availability of labor, water, electric power, and roads;
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed
preliminary to and during work performance. The Contractor also acknowledges that it has satisfied itself as to the
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the
Government, as well as from the drawings and specifications made a part of this contract. Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding
to successfully perform the work without additional expense to the Government.
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(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based
on the information made available by the Government. Nor does the Government assume responsibility for any
understanding reached or representation made concerning conditions which can affect the work by any of its
officers or agents before the execution of this contract, unless that understanding or representation is expressly
stated in this contract.

(End of clause)

52.236-4 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's information. The Government shall not
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

(a) The indications of physical conditions on the drawings and in the specifications are the result of site
investigations by [Refer to Division 1 of Technical Specifications].

(b) Weather conditions: [Refer to Division 1 of Technical Specifications].
(c) Transportation facilities: [Refer to Division 1 of Technical Specifications].

(d) Other: [Refer to Division 1 of Technical Specifications].
(End of clause)

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number,
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this
contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the model number, and other information concerning the
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery,
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of
subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems
incompetent, careless, or otherwise objectionable.

(End of clause)

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to
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the Contracting Officer and has authority to act for the Contractor.
(End of clause)

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations
applicable to the performance of the work. The Contractor shall also be responsible for all damages to persons or
property that occur as a result of the Contractor's fault or negligence. The Contractor shall also be responsible for
all materials delivered and work performed until completion and acceptance of the entire work, except for any
completed unit of work which may have been accepted under the contract.

(End of clause)

52.236-8 OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site of the work under
this contract. The Contractor shall fully cooperate with the other contractors and with Government employees and
shall carefully adapt scheduling and performing the work under this contract to accommaodate the additional work,
heeding any direction that may be provided by the Contracting Officer. The Contractor shall not commit or permit
any act that will interfere with the performance of work by any other contractor or by Government employees.
(End of clause)

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting
Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities
(1) at or near the work site, and

(2) on adjacent property of a third party, the locations of which are made known to or should be known by the
Contractor. The Contractor shall repair any damage to those facilities, including those that are the property of a
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable
care in performing the work. If the Contractor fails or refuses to repair the damage promptly, the Contracting
Officer may have the necessary work performed and charge the cost to the Contractor.

(End of clause)

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas
authorized or approved by the Contracting Officer. The Contractor shall hold and save the Government, its officers

and agents, free and harmless from liability of any nature occasioned by the Contractor's performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor



W91236-06-B-0002
Page 104 of 135

without expense to the Government. The temporary buildings and utilities shall remain the property of the
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer. When
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.

(End of clause)

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(a) The Government shall have the right to take possession of or use any completed or partially completed part of
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list
of items of work remaining to be performed or corrected on those portions of the work that the Government intends
to take possession of or use. However, failure of the Contracting Officer to list any item of work shall not relieve
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use
shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the
clause in this contract entitled "Permits and Responsibilities." If prior possession or use by the Government delays
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in
the contract price or the time of completion, and the contract shall be modified in writing accordingly.

(End of clause)

52.236-12 CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste
materials. Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools,
scaffolding, equipment, and materials that are not the property of the Government. Upon completing the work, the
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer.
(End of clause)

52.236-13 ACCIDENT PREVENTION (NOV 1991) — ALTERNATE I (NOV 1991)

(@) The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to
Contractor operations and activities;

(2) avoid interruptions of Government operations and delays in project completion dates; and
(3) control costs in the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the
Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;
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(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and

(3) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the
purposes are taken.

3) If this contract is for construction or dismantling, demolition or removal of improvements with any
Department of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest
version of U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the
date of the solicitation.

2 Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel,
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate
initiation of corrective action. This notice, when delivered to the Contractor or the Contractor's representative at the
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required. After
receiving the notice, the Contractor shall immediately take corrective action. If the Contractor fails or refuses to
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The Contractor shall not be entitled to any equitable adjustment of the
contract price or extension of the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation
of the parties, in subcontracts.

(f) Before commencing the work, the Contractor shall-

(1) Submit a written proposed plan for implementing this clause. The plan shall include an analysis of the
significant hazards to life, limb, and property inherent in contract work performance and a plan for controlling these
hazards; and

(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual understanding relative to
administration of the overall safety program.
(End of clause)

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

() The Contractor shall, within five days after the work commences on the contract or another period of time
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on
which the Contractor contemplates starting and completing the several salient features of the work (including
acquiring materials, plant, and equipment). The schedule shall be in the form of a progress chart of suitable scale to
indicate appropriately the percentage of work scheduled for completion by any given date during the period. If the
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of
progress payments until the Contractor submits the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon
doing so shall immediately deliver three copies of the annotated schedule to the Contracting Officer. If, in the
opinion of the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take
steps necessary to improve its progress, including those that may be required by the Contracting Officer, without
additional cost to the Government. In this circumstance, the Contracting Officer may require the Contractor to
increase the number of shifts, overtime operations, days of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of progress will be regained.
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(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with
sufficient diligence to ensure completion within the time specified in the contract. Upon making this determination,
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in
accordance with the default terms of this contract.

(End of clause)

52.236-17 LAYOUT OF WORK (APR 1984)

The Contractor shall lay out its work from Government established base lines and bench marks indicated on the
drawings, and shall be responsible for all measurements in connection with the layout. The Contractor shall furnish,
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any
part of the work. The Contractor shall be responsible for executing the work to the lines and grades that may be
established or indicated by the Contracting Officer. The Contractor shall also be responsible for maintaining and
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them. If
such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the
Contracting Officer may replace them and deduct the expense of the replacement from any amounts due or to
become due to the Contractor.

(End of clause)

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in
both. In case of difference between drawings and specifications, the specifications shall govern. In case of
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time
such detailed drawings and other information as considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed", "required"”, "ordered", "designated",
"prescribed", or words of like import are used, it shall be understood that the "direction”, "requirement”, "order",
"designation", or "prescription”, of the Contracting Officer is intended and similarly the words "approved",

"acceptable”, "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory
to" the Contracting Officer, unless otherwise expressly stated.

(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided™ as
used herein shall be understood to mean "provide complete in place,"” that is "furnished and installed".

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data,
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as
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evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor.
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for
complying with the requirements of this contract, except with respect to variations described and approved in
accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is
minor or does not involve a change in price or in time of performance, a modification need not be issued.

(9) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the
Contractor.

(End of clause)

52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date,
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items
to be discussed.

(End of clause)

52.242-13  BANKRUPTCY (JUL 1995)

In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written
notification of the bankruptcy to the Contracting Officer responsible for administering the contract. This
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.
This notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which
the bankruptcy petition was filed, and a listing of Government contract numbers and contracting offices for all
Government contracts against which final payment has not been made. This obligation remains in effect until final
payment under this contract.

(End of clause)

52.242-14 SUSPENSION OF WORK (APR 1984)
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience

of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting
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Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly.
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act
involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension,
delay, or interruption, but not later than the date of final payment under the contract.

(End of clause)

52.243-4 CHANGES (AUG 1987)
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or

indicated to be a change order, make changes in the work within the general scope of the contract, including
changes--

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or

(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating

(1) the date, circumstances, and source of the order and

(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required
for, the performance of any part of the work under this contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment and modify the contract in writing. However, except for an
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall
be made for any costs incurred more than 20 days before the Contractor gives written notice as required. In the case
of defective specifications for which the Government is responsible, the equitable adjustment shall include any
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after

(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general
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nature and amount of the proposal, unless this period is extended by the Government. The statement of proposal for
adjustment may be included in the notice under paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under
this contract.

(End of clause)

52.244-6  SUBCONTRACTS FOR COMMERCIAL ITEMS (DEC 2004)

(a) Definitions.

"Commercial item", has the meaning contained in Federal Acquistion Regulation 2.101, Definitions.

"Subcontract"”, includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the
Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this
contract.

(c) (1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(i) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities.

(if) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible
Veterans (DEC 2001) (38 U.S.C. 4212(a)).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O.
13201). Flow down as required in accordance with paragraph (g) of FAR clause 52.222-39).

(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C. Appx 1241
and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64).

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded
under this contract.
(End of clause)

52.245-2 GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) (MAY 2004)

(a) Government-furnished property.
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(1) Overseas contracts. If this contract is to be performed outside of the United States and its outlying areas, the
words ““Government" and “~Government-furnished" (wherever they appear in this clause) shall be construed as
““United States Government" and ““United States Government-furnished," respectively.

(2) The delivery or performance dates for this contract are based upon the expectation that Government-furnished
property suitable for use (except for property furnished "as is") will be delivered to the Contractor at the times stated
in the Schedule or, if not so stated, in sufficient time to enable the Contractor to meet the contract's delivery or
performance dates.

(3) If Government-furnished property is received by the Contractor in a condition not suitable for the intended use,
the Contractor shall, upon receipt of it, notify the Contracting Officer, detailing the facts, and, as directed by the
Contracting Officer and at Government expense, either repair, modify, return, or otherwise dispose of the property.
After completing the directed action and upon written request of the Contractor, the Contracting Officer shall make
an equitable adjustment as provided in paragraph (h) of this clause.

(4) If Government-furnished property is not delivered to the Contractor by the required time, the Contracting
Officer shall, upon the Contractor's timely written request, make a determination of the delay, if any, caused the
Contractor and shall make an equitable adjustment in accordance with paragraph (h) of this clause.

(b) Changes in Government-furnished property. (1) The Contracting Officer may, by written notice, (i) decrease the
Government-furnished property provided or to be provided under this contract, or (ii) substitute other Government-
furnished property for the property to be provided by the Government, or to be acquired by the Contractor for the
Government, under this contract. The Contractor shall promptly take such action as the Contracting Officer may
direct regarding the removal, shipment, or disposal of the property covered by such notice.

(2) Upon the Contractor's written request, the Contracting Officer shall make an equitable adjustment to the contract
in accordance with paragraph (h) of this clause, if the Government has agreed in the Schedule to make the property
available for performing this contract and there is any--

(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) of this clause; or
(if) Withdrawal of authority to use this property, if provided under any other contract or lease.
(c) Title in Government property. (1) The Government shall retain title to all Government-furnished property.

(2) All Government-furnished property and all property acquired by the Contractor, title to which vests in the
Government under this paragraph (collectively referred to as "Government property"), are subject to the provisions
of this clause. However, special tooling accountable to this contract is subject to the provisions of the Special
Tooling clause and is not subject to the provisions of this clause. Title to Government property shall not be affected
by its incorporation into or attachment to any property not owned by the Government, nor shall Government
property become a fixture or lose its identity as personal property by being attached to any real property.

(3) Title to each item of facilities and special test equipment acquired by the Contractor for the Government under
this contract shall pass to and vest in the Government when its use in performing this contract commences or when
the Government has paid for it, whichever is earlier, whether or not title previously vested in the Government.

(4) If this contract contains a provision directing the Contractor to purchase material for which the Government will
reimburse the Contractor as a direct item of cost under this contract--

(i) Title to material purchased from a vendor shall pass to and vest in the Government upon the vendor's delivery of
such material; and

(ii) Title to all other material shall pass to and vest in the Government upon--
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(A) Issuance of the material for use in contract performance;
(B) Commencement of processing of the material or its use in contract performance; or
(C) Reimbursement of the cost of the material by the Government, whichever occurs first.

(d) Use of Government property. The Government property shall be used only for performing this contract, unless
otherwise provided in this contract or approved by the Contracting Officer.

(e) Property administration. (1) The Contractor shall be responsible and accountable for all Government property
provided under this contract and shall comply with Federal Acquisition Regulation (FAR) Subpart 45.5, as in effect
on the date of this contract.

(2) The Contractor shall establish and maintain a program for the use, maintenance, repair, protection, and
preservation of Government property in accordance with sound industrial practice and the applicable provisions of
Subpart 45.5 of the FAR.

(3) If damage occurs to Government property, the risk of which has been assumed by the Government under this
contract, the Government shall replace the items or the Contractor shall make such repairs as the Government
directs. However, if the Contractor cannot effect such repairs within the time required, the Contractor shall dispose
of the property as directed by the Contracting Officer. When any property for which the Government is responsible
is replaced or repaired, the Contracting Officer shall make an equitable adjustment in accordance with paragraph (h)
of this clause.

(4) The Contractor represents that the contract price does not include any amount for repairs or replacement for
which the Government is responsible. Repair or replacement of property for which the Contractor is responsible
shall be accomplished by the Contractor at its own expense.

(f) Access. The Government and all its designees shall have access at all reasonable times to the premises in which
any Government property is located for the purpose of inspecting the Government property.

(9) Risk of loss. Unless otherwise provided in this contract, the Contractor assumes the risk of, and shall be
responsible for, any loss or destruction of, or damage to, Government property upon its delivery to the Contractor or
upon passage of title to the Government under paragraph (c) of this clause. However, the Contractor is not
responsible for reasonable wear and tear to Government property or for Government property properly consumed in
performing this contract.

(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to any affected
contract provision in accordance with the procedures of the Changes clause. When appropriate, the Contracting
Officer may initiate an equitable adjustment in favor of the Government. The right to an equitable adjustment shall
be the Contractor's exclusive remedy. The Government shall not be liable to suit for breach of contract for--

(1) Any delay in delivery of Government-furnished property;

(2) Delivery of Government-furnished property in a condition not suitable for its intended use;

(3) A decrease in or substitution of Government-furnished property; or

(4) Failure to repair or replace Government property for which the Government is responsible.

(i) Government property disposal. Except as provided in paragraphs (i)(1)(i), (i)(2), and (i)(8)(i) of this clause, the
Contractor shall not dispose of Government property until authorized to do so by the Plant Clearance Officer.
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(1) Scrap (to which the Government has obtained title under paragraph (c) of this clause).--(i) Contractor with an
approved scrap procedure.--(A) The Contractor may dispose of scrap resulting from production or testing under this
contract without Government approval. However, if the scrap requires demilitarization or is sensitive property, the
Contractor shall submit the scrap on an inventory disposal schedule.
(B) For scrap from other than production or testing the Contractor may prepare scrap lists in lieu of inventory
disposal schedules (provided such lists are consistent with the approved scrap procedures), except that inventory
disposal schedules shall be submitted for scrap aircraft or aircraft parts and scrap that--
(1) Requires demilitarization;
(2) Is a classified item;
(3) Is generated from classified items;
(4) Contains hazardous materials or hazardous wastes;
(5) Contains precious metals; or

(6) Is dangerous to the public health, safety, or welfare.

(i) Contractor without an approved scrap procedure. The Contractor shall submit an inventory disposal schedule for
all scrap.

(2) Pre-disposal requirements. When the Contractor determines that a property item acquired or produced by the
Contractor, to which the Government has obtained title under paragraph (c) of this clause, is no longer needed for
performance of this contract, the Contractor, in the following order of priority:

(i) May purchase the property at the acquisition cost.

(i) Shall make reasonable efforts to return unused property to the appropriate supplier at fair market value (less, if
applicable, a reasonable restocking fee that is consistent with the supplier's customary practices).

(iii) Shall list, on Standard Form 1428, Inventory Disposal Schedule, property that was not purchased under
paragraph (i)(2)(i) of this clause, could not be returned to a supplier, or could not be used in the performance of
other Government contracts.

(3) Inventory disposal schedules.--(i) The Contractor shall use Standard Form 1428, Inventory Disposal Schedule,
to identify--

(A) Government-furnished property that is no longer required for performance of this contract, provided the terms
of another Government contract do not require the Government to furnish that property for performance of that
contract; and

(B) Property acquired or produced by the Contractor, to which the Government has obtained title under paragraph
(c) of this clause, that is no longer required for performance of that contract.

(ii) The Contractor may annotate inventory disposal schedules to identify property the Contractor wishes to
purchase from the Government.

(iii) Unless the Plant Clearance Officer has agreed otherwise, or the contract requires electronic submission of
inventory disposal schedules, the Contractor shall prepare separate inventory disposal schedules for--

(A) Special test equipment with commercial components;
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(B) Special test equipment without commercial components;

(C) Printing equipment;

(D) Computers, components thereof, peripheral equipment, and related equipment;
(E) Precious Metals;

(F) Nonnuclear hazardous materials or hazardous wastes; or

(G) Nuclear materials or nuclear wastes.

(iv) Property with the same description, condition code, and reporting location may be grouped in a single line item.
The Contractor shall describe special test equipment in sufficient detail to permit an understanding of the special test
equipment's intended use.

(4) Submission requirements. The Contractor shall submit inventory disposal schedules to the Plant Clearance
Officer no later than--

(i) Thirty days following the Contractor's determination that a Government property item is no longer required for
performance of the contract;

(ii) Sixty days, or such longer period as may be approved by the Plant Clearance Officer, following completion of
contract deliveries or performance; or

(iif) One hundred twenty days, or such longer period as may be approved by the Plant Clearance Officer, following
contract termination in whole or in part.

(5) Corrections. The Plant Clearance Officer may require the Contractor to correct an inventory disposal schedule or
may reject a schedule if the property identified on the schedule is not accountable under this contract or is not in the
quantity or condition indicated.

(6) Postsubmission adjustments. The Contractor shall provide the Plant Clearance Officer at least 10 working days
advance written notice of its intent to remove a property item from an approved inventory disposal schedule. Unless
the Plant Clearance Officer objects to the intended schedule adjustment within the notice period, the Contractor may
make the adjustment upon expiration of the notice period.

(7) Storage.--

(i) The Contractor shall store the property identified on an inventory disposal schedule pending receipt of disposal
instructions. The Government's failure to provide disposal instructions within 120 days following acceptance of an
inventory disposal schedule might entitle the Contractor to an equitable adjustment for costs incurred to store such
property on or after the 121st day.

(if) The Contractor shall obtain the Plant Clearance Officer's approval to remove Government property from the
premises at which the property is currently located prior to receipt of final disposition instructions. If approval is
granted, any costs incurred by the Contractor to transport or store the property shall not increase the price or fee of
any Government contract. The storage facility shall be appropriate for assuring the property's physical safety and
suitability for use. Approval does not relieve the Contractor of any liability under this contract for such property.

(8) Disposition instructions.
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(i) If the Government does not provide disposition instructions to the Contractor within 45 days following
acceptance of a scrap list, the Contractor may dispose of the listed scrap in accordance with the Contractor's
approved scrap procedures.

(i) The Contractor shall prepare for shipment, deliver f.0.b. origin, or dispose of Government property as directed
by the Plant Clearance Officer. The Contractor shall remove and destroy any markings identifying the property as
Government property prior to disposing of the property.

(iii) The Contracting Officer may require the Contractor to demilitarize the property prior to shipment or disposal.
Any equitable adjustment incident to the Contracting Officer's direction to demilitarize Government property shall
be made in accordance with paragraph (h) of this clause.

(9) Disposal proceeds. The Contractor shall credit the net proceeds from the disposal of Government property to the
price or cost of work covered by this contract or to the Government as the Contracting Officer directs.

(10) Subcontractor inventory disposal schedules. The Contractor shall require a subcontractor that is using property
accountable under this contract at a subcontractor-managed site to submit inventory disposal schedules to the
Contractor in sufficient time for the Contractor to comply with the requirements of paragraph (i)(4) of this clause.

(j) Abandonment of Government property.
(1) The Government will not abandon sensitive Government property without the Contractor's written consent.

(2) The Government, upon notice to the Contractor, may abandon any nonsensitive Government property in place at
which time all obligations of the Government regarding such abandoned property shall cease.

(3) The Government has no obligation to restore or rehabilitate the Contractor's premises under any circumstances;
however, if Government-furnished property is withdrawn or is unsuitable for the intended use, or if other
Government property is substituted, then the equitable adjustment under paragraph (h) of this clause may properly
include restoration or rehabilitation costs.

(k) Communications. All communications under this clause shall be in writing.

(I) Overseas contracts. If this contract is to be performed outside of the United States of America, its territories, or
possessions, the words "Government" and "Government-furnished" (wherever they appear in this clause) shall be
construed as "United States Government™ and "United States Government-furnished," respectively.

(End of clause)

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition. "Work™ includes, but is not limited to, materials, workmanship, and manufacture and fabrication of
components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that
the work performed under the contract conforms to contract requirements. The Contractor shall maintain complete
inspection records and make them available to the Government. All work shall be conducted under the general
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all
reasonable times before acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;
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(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;
(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of
this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract
requirement, nor is the inspector authorized to change any term or condition of the specification without the
Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material
reasonably needed for performing such safe and convenient inspections and tests as may be required by the
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the
contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to
contract requirements, unless in the public interest the Government consents to accept the work with an appropriate
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the
premises.

(9) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the
Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an
equitable adjustment for the additional services involved in the examination and reconstruction, including, if
completion of the work was thereby delayed, an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee.

(End of clause)

52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)

(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i)
of this clause, that work performed under this contract conforms to the contract requirements and is free of any
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any
subcontractor or supplier at any tier.

(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a
period of 1 year from the date the Government takes possession.
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(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or
personal property, when that damage is the result of--

(1) The Contractor's failure to conform to contract requirements; or
(2) Any defect of equipment, material, workmanship, or design furnished.

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or
replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of
any failure, defect, or damage.

(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice,
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the
Contractor's expense.

(9) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the
Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.

(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.

(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for
the repair of any damage that results from any defect in Government-furnished material or design.

() This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract
with respect to latent defects, gross mistakes, or fraud.
(End of clause)

52.248-3 VALUE ENGINEERING--CONSTRUCTION (FEB 2000) - ALTERNATE | (APR 1984)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals
(VECP's) voluntarily. The Contractor shall share in any instant contract savings realized from accepted VECP's, in
accordance with paragraph (f) below.

(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic
support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.
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"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required by Government acceptance of a VECP.

"Government costs," as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic
support. The term does not include the normal administrative costs of processing the VECP.

"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs,
including subcontractors' development and implementation costs (see paragraph (h) below).

"Value engineering change proposal (VECP)" means a proposal that--

(1) Requires a change to this, the instant contract, to implement; and

(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics;
provided, that it does not involve a change--

(i) In deliverable end item quantities only; or
(ii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (7) below. If the proposed change is affected by contractually required configuration
management or similar procedures, the instructions in those procedures relating to format, identification, and
priority assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and that proposed, the comparative
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered,
and the effect of the change on the end item's performance.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement and (ii) the
VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable development
and implementation costs, including any amount attributable to subcontracts under paragraph (h) below.

(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and
evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral costs to the agency.

(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract
numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the
Contracting Officer.
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(e) Government action. (1) The Contracting Officer shall notify the Contractor of the status of the VECP within 45
calendar days after the contracting office receives it. If additional time is required, the Contracting Officer shall
notify the Contractor within the 45-day period and provide the reason for the delay and the expected date of the
decision. The Government will process VECP's expeditiously; however, it shall not be liable for any delay in acting
upon a VECP.

(2) If the VECP is not accepted, the Contracting Officer shall notify the Contractor in writing, explaining the
reasons for rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted
by the Government. The Contracting Officer may require that the Contractor provide written notification before
undertaking significant expenditures for VECP effort.

(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this
contract citing this clause. The Contracting Officer may accept the VECP, even though an agreement on price
reduction has not been reached, by issuing the Contractor a notice to proceed with the change. Until a notice to
proceed is issued or a contract modification applies a VECP to this contract, the Contractor shall perform in
accordance with the existing contract. The decision to accept or reject all or part of any VECP is a unilateral
decision made solely at the discretion of the Contracting Officer.

(f) Sharing.

(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract
savings and multiplying the result by (i) 45 percent for fixed-price contracts or (ii) 75 percent for cost-
reimbursement contracts.

(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a
modification to this contract to--

(i) Accept the VECP;
(i) Reduce the contract price or estimated cost by the amount of instant contract savings; and
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee.

(9) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of
$50,000 or more and may include one in subcontracts of lesser value. In computing any adjustment in this contract's
price under paragraph (f) above, the Contractor's allowable development and implementation costs shall include any
subcontractor's allowable development and implementation costs clearly resulting from a VECP accepted by the
Government under this contract, but shall exclude any value engineering incentive payments to a subcontractor. The
Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that
these payments shall not reduce the Government's share of the savings resulting from the VECP.

(h) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the Value Engineering--Construction clause of contract.......... , shall not be
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than
to evaluate a value engineering change proposal submitted under the clause. This restriction does not limit the
Government's right to use information contained in these data if it has been obtained or is otherwise available from
the Contractor or from another source without limitations."

If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting
data, except that, with respect to data qualifying and submitted as limited rights technical data, the Government shall
have the rights specified in the contract modification implementing the VECP and shall appropriately mark the data.
(The terms "unlimited rights" and "limited rights™ are defined in Part 27 of the Federal Acquisition Regulation.)
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(j) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 20
percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater.
The Contracting Officer will be the sole determiner of the amount of collateral savings.

(End of clause)

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (MAY 2004) -
ALTERNATE I (SEP 1996)

(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part
if the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the
effective date.

(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any
amounts due under this clause:

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or
facilities, except as necessary to complete the continued portion of the contract.

(3) Terminate all subcontracts to the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any
termination settlement proposal arising out of those terminations.

(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will
be final for purposes of this clause.

(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the
contract had been completed, would be required to be furnished to the Government.

(7) Complete performance of the work not terminated.

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and
preservation of the property related to this contract that is in the possession of the Contractor and in which the
Government has or may acquire an interest.

(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types
referred to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend
credit to any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved
by, the Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be
made by the Government under this contract, credited to the price or cost of the work, or paid in any other manner
directed by the Contracting Officer.
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(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor
within this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal Acquisition
Regulation, the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of
termination inventory not previously disposed of, excluding items authorized for disposition by the Contracting
Officer. The Contractor may request the Government to remove those items or enter into an agreement for their
storage. Within 15 days, the Government will accept title to those items and remove them or enter into a storage
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from
submission of the list, and shall correct the list, as necessary, before final settlement.

(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer
may determine, on the basis of information available, the amount, if any, due the Contractor because of the
termination and shall pay the amount determined.

(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not
terminated. The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph.

(9) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but
without duplication of any amounts agreed upon under paragraph (f) of this clause:

(1) For contract work performed before the effective date of termination, the total (without duplication of any items)
of--

(i) The cost of this work;

(i) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and

(iif) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it
appears that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate
of loss.

(2) The reasonable costs of settlement of the work terminated, including--

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement
proposals and supporting data;

(i) The termination and settlement of subcontracts (excluding the amounts of such settlements); and
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(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or
disposition of the termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to
become undeliverable to the Government or to a buyer.

(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this
contract, shall govern all costs claimed, agreed to, or determined under this clause.

(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the
Contracting Officer under paragraph (e), (g), or (I) of this clause, except that if the Contractor failed to submit the
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (1),
respectively, and failed to request a time extension, there is no right of appeal.

(k) In arriving at the amount due the Contractor under this clause, there shall be deducted--
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract;
(2) Any claim which the Government has against the Contractor under this contract; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or
sold under the provisions of this clause and not recovered by or credited to the Government.

(I) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be
requested within 90 days from the effective date of termination unless extended in writing by the Contracting
Officer.

(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer
believes the total of these payments will not exceed the amount to which the Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the
Contracting Officer because of the circumstances.

(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these
records and documents available to the Government, at the Contractor's office, at all reasonable times, without any
direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic
reproductions may be maintained instead of original records and documents.

(End of clause)

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)
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(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure
its completion within the time specified in this contract including any extension, or fails to complete the work within
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or
the separable part of the work) that has been delayed. In this event, the Government may take over the work and
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the
work site necessary for completing the work. The Contractor and its sureties shall be liable for any damage to the
Government resulting from the Contractor's refusal or failure to complete the work within the specified time,
whether or not the Contractor's right to proceed with the work is terminated. This liability includes any increased
costs incurred by the Government in completing the work.

(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this
clause, if--

(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or
negligence of the Contractor. Examples of such causes include

(i) acts of God or of the public enemy,

(i) acts of the Government in either its sovereign or contractual capacity,

(iii) acts of another Contractor in the performance of a contract with the Government,

(iv) fires,

(v) floods,

(vi) epidemics,

(vii) quarantine restrictions,

(viii) strikes,

(ix) freight embargoes,

(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers;
and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer),
notifies the Contracting Officer in writing of the causes of delay. The Contracting Officer shall ascertain the facts
and the extent of delay. If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the
time for completing the work shall be extended. The findings of the Contracting Officer shall be final and
conclusive on the parties, but subject to appeal under the Disputes clause.

(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been
issued for the convenience of the Government.

The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided

by law or under this contract.
(End of clause)
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52.252-4 ALTERATIONS IN CONTRACT (APR 1984)

Portions of this contract are altered as follows:
(End of clause)

52.253-1 COMPUTER GENERATED FORMS (JAN 1991)

(a) Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to
the name, content, or sequence of the data elements on the form, and provided the form carries the Standard or
Optional Form number and edition date.

(b) Unless prohibited by agency regulations, any data required to be submitted on an agency unique form
prescribed by an agency supplement to the FAR may be submitted on a computer generated version of the form
provided there is no change to the name, content, or sequence of the data elements on the form and provided the
form carries the agency form number and edition date.

4) If the Contractor submits a computer generated version of a form that is different than the required form,
then the rights and obligations of the parties will be determined based on the content of the required form.

(End of clause)

252.203-7001 PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-
CONTRACT-RELATED FELONIES (DEC 2004)

(a) Definitions. As used in this clause—

(1) *“Arising out of a contract with the DoD” means any act in connection with—
(i) Attempting to obtain;

(if) Obtaining, or

(iif) Performing a contract or first-tier subcontract of any agency, department, or component of the Department of
Defense (DoD).

(2) “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which
sentence has been imposed.

(3) “Date of conviction” means the date judgment was entered against the individual.

(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract
with the DoD is prohibited from serving--

(1) In a management or supervisory capacity on this contract;
(2) On the board of directors of the Contractor;
(3) As a consultant, agent, or representative for the Contractor; or

(4) In any other capacity with the authority to influence, advise, or control the decisions of the Contractor with
regard to this contract.
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(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of
conviction.

(d) 10 U.S.C. 2408 provides that the Contractor shall be subject to a criminal penalty of not more than $500,000 if
convicted of knowingly--

(1) Employing a person under a prohibition specified in paragraph (b) of this clause; or
(2) Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor.

(e) In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available
remedies, such as—

(1) Suspension or debarment;
(2) Cancellation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

(f) The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the
Contracting Officer. Requests shall clearly identify—

(1) The person involved;

(2) The nature of the conviction and resultant sentence or punishment imposed;
(3) The reasons for the requested waiver; and

(4) An explanation of why a waiver is in the interest of national security.

(g) The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the
Federal Acquisition Regulation, except those for commercial items or components.

(h) Pursuantto 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice,
telephone (301) 809-4904.

(End of clause)

252.205-7000 PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS (DEC 1991)
(a) Definition.

"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; a tribal
organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance Act (Pub. L. 93-
268; 25 U.S.C. 450 (c))); or an economic enterprise (as defined in section 3(e) of the Indian Financing Act of 1974
(Pub. L. 93-362; 25 U.S.C. 1452(e))) whether such economic enterprise is organized for profit or nonprofit
purposes; which has an agreement with the Defense Logistics Agency to furnish procurement technical assistance to
business entities.
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(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of those appropriate
employees or offices responsible for entering into subcontracts under defense contracts. The list shall include the
business address, telephone number, and area of responsibility of each employee or office.
(c) The Contractor need not provide the listing to a particular cooperative agreement holder more frequently than

once a year.
(End of clause)

252.215-7000 PRICING ADJUSTMENTS (DEC 1991)
The term "pricing adjustment," as used in paragraph (a) of the clauses entitled "Price Reduction for Defective Cost
or Pricing Data - Modifications," "Subcontractor Cost or Pricing Data," and "Subcontractor Cost or Pricing Data -

Modifications,”" means the aggregate increases and/or decreases in cost plus applicable profits.
(End of clause)

252.223-7001 HAZARD WARNING LABELS (DEC 1991)

(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material Identification and Material
Safety Data clause of this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under this
contract in accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard requires
that the hazard warning label conform to the requirements of the standard unless the material is otherwise subject to
the labeling requirements of one of the following statutes:

(1) Federal Insecticide, Fungicide and Rodenticide Act;

(2) Federal Food, Drug and Cosmetics Act;

(3) Consumer Product Safety Act;

(4) Federal Hazardous Substances Act; or

(5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material
Safety Data clause of this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1) through
(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not listed will be

interpreted to mean that a label is required in accordance with the Hazard Communication Standard.

MATERIAL (If None, Insert "None.") ACT

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all
hazardous materials not listed in paragraph (c) of this clause. The Offeror shall submit the label with the Material
Safety Data Sheet being furnished under the Hazardous Material Identification and Material Safety Data clause of
this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions
adopted during the term of this contract).
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(End of clause)

252.223-7004 DRUG-FREE WORK FORCE (SEP 1988)

(a) Definitions.

(1) "Employee in a sensitive position,” as used in this clause, means an employee who has been granted access to
classified information; or employees in other positions that the Contractor determines involve national security;
health or safety, or functions other than the foregoing requiring a high degree of trust and confidence.

(2) "lllegal drugs," as used in this clause, means controlled substances included in Schedules | and 11, as defined by
section 802(6) of title 21 of the United States Code, the possession of which is unlawful under chapter 13 of that
Title. The term "illegal drugs" does not mean the use of a controlled substance pursuant to a valid prescription or
other uses authorized by law.

(b) The Contractor agrees to institute and maintain a program for achieving the objective of a drug-free work force.
While this clause defines criteria for such a program, contractors are encouraged to implement alternative
approaches comparable to the criteria in paragraph (c) that are designed to achieve the objectives of this clause.

(c) Contractor programs shall include the following, or appropriate alternatives:

(1) Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation, and
coordination with available community resources;

(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees;

(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum respect for individual
confidentiality consistent with safety and security issues;

(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.
Employee drug testing programs shall be established taking account of the following:

(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by employees in
sensitive positions. The extent of and criteria for such testing shall be determined by the Contractor based on
considerations that include the nature of the work being performed under the contract, the employee's duties, and
efficient use of Contractor resources, and the risks to health, safety, or national security that could result from the
failure of an employee adequately to discharge his or her position.

(ii) In addition, the Contractor may establish a program for employee drug testing--

(A) When there is a reasonable suspicion that an employee uses illegal drugs; or

(B) When an employees has been involved in an accident or unsafe practice;

(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use;

(D) As part of a voluntary employee drug testing program.

(iii) The Contractor may establish a program to test applicants for employment for illegal drug use.
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(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for
which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for Federal Workplace Drug
Testing Programs” (53 FR 11980 (April 11, 1988), issued by the Department of Health and Human Services.

(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be using
drugs illegally. Contractors shall not allow any employee to remain on duty or perform in a sensitive position who
is found to use illegal drugs until such times as the Contractor, in accordance with procedures established by the
Contractor, determines that the employee may perform in such a position.

(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are inconsistent
with state or local law, or with an existing collective bargaining agreement; provided that with respect to the latter,
the Contractor agrees those issues that are in conflict will be a subject of negotiation at the next collective
bargaining session.

(End of clause)

252.223-7006 PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS
MATERIALS (APR 1993)

(@) "Definitions".
As used in this clause --

(1) "Storage" means a non-transitory, semi-permanent or permanent holding, placement, or leaving of material. It
does not include a temporary accumulation of a limited quantity of a material used in or a waste generated or
resulting from authorized activities, such as servicing, maintenance, or repair of Department of Defense (DoD)
items, equipment, or facilities.

(2) "Toxic or hazardous materials" means:

(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response, Compensation, and
Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under section 102 of CERCLA (42
U.S.C. 9602) (40 CFR part 302);

(i) Materials that are of an explosive, flammable, or pyrotechnic nature; or
(i) Materials otherwise identified by the Secretary of Defense as specified in DoD regulations.

(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of non-DoD-owned
toxic or hazardous materials on a DoD installation, except to the extent authorized by a statutory exception to 10
U.S.C. 2692 or as authorized by the Secretary of Defense or his designee.

(End of clause)

252.227-7033 RIGHTS IN SHOP DRAWINGS (APR 1966)

(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor,
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of
materials or equipment. The Government may duplicate, use, and disclose in any manner and for any purpose shop
drawings delivered under this contract.

(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier.
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252.236-7000 MODIFICATION PROPOSALS - PRICE BREAKDOWN. (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the
Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of all costs for --

(i) Material;

(ii) Labor;

(i) Equipment;

(iv) Subcontracts; and

(v) Overhead; and

(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed.

(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts.

(d) The Contractor's proposal shall include a justification for any time extension proposed.
252.242-7000 POSTAWARD CONFERENCE (DEC 1991)

The Contractor agrees to attend any postaward conference convened by the contracting activity or contract
administration office in accordance with Federal Acquisition Regulation subpart 42.5.
(End of clause)

252.243-7001 PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply.

252.243-7002 REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998)

(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for
performing the change, and shall not include any costs that already have been reimbursed or that have been
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance
with applicable acquisition regulations.

(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an
individual authorized to certify the request on behalf of the Contractor:

| certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of
my knowledge and belief.
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(Official's Name)

(Title)
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including--

(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation
(FAR); and

(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual
cost data and data to support any estimated costs, even if cost or pricing data are not required.

(d) The certification requirement in paragraph (b) of this clause does not apply to----

(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services,
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or

(2) Final adjustment under an incentive provision of the contract.
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Section 00800 - Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT
DREDGING AND DREDGE RELATED MARINE WORK

The Contractor shall comply with the provisions of EM 385-1-1. If the Contractor is a currently accepted participant
in the Dredging Contractors of America (DCA)/United States Army Corps of Engineers (USACE) Dredging Safety
Management Program (DSMP), as determined by the DCA/USACE Joint Committee, and holds a current valid
Certificate of Compliance for both the Contractor Program and the Dredge(s) to be used to perform the work under
this contract, the Contractor may, in lieu of the submission of an Accident Prevention Plan (APP),

1) make available for review, upon request, the Contractor’s current Safety Management System
(SMS) documentation,

(2) submit to the Contracting Officer the current valid Company Certificate of Compliance for it’s
SMS,

3) submit the current dredge(s) Certificate of Compliance based on third party audit, and

4) submit for review and acceptance, site-specific addenda to the SMS as specified in the solicitation.

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within twenty (20) calendar days after
the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire
work ready for use not later than 90 calendar days. The time stated for completion shall include final cleanup of the
premises.

(End of clause)

Should the total quantity of material to be paid for and actually removed under this contract exceed the quantity
from the Bidding Schedule, additional time will be allowed at the rate of one day for each 5,000 cubic yards in
excess of the estimated quantity.

52.211-11 LIQUIDATED DAMAGES--SUPPLIES, SERVICES, OR RESEARCH AND DEVELOPMENT
(SEP 2000)

(a) If the Contractor fails to deliver the supplies or perform the services within the time specified in this contract, the
Contractor shall, in place of actual damages, pay to the Government liquidated damages of $400.00 per calendar day
of delay [Contracting Officer insert amount].

(b) If the Government terminates this contract in whole or in part under the Default--Fixed-Price Supply and Service
clause, the Contractor is liable for liquidated damages accruing until the Government reasonably obtains delivery or
performance of similar supplies or services. These liquidated damages are in addition to excess costs of repurchase
under the Termination clause.

(c) The Contractor will not be charged with liquidated damages when the delay in delivery or performance is
beyond the control and without the fault or negligence of the Contractor as defined in the Default--Fixed-Price
Supply and Service clause in this contract.

(End of clause)
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52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least twenty (20)
percent of the total amount of work to be performed under the contract. This percentage may be reduced by a
supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the
Contracting Officer determines that the reduction would be to the advantage of the Government.

(End of clause)

52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)

(a) The Government shall make all reasonably required amounts of utilities available to the Contractor from existing
outlets and supplies, as specified in the contract. Unless otherwise provided in the contract, the amount of each
utility service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the
Government or, where the utility is produced by the Government, at reasonable rates determined by the Contracting
Officer. The Contractor shall carefully conserve any utilities furnished without charge.

(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer, shall install
and maintain all necessary temporary connections and distribution lines, and all meters required to measure the
amount of each utility used for the purpose of determining charges. Before final acceptance of the work by the
Government, the Contractor shall remove all the temporary connections, distribution lines, meters, and associated
paraphernalia.

(End of clause)

252.236-7001 CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen
by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.
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(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall
perform such details as if fully and correctly set forth and described in the drawings and specifications.
(e) The work shall conform to the specifications and the contract drawings identified on the following index of
drawings:

Title File Drawing No.

(End of clause)

252.236-7002 OBSTRUCTION OF NAVIGABLE WATERWAYS. (DEC 1991)

(a) The Contractor shall --

(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps,
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerous to or
obstruct navigation;

(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed.

(b) The Contracting Officer may --

(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance
with paragraph (a) of this clause; and

(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or

(3) Recover the cost of removal under the Contractor's bond.

(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or negligence is limited to
that provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.).
252.236-7004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(@) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and
equipment at the contract lump sum price for this item.

(1) Sixty (60)percent of the lump sum price upon completion of the contractor's mobilization at the work site.
(2) The remaining forty (40) percent upon completion of demobilization.
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the

Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a
reasonable relation to the cost of the work in this contract.
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(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined
by the Contracting Officer, of --

(i) Actual mobilization costs at completion of mobilization;
(i) Actual demobilization costs at completion of demobilization; and
(iii) The remainder of this item in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to
appeal.

E4LC11 DEPARTMENT OF LABOR WAGE DECISION (CONSTRUCTION)

Any contract awarded as a result of this solicitation will be subject to the U.S. Department of Labor Wage
Decision(s) provided following Section 00800, identified as VA030070 dated 06/13/2003.

E4LC12 REQUIRED INSURANCE

The contractor shall procure and maintain during the entire period of performance under this contract, the following
minimum insurance:

TYPE AMOUNT
Workers Compensation As required by State law
Employer's Liability $100,000 per person
General Liability $500,000 per occurrence

Motor Vehicle Liability
(for each motor vehicle):

Bodily injury or death $200,000 per person
$500,000 per occurrence
Property damage $20,000 per occurrence

Prior to commencement of work hereunder, the contractor shall furnish to the Contracting Officer a certificate or
written statement of the above required insurance. The policies evidencing required insurance shall contain an
endorsement to the effect that cancellation or any material change in the policies adversely affecting the interests of
the Government in such insurance shall not be effective for such period as may be prescribed by the laws of the
State in which this contract is to be performed and in no event less than 30 days after written notice thereof to

the Contracting Officer.

E4LC13 PERFORMANCE OF WORK BY CONTRACTOR

Offeror’s attention is directed to FAR 52.236-1, "Performance of Work by Contractor.” Contractor is required to
furnish a description of the work which will be performed by his own organization, (e.g., earthwork, paving, etc.),
the percentage of the total work this represents, and the estimated cost thereof. Such description of work to be
performed by the contractor's own organization shall be provided to the Contracting Officer within 10 days of
contract award.
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E4LC 14 PERFORMANCE EVALUATION OF CONTRACTOR

As a minimum, the Contractor's performance will be evaluated upon final acceptance of the work. However,
interim evaluations may be prepared at any time during contract performance when determined to be in the best
interest of the Government. The format for the evaluation will be DD Form 2626, and the Contractor will be rated
either "Outstanding," "Satisfactory," or "Unsatisfactory" in the areas of Contractor Quality Control, Timely
Performance, Effectiveness of Management, Compliance with Labor Standards, and Compliance with Safety
Standards. The Contractor will be advised on any unsatisfactory rating, either in an individual element or in the
overall rating, prior to completing the evaluation; all contractor comments will be made a part of the official record.
In compliance with DOD FAR Supplement 236.201, Performance Evaluation Reports will be available to all DOD
Contracting Offices for their future use in determining contractor responsibility.

E4LC15 LOCATION OF SITE ON A GOVERNMENT RESERVATION

The site of the work is on a government reservation and all rules and regulations issued by the Commanding Officer
covering general safety, security, and sanitary requirements, etc., shall be observed by the contractor.

E4LC16 ACCIDENT PREVENTION PLAN

In accordance with the clause entitled "Accident Prevention," the contractor will not be allowed to commence work
on the job site until an acceptable accident prevention plan has been submitted. The contractor will receive official
notification of the acceptance of his accident prevention plan.

E4LC28 IDENTIFICATION OF CORRESPONDENCE

All correspondence and data submitted by the contractor under this contract shall reference the contract number.

E4LC57 OVERSIGHT BY DISTRICT COMMANDER

Although the U.S. Army Corps of Engineers has decided that effective 1 Oct 93 District and operation Major

Subordinate Commanders will no longer be contracting officers, the Commanders will be expected to exercise
oversight on [approve] critical decisions on this contract, including contract award (see FAR clause 52.204-1,
Approval of Contract), settlement actions, and alternate dispute resolution (ADR).

E4LC 63 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS
(@) The Government--
(1) Will provide the Contractor, without charge, one set of large-scale reproducible contract drawings and
specifications except publications incorporated into the technical provisions by reference; and
(2) A CD-ROM including the contract plans and specifications, except publications incorporated into the
technical
provisions by reference.
(b) The Contractor shall--
(1) Check all drawings furnished immediately upon receipt;
(2) Compare all drawings and verify the figures before laying out the work;
(3) Promptly notify the Contracting Officer of any discrepancies; and
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(4) Be responsible for any errors which might have been avoided by complying with this paragraph (b).

(c) Large scale drawings shall, in general, govern small scale drawings. Figures marked on drawings shall, in
general, be followed in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work which are manifestly
necessary to carry out the intent of the drawings and specifications, or which are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work, but shall be performed as
if fully and correctly set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified on the following index of
drawings:

SEE INDEX OF DRAWINGS IN DIVISION 1 (SECTION 01850) OF THE
SPECIFICATION.



General Decision Number VA030070 06/13/2003 VATO0
Superseded General Decision No. VA020070
State: Virginia

Construction Type:
DREDGING

County(ies) :

ACCOMACK MATHEWS POQUOSON*
GLOUCESTER MIDDLESEX PORTSMOUTH*
ISLE OF WIGHT NORTHAMPTON VIRGINIA BEACH*
LANCASTER NORTHUMBERLAND YORK

*INDEPENDENT CITIES

HOPPER DREDGING CONSTRUCTION PROJECTS

Modification Number Publication Date

0 06/13/2003
COUNTY (ies) :
ACCOMACK MATHEWS POQUOSON™*
GLOUCESTER MIDDLESEX PORTSMOUTH*
ISLE OF WIGHT NORTHAMPTON VIRGINIA BEACH*
LANCASTER NORTHUMBERLAND YORK

SUVA2025A 03/01/1991
Rates Fringes

SELF-PROPELLED HOPPER DREDGES:
Drag Tenders 8.21

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii)})).

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a

position on a wage determination matter

* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour

http://www.wdol.gov/wdol/scafiles/davisbacon/VA70.dvb

Page 1 of 2

10/7/2005



Regional Office for the area in which the survey was conducted
because those Regional Qffices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
reguestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davisbacon/VA70.dvb

Page 2 of 2

10/7/2005
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SECTION 01006

POST AWARD MEETINGS
09/05

PART 1 GENERAL

1

1.

1.

.1 SUBMITTALS (NOT APPLICABLE)

2 PRECONSTRUCTION CONFERENCE
2.1 Scheduling

After award of the construction contract and prior to the start of any
construction work, the Contracting Officer (CO) will schedule and conduct a
preconstruction conference. The Contractor's Project Manager,
Superintendent and Quality Control System Manager shall attend this
meeting. The Contractor is encouraged to have an officer of his company
(Project Manager could be this person) and representation from each of his
sub-contractors and major construction work divisions at the conference.
This conference will be held at a location and time as specified by the CO.

.2.2 Purpose

The purpose of this preconstruction conference is to enable the CO to
outline the procedures that will be followed by the Government in its
administration of this construction contract and to discuss the performance
that will be expected from the Contractor. This conference will allow the
Contractor an opportunity to ask questions about the Government's
supervision and inspection of contract work, about security requirements,
regulations, and other similar matters. The CO may invite other Government
personnel involved in the work to attend this conference.

.2.3 Discussion Items

The following is a sample list of items for discussion during the
preconstruction conference; however, the Contracting Officer may modify
this list or include additional items for discussion as conditions and the
work require.

a. Authority of the Contracting Officer/Contracting Officer's
Representative.

b. Contractor's Progress Schedule.

c. Correspondence Procedures.

d. Contractor Labor Standards Provisions.

e. Contract Modifications and Administrative Procedures.
f. Contractor's Administrative, Laydown and Storage Areas.
g. Procedures for Processing Submittals.

h. Payment Estimate Data and Procedures.

SECTION 01006 Page 2
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1.3

u.

V.

Contractor Utilities.

Security Requirements and Other Regulations, 1f applicable.
Government Furnished Equipment, if applicable.
Disposition of Salvage Property, if applicable.
Contractor Insurance Requirements.

Environmental Protection Plan.

Contractor Performance Evaluation.

Emergency and Safety Procedures.

Plant and Suitability to Perform the Work.

Turnover of Placement Areas After Dredging.

Contractor Required Notification Procedures.

Contractor's Submittal Register.

Contractor's Survey and Information Reporting Procedures.

Contractor's Quality Control Plan and Activity Hazard Analysis

Related to Monitoring and Testing at Placement Area and associated
Procedures.

OTHER MEETINGS DURING THE CONTRACT

Other meetings may be held after the Preconstruction Conference, for the
purpose to discuss concerns and deficiencies that may include the following:

d.

1.4

Contractor's Site Safety and Health Plan.

Quality Control Plan.

Environmental Protection Plan.

Progress Schedule updates.

MINUTES OF MEETINGS

The Government will prepare minutes of all meetings.

PART 2

PART 3

PRODUCTS (THIS PART NOT USED)

EXECUTION (THIS PART NOT USED)

End of Section --
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SECTION TABLE OF CONTENTS
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ENVIRONMENTAL PERMIT WORK REQUIREMENTS

09/05

PART 1 GENERAL

GENERAL INFORMATION
SUBMITTALS
SPECIAL SCHEDULING REQUIREMENTS

.
W N R

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

3.1 SPECIAL ENVIRONMENTAL TESTING REQUIREMENTS FOR UPLAND PLACEMENT AREA
3

.11 Water Quality Monitoring Controls

3.1.1.1 Effluent Total Suspended Solids (TSS) Tests
3.1.2 Environmental Testing Quality Control

3.1.2.1 Inspections and Testing Requirements

3.1.2.2 Control of Upland Placement Area Effluent

-- End of Section Table of Contents --
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SECTION 01140

ENVIRONMENTAL PERMIT WORK REQUIREMENTS
09/05

PART 1 GENERAL

1.

1 GENERAL INFORMATION

This SECTION supplements the Contractor's responsibility under the CONTRACT
CLAUSE "PERMITS AND RESPONSIBILITIES" to the extent that the Government has
already obtained an environmental permit for the required maintenance
dredging and dredged material placement. These special environmental
requirements are an outgrowth of environmental commitments made by the
Government during the project development. All dredging, transport and
placement of dredged material under this contract shall be in strict
compliance with the conditions set forth in the Virginia Department of
Environmental Quality Water Protection Permit that is included as a part of
this contract at the end of this SECTION. The contract plans and
specifications have been prepared to comply with this permit that was
established during the planning and development of this project. The
Contractor is advised that any deviations from the construction methods and
procedures indicated by the plans and specifications that are not prior
approved in writing by the Contracting Officer, or any non-compliance with
or violation of the conditions stated in the permit noted herein, shall be
cause for the Contracting Officer issuing a stop work order. Any stop work
orders issued for any of these causes will not be subject to time
extensions or cost recovery by the Contractor. Any non-compliance with or
violation of the conditions stated in the permit noted herein may result in
revocation of the permit for the project and may result in criminal and
civil penalties against the Contractor.

.2 SUBMITTALS

The Contractor shall make submittals for the following listed reports and
certificates as required by the specifications. The Contracting Officer may
request submittals in addition to those specified when deemed necessary to
adequately describe the work. Units of weights and measures used on all
submittals shall be the same as those used in the contract drawings. Each
submittal shall be complete and in sufficient detail to allow ready
determination of compliance with contract requirements. Prior to submittal,
all items shall be checked and approved by the Contractor's Quality Control
(CQC) representative and each item shall be stamped, signed, and dated by
the CQC representative indicating action taken in accordance with SECTION
01451. Government approval is required for submittals with a "G"
designation; submittals not having a "G" designation are for information
only. When used, a designation following the "G" designation identifies the
office that will review the submittal for the Government. The following
shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-06 Test Reports
Effluent Measurements

Records of effluent measurements, and corrective action taken when
applicable, shall be submitted daily to the Contracting Officer.

SECTION 01140 Page 2
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1.3 SPECIAL SCHEDULING REQUIREMENTS

There are no time of year restrictions established in the Permits for
conducting the work; however, due to environmental concerns the work must
be performed from 1 December 2005 to 30 March 2006.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

3.1 SPECTIAL ENVIRONMENTAL TESTING REQUIREMENTS FOR UPLAND PLACEMENT AREA
3.1.1 Water Quality Monitoring Controls

In addition to the requirements specified in paragraph "Control of Upland
Placement Area Effluent", the Contractor shall take all precautions that in
the opinion of the Contracting Officer may be necessary to minimize the
escape of dredged material into receiving waters. It is the Contractor's
responsibility to operate the spill boxes in a manner which helps achieve
the goal of releasing only clarified supernatant (water) from the spill
boxes into the receiving waters. In addition to any testing required under
Federal and Commonwealth of Virginia permits, the Contractor shall visually
check the effluent a minimum of six times per day, approximately once every
four hours, at each operating spillbox. If at any time it is wvisually
apparent that effluent other than clarified water is being released from
the Placement Area, immediate action shall be taken by the Contractor to
reduce the amount of suspended solids in the effluent by increasing the
retention time. Effluent total suspended solids (TSS) samples shall be
taken as often as required by the Permit; however, samples must be taken at
least twice daily at the weir crest of each operating spillbox, once
approximately every twelve hours. When any solids are present in samples
taken from the spillbox effluent as identified below, the sample is
considered to have failed and immediate action shall be taken by the
Contractor to stop the release.

3.1.1.1 Effluent Total Suspended Solids (TSS) Tests

Effluent Total Suspended Solids tests shall be performed on all effluent
samples as outlined in paragraph titled "Control of Upland Placement Area
Effluent". The Contractor shall record all effluent sampling events and the
sampling results shall be included on his Daily CQC Report. Dredged
material placement operations shall be managed to meet the following
effluent quality criteria:

The Contractor must maintain a daily average TSS concentration of less
than 500 mg/l. The "less than" 500 mg/l TSS concentration is a
threshold limit and is not a TSS target or goal. The target or goal is
to release only clarified water from the spillboxes. If at any time, it
becomes apparent that other than clarified water is being released from
the spillbox, or the daily average of effluent sampling from a spillbox
equals or exceeds 500 mg/l, the Contractor shall take immediate action
to stop the flow from that spill box. The release of effluent from the
spill box can resume after there is a sufficient depth of clarified
ponded water in front of the spill box. The Contractor will
immediately retest the effluent; a measurement to determine if the TSS
concentration is less than 500 mg/l. If the effluent TSS concentration
cannot be maintained below the 500 mg/l, the Contractor must contact
the Craney Island Dredged Material Management Area (CIDMMA) Facility
Manager and cease inflow into the Placement Area. For ponding and

SECTION 01140 Page 3
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freeboard requirements, refer to PARAGRAPHS "Removal and Placement of
Excavated Material and Requirements for use of Government Furnished
Upland Placement Area" and "Placement Area Use and Maintenance During
Placement Operations" of SECTION 02325 DREDGING.

3.1.2 Environmental Testing Quality Control

The Contractor shall establish and maintain a quality control system for
all environmental testing for dredging operations to assure compliance with
contract and permit requirements and record his inspections and tests under
this system.

3.1.2.1 Inspections and Testing Requirements

Inspections and testing shall be the responsibility of the Contractor,
subject to the approval of the Contracting Officer.

3.1.2.2 Control of Upland Placement Area Effluent

The TSS concentration of the effluent samples taken in accordance with
paragraph titled "Water Quality Monitoring Controls" shall be determined by
a photometric method using a Hach 850/DR Colorimeter model #48450-00,
program 94 "Suspended Solids", or approved equal. Effluent water samples
shall be taken with a 1000 ml wide-mouth polyethylene bottle (Nalgene
2104-0032 or equal). The specified equipment provides for real time
measurement of TSS concentration; therefore, the Contractor shall perform
the TSS measurement in the field immediately after each effluent sampling
is accomplished. Results of all testing shall be documented and included in
the Daily Report of Operations. Results of all tests and documentation
shall also be provided to the CIDMMA Facility Manager daily. At a minimum,
the following information shall be documented: date and time, test
location, flow state (flow / no-flow over weir), test result, and name of
person conducting test. Spillboxes shall be well maintained with the boards
at the correct level. Spillboxes shall be managed to ensure adequate
ponding depth for effective sedimentation and managed to maximize use of
the available effective weir length ensuring that only the clarified
supernatant flows over the weir crest.

-- End of Section --
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COMMONWEALTH of VIRGINIA

DEPARTMENT OF ENVIRONMENTAL QUALITY

» 5636 Southern Boulevard
W. Tayloe Murphy, Jr. Virginia Beach, VA 23462 Robert G. Bumley
Secretary of Natural Resources www.deq.state.va.us Director

Francis L. Daniel
Tidewater Regional Director

(757) 518-2000
March 29, 2002

U.S. Army Corp of Engineers

Norfolk District : '
Attn.: Ronald G. Vann, P.E. CERTIFIED MAIL
803 Front Street RETURN RECEIPT REQUESTED

Norfolk, VA 23510

RE: . VWP Individual Permit Number 00-1182
Newport News Federal Navigation Project
Final VWP Individual Permit

Dear Mr. Vann:

Pursuant to the Virginia Water Protection (VWP) Permit Program Regulation 9 VAC 25-210-10
and § 401 of the Clean Water Act Amendments of 1977, Public Law 95-217, the Department of
Environmental Quality (DEQ) has enclosed the original VWP individual permit for maintenance
dredging of Newport News Channel and two anchorages.

The provisions and conditions contained therein according to § 401(a)(1) of the Clean Water Act

requires that:
"any applicant for a Federal license or permit to conduct any activity including, but not
limited to, the construction or operation of facilities, which may result in any discharge in
the navigable waters, shall provide the licensing or permitting agency a certification from
the State in which the discharge originates or will originate, or, if appropriate, from the
interstate water pollution control agency having jurisdiction over the navigable waters at
the point where the discharge originates or will originate, that any such discharge will
comply with the applicable provisions of sections 301, 302, 303, 306, and 307 of this
Act."

This permit is valid for ten years from the date of issuance. Re-issuance of the permit may be
necessary if any portion of the authorized activities or any permit requirement (including
compensatory mitigation provisions) have not been completed. The permit term, including any
extensions, cannot exceed the maximum of 15 years. The extension may be requested through
written notification to the Department of Environmental Quality Tidewater Regional Office,
provided that there are no changes in the authorized activities.



Newport News Federal Navigation Project
VWP Permit No. 00-1 182
Page 2

As provided by Rule 2A:2 of the Supreme Court of Virginia, you have 30 calendar days from
-the date of service (the date you actually received this decision or the date it was mailed to you,

whichever occurred first) within which to appeal this decision by filing a notice of appeal in
accordance with the Rules of the Supreme Court of Virginia with the Director, Department of
Environmental Quality. In the event that this decision is served on you by mail, three days are
added to that period. Refer to Part 2A of the Rules of the Supreme Court of Virginia for
additional requirements governing appeals from administrative agencies. '

Alternatively, any owner under §§62.1-44.16, 62.1-44.17 and 62.1-44.19 of the State Water
Control Law aggrieved by any action of the board taken without a formal hearing, or by inaction
of the board, may demand in writing a formal hearing of such owner's grievance, provided a
petition requesting such hearing is filed with the board. Said petition must meet the requirements
set forth in §1.23(b) of the board's Procedural Rule Number 1 (9 VAC 25-230-10 et seq. of the
Virginia Administrative Code). In cases involving actions of the board, such petition must be
filed within 30 calendar days afier notice of such action is mailed to such owner by certified
mail.

If you have any questions, please contact Debra J. Trent at 757-518-2128.
Sincerely,

W I

William M. Cash-Robertson
Regional Permit Manager

Enclosures:  Permit Cover Page, Part I — Special Conditions, Part II — General Conditions

cc: Traycie West, Virginia Marine Resources commission
VWP permit file



COMMONWEALTH of VIRGINIA

DEPARTMENT OF ENVIRONMENTAL QUALITY

R 5636 Southern Boulevard
W. Tayloe Murphy, Jr. - Virginia Beach, VA 23462 Robert G. Burnley
Secretary of Natural Resources www.deq.state.va.us Director

Francis L. Daniel
Tidewater Regional Director
(757) 518-2000

VWP Individual Permit Number 00-1182
Effective Date: March 29, 2002
Expiration Date: March 29, 2012

VIRGINIA WATER PROTECTION PERMIT
ISSUED PURSUANT TO THE STATE WATER CONTROL LAW
AND SECTION 401 OF THE CLEAN WATER ACT

Based upon an examination of the information submitted by the owner and in compliance with § 401 of
the Clean Water Act as amended (33 USC 1251 et seq.) and the State Water Control Law and regulations
adopted pursuant thereto, the board has determined that there is a reasonable assurance that the activity
authorized by this permit, if conducted in accordance with the conditions set forth herein, will protect
instream beneficial uses and.will not violate applicable water quality standards. The board finds that the
effect of the impact, together with other existing or proposed impacts to wetlands, will not cause or
contribute to a significant impairment to state waters or fish and wildlife resources.

Permittee: U.S. Army Corps of Engineers, Norfolk District
Attn: Ronald G. Vann, P.E.

Address: 803 Front Street
Norfolk, VA 23510

Activity Location: Norfolk Harbor Channel to Newport News

Activity Description: The applicant proposes maintenance dredging of Newport News Channel and two
anchorages over a ten year period for a total of 1.5 million cubic yards of material. The material will be
transported to either Craney Island Dredged Material Management Area or to the Craney Island
Rehandling Basin.

The permitted activity shall be in accordance with this Permit Cover Page, Part I - Special Conditions and

Part IT - General Condltlo%

Director, Department of Enwronmental Quality

Mayb 29,2007

Date




A. Authorized Activities -

1.

- oo — . . . Final VWP Individual Permit #00-1182 ..
Part I - Special Conditions
Page 1 of 8

This permit authorizes the dredging of 1.5 million cubic yards of material from the port of |
Hampton Roads to the Newport News Channel, a distance of approximately 5.4 miles, over
a ten year period to maintain a maximum depth of - 55 feet at Mean Lower Low Water
(MLLW) in the channel and a maximum depth of - 48 feet MLLW in the two adjacent
anchorages as specified in the revised application received on March 20, 2001 and
supplemental material submitted by the applicant through January 23, 2002.

The project activities, including any conditions and limitations, described in the Joint
Permit Application and any supplemental materials submitted by the applicant, or
authorized agent, shall be adhered to for the term of this permit.

The permittee shall notify the DEQ TRO VWPP Program of any additional impacts to State
waters, including wetlands, associated with this project. Any additional impacts to State
waters, including wetlands, shall be subject to individual permit review or modification of
this permit, and compensatory mitigation will be required.

This permit is valid for 10 years from the date of issuance. Reissuance of the permit may
be necessary if any portion of the authorized activities or any permit requirement (including
compensatory mitigation provisions) has not been completed. The original permit term in
addition to the extension, cannot exceed the maximum of 15 years. The extension may be
requested through written notification to the DEQ TRO, provided that there are no changes
in the authorized activities. '

This permit does not satisfy the need to obtain a Virginia Pollutant Discharge Elimination
System (VPDES) permit for outfall structures.

B. Statidard Project Conditions

1.

The activities authorized by this permit shall be executed in a manner to minimize any
adverse impact on stream beneficial uses, as defined in § 62.1-10(b) of the Code.

The permittee shall employ measures to prevent spills of fuels, lubricants, or other
pollutants into State waters. '

All dredging and/or filling in State waters shall be accomplished in a manner that
minimizes stream bottom disturbances and turbidity increases.

No activity shall substantially disrupt the movement of aquatic life indigenous to the
water body, including those species that normally migrate through the area, unless the
primary purpose of the activity is to impound water. Culverts placed in streams must be
installed to maintain low flow conditions. No activity may cause more than minimal
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11.

12.

13.

14.
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adverse effect on navigation. Furthermore the activity must not impede the passage of
normal or expected high flows and the structure or discharge must withstand expected
high flows. Flows downstream of the project area shall be maintained to protect all uses.

The permittee shall conduct his activities in accordance with any time-of-year (TOY)
restrictions recommended by the Department of Game and Inland Fisheries or the
Virginia Marine Resources Commission. The permittee shall maintain a copy of such
time-of-year restriction or notification that no restriction is necessary, for the duration of
the construction phase of the project.

All construction, construction access (for example, cofferdams, sheetpiling, and
causeways) and demolition activities associated with this project shall be accomplished in
a manner that minimizes construction or waste materials from entering surface waters to
the maximum extent practicable, unless authorized by this permit. All work in surface
waters shall be performed in the dry.

Immediately downstream of the project area, water quality standards shall not be violated
as a result of the construction activities.

Erosion and sedimentation controls shall be designed in accordance with the Virginia
Erosion and Sediment Control Handbook, Third Edition, 1992. These controls shall be
placed prior to clearing and grading and maintained in good working order to minimize
impacts to state waters. These controls shall remain in place until the area stabilizes.

Any exposed slopes or streambanks must be stabilized immediately upon completion of
the project at each water body. All denuded areas shall be properly stabilized in
accordance with the Virginia Erosion and Sediment Control Handbook, Third Edition,
1992. : :

Untreated stormwater runoff shall be prohibited from - directly discharging into any
surface waters. Appropriate best management practices (BMP) shall be deemed suitable
treatment prior to discharge into state waters. '

No machinery may enter flowing waters, unless authorized by this permit.

All fill material shall be clean and free of contaminants in toxic concentrations or
amounts in accordance with all applicable laws and regulations.

Continuous flow of perennial springs shall be maintained by the installation of spring
boxes, french drains, or other similar structures.

Wet or uncured concrete shall be prohibited from entry into flowing surface waters.
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All non-impacted surface waters within the project or right-of-way limits that are within
fifty feet of any clearing, grading, or filling activities shall be clearly flagged or
demarcated for the life of the construction activity within that area. The permittee shall
notify all contractors and subcontractors that these marked areas are surface waters where
no activities are to occur.

Heavy equipment in temporarily impacted wetland areas shall be placed on mats,
geotextile fabric, or other suitable measures to minimize soil disturbance to the maximum
extent practical. Mats shall be removed as soon as the work is complete.

Temporary disturbances to wetlands during construction shall be avoided and minimized
to the maximum extent practicable. All temporarily disturbed wetland areas shall be
restored to pre-construction conditions and planted or seeded with appropriate wetland
vegetation according to cover type (emergent, scrub-shrub, or forested). The permittee
shall take all appropriate measures to promote revegetation of temporarily disturbed
wetland areas with wetland vegetation by the second year post-disturbance. All
temporary fills shall be removed in their entirety and the affected area returned to pre-
existing contours. ‘

All materials (including fill, construction debris, and excavated and woody materials)
temporarily stockpiled in wetlands shall be placed on mats or geotextile fabric,
immediately stabilized to prevent entry into State waters, managed such that leachate
does not enter State waters, and entirely removed within 30 days following completion of
that construction activity. Disturbed areas shall be returned to original contours,
stabilized within 30 days following removal of the stockpile, and restored to the original
vegetated state. S

In issuing this permit, the Board has not taken into consideration the structural stability of
any proposed structure(s). ) _

C. Construction Monitoring

1.

Photo stations shall be established to document the construction activities within impact
areas authorized by this permit. Photographs shall document the pre-construction
conditions, activities during construction and post-construction conditions within one
week after completion of construction. Photographs shall be taken during construction at
the end of the first, second, and twelfth months of construction, and then annually for the
remainder of the construction project. Photographs are not necessary during periods of
no activity within impact areas.

Monitoring of water quality parameters shall be conducted during rerouting of the live
streams through the new channels in the following manner:
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a. A sampling station shall be located upstream and 1mmedlately downstream of the
relocated channel;

b. Temperature, pH and dissolved oxygen (D.O.) measurements shall be taken once
every half hour for at least three readings at each station prior to opening the new
channels; -

c. After opening the new channel, temperature, pH and D.O. readings shall be taken
once every half hour for at least three readings at each station within 24 hours of
opening the new channel.

Data shall be submitted within one week of completing the activity.

3. Stream bottom elevations at road crossings shall be measured at the inlet and outlet of the
proposed structure and recorded prior to construction and within one week after the
completion of construction. This requirement shall only apply to those streams not
designated as intermittent or those streams not designated in association with stream
channelization. Data shall be submitted within 30 days of completing construction.

D. Required Notifications and Submittals

1. All written communications required by this permit shall be submitted to the DEQ TRO
VWPP Program. Please include the permit number on all correspondence.

2. Properly labeled photographs shall include the following information: date and time of
the photograph, name of the person taking the photograph, photograph orientation, permit
number, and identifying name/descnptlon of the photograph

3. The DEQ TRO VWPP Program shall be notified in writing by certlﬁed mail at least ten
days prior to the start of activities authorized under this permit so that inspections of the
project can be planned, if deemed necessary. The notification shall include identification
of the impact area and compensation site (if applicable) at which work will occur and a
projected schedule for completing work at each permitted impact area and compensation
site (if applicable).

4. The DEQ TRO VWPP Program shall be notified in writing by certified mail within 30
days following the completion of all activities in permitted 1mpact areas authorized under
this permit.

5. The permittee shall report any fish kills or spills of fuels or oils immediately upon
' discovery. If spills or fish kills occur between the hours of 8:15 AM to 5:00 PM Monday
through Friday, DEQ TRO shall be notified at 757-518-2077; otherwise, the Department

of Emergency Services shall be notiﬁed at 1-800-468-8892.

6. Violations of State water quality standards shall be reported within 24 hours to the DEQ
TRO at 757-518-2077.
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7. The permittee shall notify the DEQ TRO VWPP Program in wﬁtiﬁg when potential

environmentally threatening conditions are encountered which require debris removal or
involve potentially toxic substances. Measures to remove the obstruction, material, or
toxic substance or to change the location of any structure are prohibited until approved by

, the board.

10.

- The permittee shall submit final Plans and Specifications for activities authorized by this

permit prior to the beginning of each component construction. Construction shall be
performed in accordance with the submitted Plans and Specifications.

. After construction begins, construction monitoring reports for the impact area(s) shall be

submitted to the board within 30 days of each monitoring event. The reports shall
include, at a minimum, the following:

a A written narrative stating when work started in the identified impact area, where
work was performed, what work was performed, and what work was completed.

b. Properly labeled photographs showing representative construction activities
including, but not limited to, flagging nonimpact wetland areas, site grading and
excavation, installation and maintenance of erosion and sediment controls, culvert
installation, bridge and ramp construction, dredging, dredge disposal, etc.

All compensatory mitigation monitoring reports shall be submitted by November 30" of

- the monitoring year, with the exception of the last year of monitoring, in which case the

report shall be submitted at least 60 days prior to expiration of the permit. The reports
shall include, at a minimum, the following:

a. An analysis of all hydrology information, including monitoring well data,
precipitation data, and gauging data from streams or other open water areas set forth
in the final mitigation plan;

b. An analysis of all vegetative community information, including woody and
herbaceous species, both planted and volunteers, set forth in the final mitigation plan;

c. Any wildlife species observed, both direct and indirect, using the mitigation area;

d. Any corrective measures or maintenance activities to control invasive species, repair
any damaged water control device, or replace any damaged planted vegetation; and

€. Photographs taken from permanent markers identified in the final mitigation plan, and
established to ensure that the same locations and view directions at the site or sites are
monitored in each monitoring period. These photographs shall be taken after the
initial planting and in August or September every monitoring year. Photographs shall
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be appropriately labeled, following the procedures described in Section D, Number 2 of
these permit conditions.

Stream mitigation monitoring shall be conducted in accordance with the final mitigation
plan approved by the board. All monitoring reports shall be submitted by November 30th
of the monitoring year. Monitoring reports shall include:

a. Photographs sufficient to document installation of specific structures and vegetative
plantings or where the stream channel banks are reshaped. Permanent markers shall
be established to ensure that the same locations and view directions at the site are
photographed in each monitoring period. Photographs shall be appropriately labeled,
following the procedures described in Section D, Number 2 of these permit
conditions.

b. Discussion of the establishment of vegetation, if applicable.

C. Any alterations, maintenance, and corrective actions conducted at the stream
mitigation site.

All reports required by this permit and other information requested by the board shall be
signed by the applicant or a person acting in the applicant’s behalf, with the authority to
bind the applicant. A person is a duly authorized representative only if:

The authorization is made in writing by a person described above; and

b. The authorization specifies either an individual or a position having responsibility for
the overall operation of the regulated facility or activity, such as the position of plant
manager, superintendent, or position of equivalent responsibility. A duly authorized
representative may. thus be either a named individual or any individual occupymg a
named position.

c. If an authorization is no longer accurate because a different individual or position has

responsibility for the overall operation of the facility, a new authorization must be

- submitted to the board prior to or together with any separate information, or
applications to be signed by an authorized representative.

All submittals required by this permit shall contain the following signed certification
statement: I certify under penalty of law that this document and all attachments were
prepared under my direction or supervision in accordance with a system designed to
assure that qualified personnel properly gather and evaluate the information submitted.
Based on my inquiry of the person or persons who manage the system, or those persons
directly responsible for gathering the information, the information submitted is, to the
best of my knowledge and belief, true, accurate, and complete. [ am aware that there are
significant penalties for submitting false information, including the possibility of fine and
zmprzsonment for knowing violation.
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Dredging
1. Dredging is authorized by mechanical bucket firedge, hydraulic hopper 'dredge, or

10.

1

hydraulic pipeline dredge with placement of material in Craney Island Rehandling Basin
or directly pumped via pipeline to Craney Island Dredged Material Management Area.

Copies of any monitoring data generated at the disposal site Wéirﬂdur'i'ng the disposal of
material resulting from this permit shall be submitted to DEQ within 60 days.

The DEQ TRO shall be provided a plans-for-dredging bathymetric survey, using mean
lower low water datum, and proposed channel location for review at least 30 days prior to
commencement of each dredging cycle.

Dredging shall be accomplished in such a manner as to minimize disturbance of the
bottom and minimize turbidity levels in the water column. Recommendations outlined in
the Corps 1984 Research document, "Sediment Resuspension Characteristics of Selected
Dredges and Literature Review and Technical Evaluation of Sediment Resuspension
During Dredging - 1991", shall be followed when applicable.

Dredging the Channel to Newport News is authorized per the application and drawings
not to exceed 600,000 cubic yards of material each cycle for a total of 1.5 million cubic
yards over ten years to provide a maximum depth of -55 feet MLLW for a distance of
approximately 5.4 miles and two Hampton Roads anchorages to a maximum depth of -
48 feet MLLW. The channel width is 800 feet and the two anchorages have a swinging
radius of 1,200 feet. The maximum depth includes any overdredge or advanced
maintenance.

The double handling of dredged material in State waters is prohibited.

State Water Quality Criteria (9 VAC 25-260-50) shall not be violated during dredging
operations, unless otherwise caused by ambient conditions.

If evidence of impaired water quality, such as fish or sea turtle kills, is observed during
dredging, dredging operations shall cease and the DEQ shall be notified immediately at
(757) 518-2077. _ '

No wetland fill or excavation is authorized by this permit.

Dredging shall be coordinated with the Fisheries Management Division of the Virginia
Marine Resources Commission prior to any dredging operations.

. Side slope cutes of the dredging area shall not be steeper than a two horizontal to onc

vertical (2:1) slope to prevent slumping of material into the dredged area.
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12. For navigation channels the following shall apply:

a. A minimum of 15 feet shall be maintained between the top of the dredge cut and the
toe of the bank.

b. A buffer of four times the depth of the dredge cut shall be maintained between the top
of the dredge cut and the channelward limit of wetlands or mean low water.

13. For hydraulic or hopper dredge operations the following shall apply:

a. A copy of the Operational Plan to minimize turtle takes and whale encounters shall be
submitted to DEQ and evidence of meeting the National Marine Fisheries Service
(NMFS) requirements shall be submitted to DEQ prior to using the hopper dredge.

b. The contract clauses as coordinated with the National Marine Fisheries Service and
provided by the Corps of Engineers by letter dated January 23, 2002 shall be used
unless other conditions have been approved by NMFS.
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Part II — General Conditions
A. Duty to comply.

The permittee shall comply with all conditions of the VWP permit. Nothing in this permit
shall be construed to relieve the permittee of the duty to comply with all applicable federal
and state statutes, regulations and prohibitions. Any VWP permit violation is a violation of
the law, and is grounds for enforcement action, VWP permit termination, revocation,
modification, or denial of an application for a VWP permit extension or reissuance.

B. Duty to cease or confine activity.

It shall not be a defense for a permittee in an enforcement action that it would have been
necessary to halt or reduce the activity for which a VWP permit has been granted in order to
maintain compliance with the conditions of the VWP permit.

" C. Duty to mitigate.

The permittee shall take all reasonable steps to minimize or prevent any impacts in violation
of the permit which may have a reasonable likelihood of adversely affecting human health or
the environment. ’

D. VWP permit action.

1. A VWP permit méy be modified, revoked and reissued, or terminated as set forth in 9 VAC
25-210 et seq.

2. If a permittee files a request for VWP permit modification, revocation, or termination, or
files a notification of planned changes, or anticipated noncompliance, the VWP permit
terms and conditions shall remain effective until the request is acted upon by the board.
This provision shall not be used to extend the expiration date of the effective VWP permit.
If the permittee wishes to continue an activity regulated by the VWP permit after the
expiration date of the VWP permit, the permittee must apply for and obtain a new VWP
permit or comply with the provisions of 9 VAC 25-210-185.

3. VWP permits may be modified, revoked and reissued or terminated upon the request of the
permittee or other person at the board's discretion, or upon board initiative to reflect the
requirements of any changes in the statutes or regulations, or as a result of VWP permit
noncompliance as indicated in A above, or for other reasons listed in 9 VAC 25-210-180.

E. Inspection and entry.
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Upon presentation of credentials, any duly authorized agent of the board may, at reasonable
times and under reasonable circumstances: '

Enter upon any permittee's property, public or private, and have access to, inspect and copy
any records that must be kept as part of the VWP permit conditions;

Inspect any facilities, operations or practices (including monitoring and control equipment)
regulated or required under the VWP permit, and

Sample or monitor any substance, parameter or activity for the purpose of ensuring
compliance with the conditions of the VWP permit or as otherwise authorized by law.

F. Duty to provide information.

1.

The permittee shall furnish to the board any information which the board may request to
determine whether cause exists for modifying, revoking, reissuing or terminating the VWP
permit, or to determine compliance with the VWP permit. The permittee shall also furnish
to the board, upon request, copies of records required to be kept by the permittee.

. Plans, specifications, maps, conceptual reports and other relevant information shall be

submitted as required by the board prior to commencing construction.

G. Monitoring and records requirements.

1.

Monitoring of parameters, other than pollutants, shall be conducted according to approved
analytical methods as specified in the VWP permit. Analysis of pollutants will be
conducted according to 40 CFR Part 136 (2000) Guidelines Establishing Test Procedures
for the Analysis of Pollutants.

Samples and measurements taken for the purpose of monitoring shall be representative of -

~ the monitored activity.

The permittee shall retain records of all monitoring information, including all calibration
and maintenance records and all original strip chart or electronic recordings for continuous
monitoring instrumentation, copies of all reports required by the VWP permit, and records
of all data used to complete the application for the VWP permit, for a period of at least
three years from the date of the expiration of a granted VWP permit. This period may be
extended by request of the board at any time.

Records of monitoring information shall include:

a. The date, exact place and time of sampling or measurements;
b. The name of the individuals who performed the sampling or measurements;
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c. The date and time the analyses were performed;

d. The name of the individuals who performed the analyses;

e. The analytical techniques or methods supporting the information such as observations,
readings, calculations and bench data used;

f. The results of such analyses; and

g. Chain of custody documentation.

H. Reopenei‘.

This permit may be reopened to modify conditions to meet new regulatory standards duly
adopted by the board. Cause for reopening a permit includes, but is not limited to when the
circumstances on which the permit was based have materially and substantially changed, or
special studies conducted by the board or the permittee show material and substantial change,
since the time the permit was issued and thereby constitute cause for permit modification or
revocation and re-issuance.

I. Compliance with state and federal law,

Compliance with this permit constitutes compliance with the VWP permit requirements of
the State Water Control Law. Nothing in this VWP permit shall be construed to preclude the
institution of any legal action under or relieve the permittee from any responsibilities,
liabilities, or other penalties established pursuant to any other state 1aw or regulation or under
the authority preserved by § 510 of the Clean Water Act.

J. Property.rights. ="

The issuance of this permit does not convey any property rights in either real or personal
- property, or any exclusive privileges, nor does it authorize injury to private property or any
invasion of personal rights or any infringement of federal, state or local law or regulation.

K. Transferability.

Except as provided for under automatic transfer, a permit shall be transferred only if the permit
has been modified to reflect the transfer or has been revoked and reissued to the new permittee.
A permit shall be automatically transferred to a new permittee if:

1. The current permittee notifies the board within 30 days of the proposed transfer of the title
to the facility or property;

2. The notice to the board includes a written agreement between the existing and proposed
permittee containing a specific date of transfer of permit responsibility, coverage and
liability to the new permittee, or that the existing permittee will retain such responsibility,
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coverage, or liability, including liability for compliance with the requirements of any
enforcement activities related to the permitted activity; and

3. The board does not within the 30-day time period notify the existing permittee and the new
permittee of its intent to modify or revoke and reissue the VWP permit.

L. Civil and criminal liability.

Nothing in this permit shall be construed to relieve the permittee from civil and criminal
penalties for noncompliance.

M. Unauthorized discharge of pollutants.

Except in compliance with this permit, it shall be unlawful for the permittee to dredge, fill or
discharge any pollutant into, or adjacent to surface waters, or otherwise alter the physical,
chemical or biological properties of surface waters, excavate in wetlands, or on or after
October 1, 2001, conduct the following activities in a wetland:

1. New activities to cause draining that significantly alters or degrades existing wetland
acreage or functions;

2. Filling or dumping;
3. Permanent flooding or impounding; or

4. New activities that cause significant alteration or degradation of existing wetland acreage
~ or functions.

N. Severability.
The provisions of this permit authorization are severable.
O. Extension.

Any permittee with an effective VWP permit for an activity that is expected to continue after
the expiration date of the VWP permit, without any change in the activity authorized by the
VWP permit, shall submit written notification requesting an extension. The permittee must
file the request prior to the expiration date of the VWP permit. Under no circumstances will
the extension be granted for more than 15 years beyond the original effective date of the
VWP permit. If the request for extension is denied, the VWP permit will still expire on its
original date and, therefore, care should be taken to allow for sufficient time for the board to
evaluate the extension request and to process a full VWP permit modification, if required.
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PART 1 GENERAL

1.

1

1 SUBMITTALS

The Contractor shall make submittals for the following listed reports and
certificates as required by the specifications. The Contracting Officer may
request submittals in addition to those specified when deemed necessary to
adequately describe the work. Units of weights and measures used on all
submittals shall be the same as those used in the contract drawings. Each
submittal shall be complete and in sufficient detail to allow ready
determination of compliance with contract requirements. Prior to submittal,
all items shall be checked and approved by the Contractor's Quality Control
(CQC) representative and each item shall be stamped, signed, and dated by
the CQC representative indicating action taken in accordance with SECTION
01451. Government approval is required for submittals with a "G"
designation; submittals not having a "G" designation are for information
only. When used, a designation following the "G" designation identifies the
office that will review the submittal for the Government. The following
shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction and Postconstruction Submittals

* Dredging Intent Notifications to Department of Environmental
Quality and U.S. Coast Guard

Prior to commencement of dredging, submit a copy of Dredging
Intent Notifications to Department of Environmental Quality and
U.S. Coast Guard and at the same time to the Contracting Officer.

* Advance Notice for Dredging

Contractor advance notice for dredging will constitute his request
for Before Dredging Surveys.

* After Dredging Survey Requests

Contractor after dredging survey requests will constitute his
request for After Dredging Surveys.

.2 CONTRACTOR'S NOTIFICATIONS

Dredging Intent Notification shall be prepared and sent to the agencies
identified below identifying the dredging locations, placement areas, and
dates the Contractor intends to start and complete dredging. When the
Contractor sends a Notification to an agency, proper signatures as required
in the Permit shall be affixed. A copy of all Notifications furnished shall
at the same time be provided to the Contracting Officer. The Contractor
shall include the Virginia Water Protection (VWP) Permit Number on all
Notifications sent to an agency.
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1.2.1 Dredging Intent Notification to the Virginia Department of
Environmental Quality and U.S. Coast Guard

a. The Contractor shall notify the Virginia Department of Environmental
Quality, attention Bert Parolari, 5636 Southern Boulevard, Virginia Beach,
Virginia 23462, in writing, at least 15 calendar days prior to commencement
of dredging operations under this contract.

b. The Contractor shall notify the Commander, Fifth Coast Guard District of
his intended operations to dredge and request that it be published in the
Local Notice to Mariners. This Dredging Intent Notification to U.S. Coast
Guard must be given in sufficient time so that it appears in the Notice to
Mariners at least 5 workdays prior to the commencement of this contract.

1.3 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

COAST GUARD, DEPARTMENT OF TRANSPORTATION

CFR PART 156.120 OIL AND HAZARDOUS MATERIAL TRANSFER
OPERATIONS - Requirements for Transfer

ENGINEERING MANUALS, U.S. ARMY

EM 1110-2-1003 (2002) Hydrographic Surveying Manual

NORFOLK DISTRICT, U.S. ARMY CORPS OF ENGINEERS

DR 1130-2-4 Deposition of Dredged Material into the
Craney Island Dredged Material Management
Area, Norfolk Harbor, Virginia

1.4 CONTRACTOR WORK REQUIREMENTS

All activities at Craney Island Dredged Material Management Area shall be
conducted in accordance with Norfolk District Regulation DR 1130-2-4 that
is available for review at the Craney Island Reservation Office. Point of
contact for review of the Regulation or to vigit the site is Samuel E.
McGee III, telephone (757) 484-1021. The government retains ownership of
all materials deposited within the disposal area. The removal of scrap
iron, steel, or any other material for personal use is prohibited. The
Contractor is informed there will be a large volume of dredging placement
by others at Craney Island during this contract and only one cell of the
Dredged Material Management Area will be available at a time for use during
this contract. The average daily inflow into the Dredged Material
Management Area shall not exceed 22,000 cubic yards of insitu dredged
material, and will be computed by dividing the cubic yards of insitu
material dredged by the actual number of active dredging (pumping) days.
The average daily inflow value may be increased if the Contractor can
demonstrate to the satisfaction of the Contracting Officer, that planned
production and procedural methods will not violate the specified water
quality requirements or jeopardize the structural integrity of the dike.
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1.

4.1 Personnel Restrictions

Personnel working at Craney Island are limited to the immediate site areas
where work is to be performed and shall not enter buildings or facilities
not involved in the work. All employees of the Contractor will be subject
to all rules and regulations of the Craney Island Dredged Material
Management Area which pertain to personnel.

.4.2 Transportation Restrictions

Craney Island is served by an all weather surfaced road network; except, at
the diked placement area which is compacted earth. Roads within the Craney
Igsland reservation proposed to be used by the Contractor shall be subject
to prior approval of the Facility Manager and such roads, if used, shall be
maintained throughout construction and restored to as good condition as
existed prior to their use. Other roads may be used only with the approval
of the Facility Manager. The Contractor shall keep all roads free of mud
and other foreign materials resulting from his operations. All temporary
construction shall be removed and the affected areas restored to their
original condition. The Contractor’s vehicles shall at no time follow a
vehicle closer than 50 feet, and all vehicles shall pull off the road and
come to a complete stop when meeting emergency vehicles and vehicles

with flashing lights. Craney Island speed limits and traffic controls shall
be observed. All costs for the use of existing transportation facilities,
and for the removal of temporary construction and subsequent restoration,
shall be borne by the Contractor.

.4.3 Methane Gas Hazard

Low pressure subterranean methane gas is continuously present at Craney
Island. Open-flame, including smoking, and operation of spark producing
devices will not be allowed within 50 feet of earthwork or dredging
operations.

.4.4 Security and Public Safety of Work Areas

The dredging and placement areas are accessible to the general public;
however, the Contractor is informed the Government will not undertake to
exclude the public or restrict public access to the dredging or placement
areas during the work. The Contractor shall be solely responsible for
protection of the public at all times for the duration of the contract and
fully comply with the provisions of OSHA safe working practices and the
Safety and Accident Prevention requirements of these specifications. The
Contractor shall employ the use of signs, barricades, barriers, flagmen,
and any other devices and measures required to insure public and worker
safety at the dredging and placement areas at all times. Unless directed
otherwise, the Contractor may perform the scheduled dredging work 24 hours
a day, 7 days a week. During actual dredging and material placement
operations, the Contractor shall insure adequate monitoring of operations
by competent employees at the placement areas and contact with the dredge
by monitoring personnel is maintained at all times.

.4.5 Noise Control and Abatement

The Contractor shall employ the use of properly installed and maintained
mufflers, silencers, and manufacturer's recommended sound suppressors on
all plant, machinery, and equipment used on this work. The use of sound
signals such as whistles, horns, or bells shall not be used if two-way
radio communication can accomplish the required function.
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1.

4.6 Coordination with Other Contractors

During the period of this contract, other contracts may be in force for the
construction of other features of work on or adjacent to the site of work
being accomplished under this contract. The Contractor shall arrange his
plant, and shall schedule and perform this work, so as to effectively
cooperate with all other contractors and Government agencies. It shall be
the responsibility of the Contractor on this contract to be fully informed
of the extent of the limits of work to be performed by other contractors.
Should there be any conflict between these limits, the Contractor shall
immediately notify the Contracting Officer of the conflict, and the
Contracting Officer's decision shall be final.

.4.7 Before Dredging Surveys

For the purpose of requesting Before Dredging Surveys, the Contractor shall
give the Contracting Officer a written Advance Notice for Dredging at least
14 calendar days prior to arrival of the dredge plant at the first work
area, and shall furnish written notice at least 14 calendar days in advance
of need for subsequent before dredging surveys. It is understood that the
surveys made in response to the initial Advance Notice for Dredging by the
Contractor will constitute the before dredging survey and that any
subsequent surveys occasioned through Contractor delays will be charged
against the Contractor at a rate of $5,000 per day. The Contracting
Officer will not be responsible for any delays in the commencement of work
caused by incomplete surveys if the Contractor fails to provide adequate
advance written notice as specified.

.4.8 Final Examination and Acceptance

As soon as practicable after the completion of the entire work or any
portion of the work which in the opinion of the Contracting Officer will
not be subject to damage by further operations under the contract, such
work will be thoroughly examined at the cost and expense of the Government
by sounding, as determined by the Contracting Officer. The Contractor shall
submit a written After Dredging Survey Request to the Contracting Officer
within adequate time of the completion of dredging to insure prompt
performance of the after dredging acceptance surveys as required by U.S.
Army Corps of Engineers Hydrographic Survey Manual EM 1110-2-1003. If the
Contractor fails to provide this advance notice or is untimely in doing so,
the Contracting Officer will not be responsible for any delays caused by
incomplete surveys. Should any shoals, lumps, or other lack of contract
depth be disclosed by this examination, the Contractor will be required to
remove same by dredging at the contract rate for dredging; however, if the
bottom is soft and the shoal areas are small and form no material
obstruction to navigation, the removal of such shoal may be waived at the
discretion of the Contracting Officer. The Contractor will be notified when
gsoundings are to be made and may accompany the survey party. When the area
is found to be in satisfactory condition, it will be accepted. Should more
than two sounding operations by the Government over an area be necessary by
reason of work for the removal of shoals disclosed at a prior sounding, the
cost of such third and any subsequent sounding operations will be charged
against the Contractor at the rate of $5,000 per day for each day in which
the Government Plant is engaged in sounding or is en route to or from the
site or held at or near the said site for such operations. Final acceptance
of the whole or a part of the work and the deductions or corrections of
deductions made thereon will not be reopened after having once been made,
except on evidence of collusion, fraud, or obvious error, and the
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acceptance of a completed section shall not change the time of payment of
the retained percentages of the whole or any part of the work.

1.5 PHYSICAL DATA
1.5.1 Physical Conditions Information

The physical conditions indicated on the drawings and in the specifications
are the result of site investigations and surveys. Information and data
furnished or referred to below is furnished for the Contractor's
information; however, it shall be expressly understood that the Government
will not be responsible for any interpretation or conclusion drawn from
this information or data by the Contractor. The approximate mean range of
tide is noted on the respective drawings.

1.5.2 Site Related Weather Conditions

The locations of the work are in the open waters of Hampton Roads;
accordingly, the Contractor shall anticipate that severe weather conditions
may occasionally interfere with the progress of work. The area is tidal
with a mean range of tide of approximately 2.43 feet at Sewells Point;
however, currents are normally not of a sufficient velocity to interfere
with dredging operations. Complete weather forecasts, records and reports
may be obtained from the National Weather Service in Wakefield, Virginia,
telephone (757) 899-4200, Menu selection service or operator assisted as
applicable. The Contractor shall satisfy himself as to the hazards likely
to arise from the weather conditions during the dredging period.

1.5.3 Obstruction of Channel

The Government will not undertake to keep the area of channels free from
vessels or other obstructions, except to the extent of such regulations, if
any, as may be prescribed by the Secretary of the Army, in accordance with
the provisions of Section 7 of the River and Harbor Act, approved 3 August
1917. The Contractor will be required to conduct the work in such manner as
to obstruct navigation as little as possible, and in case the Contractors'
plant so obstructs the channel as to make difficult or endanger the passage
of vessels, said plant shall be promptly moved on the approach of any
vessel to such an extent as may be necessary to afford a practicable
passage. Upon the completion of the work, the Contractor shall promptly
remove his plant, including ranges, buoys, piles, and other marks placed by
him under this contract in navigable water or on shore.

1.5.4 Responsibility

The Contractor shall hold and save harmless the United States, 1its
officers, and employees from all claims that may arise as a result of the
Contractor's negligence in connection with the work performed under the
contract, from noncompliance by the Contractor with the provisions of the
contract drawings and specifications, or from the instruction of the
Contracting Officer.

1.5.5 Condition of Dredging Area

The plans for dredging show the condition of the dredging area at the dates
shown. The dredging area may contain trash, debris, and small obstructions
not shown on the plans for dredging. The plans for dredging identify for
information only unknown obstructions as targets that are not within the
dredging prism and are not expected to interfere with the Contractor's work.
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1.

5.6 Channel Traffic

Traffic in the Channel to Newport News consists of a wide variety of types
and sizes of vessels, including large deep-draft commercial bulk carriers,
tankers, container vessels, and Naval vessels. Traffic will also include
varioug light-to-medium draft bay and sea-going vesselg, tugs, barges,
scows and pleasure craft of all sizes. The contractor is informed that
channel traffic may cause some interruptions of his operations and delays
in the progress of work.

.5.7 Oyster Grounds and Tidal Wetlands

There are no known oyster grounds in the vicinity of the areas
to be dredged; however, tidal wetlands are in the vicinity of the placement
area.

.5.8 Utility Crossings

There are no known cablesg, pipes, bridges, or tunnels across the area to be
dredged; however, in proximity of the placement area are six submarine
cables owned by Virginia Power Company that cross the South Access Channel
to the Craney Island Rehandling Basin as indicated on the contract drawings
and are authorized to be at a depth of approximately 32 feet Corps of
Engineer's Low Water (CELW). It is the Contractor's responsibility to
investigate the location of all utility crossings. The Contractor shall
take precautions against damages which might result from his operations in
the vicinity of the utility crossings. If any damage occurs as a result of
his operations, the Contractor will be required to suspend dredging until
the damage is repaired and approved by the Contracting Officer. Costs of
such repairs and downtime of the dredge and attendant plant shall be at the
Contractor's expense.

.6 PUMPING OF BILGES

Contractors are warned that pumping oil or bilge water containing oil into
navigable waters, or into areas which would permit the oil to flow into
such waters, is prohibited by Section 13 of the River and Harbor Act of
1899, approved 3 March 1899 (30 Stat. 1152; 33 U.S.C. 407). Violation of
this prohibition is subject to the penalties under the referenced Acts.

.7 FUEL OIL TRANSFER OPERATIONS

In accordance with U.S. Coast Guard regulations CFR PART 156.120, couplings
used in fuel oil transfer operations on any vessel with a capacity of 250
or more barrels of oil shall be either a bolted or full-threaded
connection; or a quick-connect coupling approved by the Commandant; or an
automatic back-pressure shutoff nozzle used to fuel the vessel. An

executed fuel oil transfer (Declaration) form signed by the tanker operator
shall be submitted to the Contracting Officer for each refueling operation.

.8 LAYOUT OF WORK AND SURVEYS

.8.1 General

The Contractor is responsible for the expense and layout of all work and
shall utilize a differential GPS electronic survey and dredge positioning
system to perform all scheduled dredging operations with accuracies equal
to contract payment surveys as specified in the Project Classification
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Requirements as outlined in U.S. Army Corps of Engineers Hydrographic
Survey Manual EM 1110-2-1003. When the Contractor's work methods require
physical markings to be placed for the purpose of dredged material
placement control, including all placement area and easement control points
and all range markers and buoys indicated or that otherwise are required to
accomplish the work, all such markings shall be placed in the field and
marked by a licensed Professional Engineer or Surveyor currently licensed
in the Commonwealth of Virginia. The markings shall be minimum 1 inch
diameter steel pipe marked with orange flagging, placed in the immediate
work areas only and shall be removed once a work area has been accepted.
The Government reserves the right to verify all in-place markings before
dredging and placement operations commence, and at any time during the
contract. The Contractor shall give the Contracting Officer a minimum of at
least 14 calendar days notice prior to commencement of dredging operations
to assure the completion of the initial Government verification review.

1.8.1.1 Dredge Electronic Survey and Positioning Systems

The Contractor shall provide real time positioning on a computer screen
during dredging and dredged material disposal operations, and have the
capability of playback in 15 minute intervals. The position must be
recorded on a disk every 15 minutes and submitted to the Contracting
Officer on a weekly basis. All electronic survey and dredge positioning
systems equipment, and the work accomplished with the use of the systems,
must render results in the same coordinate system as indicated on the
contract drawings. All completed work shall be reviewed and certified as
accurate by the Contractor's Quality Control Manager. This signed
certification shall be submitted as a part of the Daily Report of
Operations in accordance with the requirements of SECTION 01451 to assure
that all work performed with the use of the equipment and systems meets
contract requirements.

1.8.2 RESPONSIBILITY FOR TIDAL MEASUREMENTS

The plane of reference shall be Mean Lower Low Water (MLLW) as established
by National Ocean Service (NOS), as used on the drawings and in these
specifications. It shall be the responsibility of the Contractor to obtain
tide level measurements and predictions as required to conduct his dredging
operations for the duration of the work.

1.8.2.1 Tidal Reference Station

A tidal reference system, Continuous Operational Real-Time Monitoring
System (CORMS) has been installed and is operated at Sewells Point by
National Ocean Service (NOS), Center for Operational Oceanographic Products
and Services (CO-OPS). The tidal reference station Sewells Point is used by
the Government for obtaining accurate tide level measurements for the
scheduled work at Channel to Newport News and must be used by the
Contractor for his Tide Level Measurements for dredging at the locations
specified. The Contractor cannot have physical access to the NOS Tidal
Reference Station; however, the Contractor can access the information from
the NOS website. The web address is:

http://140.90.121.76/data_options.shtml?stn=8638610+Sewells, +VA.
Real-time tide data can also be accessed at 1-866-247-6787. If the
Contractor has questions on the data presented, or notices something that

seems to be in error, contact CORMS operations at 301-713-2540, or email
corms@noaa.gov. The watchstander will address your question or refer you to
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1.

1.

1

another person in CO-OPS. The Contractor is informed there are Tidal Zoning
Correction Factors required to be factored into the readings for the
respective stationing in the dredging area and they are provided for

the Contractor's use below.

TIDAL ZONING CORRECTION FACTORS

* STATION 0+00 through 123+04
Time Corrector = +24 Minutes
Range Corrector = X1.09

* STATION 123+05 through 228+00
Time Corrector = +12 Minutes
Range Corrector = X1.05

* STATION 230400 through 356+10
Time Corrector = +0 Minutes
Range Corrector = X1.00

9 INSPECTION
9.1 General Inspection Requirements

The presence of the construction representative shall not relieve the
Contractor of responsibility for the proper execution of the work in
accordance with the specifications. The Contractor will be required:

a. To furnish, on the request of the Contracting Officer or any
construction representative, the use of such boats, boatmen, laborers,
and material forming a part of the ordinary and usual equipment and
crew of the dredging plant as may be reasonably necessary in inspecting
and supervising the dredging.

b. To furnish, on the request of the Contracting Officer or any
construction representative, suitable transportation from all points
within the placement area, to and from the various pieces of plant and
the staging areas, and within the material placement area as may be
reasonably necessary in inspecting and supervising the work. Should the
Contractor refuse, neglect, or delay compliance with these
requirements, the specific facilities may be furnished and maintained
by the Contracting Officer, and any resultant cost incurred by the
government will be deducted from any amounts due or to become due the
Contractor.

10 SHOALING
.10.1 Shoaling Prior to Dredging

The drawings and quantity estimates are based on the condition of the
dredging area at the time of the most recent surveys; however, the actual
quantities to be dredged will be computed from surveys made immediately
before dredging. Any shoaling that has developed, subsequent to the
surveys indicated on the drawings and contiguous to the areas indicated to
be dredged under this contract, shall be removed by the Contractor at the
contract unit price for dredging, including any applicable unit price
adjustments if so directed by the Contracting Officer. Any such shoaling
within contiguous areas will be included as part of the required dredging
prism for the purposes of CONTRACT CLAUSE "VARIATION IN ESTIMATED
QUANTITIES".
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1.10.2 Shoaling Subsequent to Dredging

If, before the contract is completed, shoaling occurs in any section
previously accepted because of the natural lowering of the side slopes,
re-dredging at contract price, including any applicable unit price
adjustments, within the limit of available funds, may be done if agreeable
to both the Contractor and the Contracting Officer.

1.11 SIGNAL LIGHTS

The Contractor shall display signal lights and conduct his operations in
accordance with the General Regulations of the Department of the Army and
of the Coast Guard governing lights and day signals to be displayed by
towing vessels with tows on which no signals can be displayed, vessels
working on wrecks, dredges, and vessels engaged in laying cables or pipe or
in submarine or bank protection operations, lights to be displayed on
dredge pipe lines, and day signals to be displayed by vessels of more than
65-feet in length moored or anchored in a fairway or channel, and the
passing by other vessels of floating plant working in navigable channels,
as approved by the Secretary of the Army and the Commandant, U. S. Coast
Guard.

1.12 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
1.12.1 Costs

Allowable cost for construction and marine plant and equipment in sound
workable condition owned or controlled and furnished by a Contractor or
subcontractor at any tier shall be based on actual cost data when the
Government can determine both ownership and operating costs for each piece
of equipment or equipment groups of similar serial and series from the
Contractor's accounting records. When both ownership and operating costs
cannot be determined from the Contractor's accounting records, equipment
costs shall be based upon the applicable provisions of EP 1110-1-8,
"Construction Equipment Ownership and Operating Expense Schedule", Region
IT. Working conditions shall be considered to be average for determining
equipment rates using the schedule unless specified otherwise by the
Contracting Officer. For equipment not included in the schedule, rates for
comparable pieces of equipment may be used or a rate may be developed using
the formula provided in the schedule. For forward pricing, the schedule in
effect at the time of negotiations shall apply. For retrospective pricing,
the schedule in effect at the time the work was performed shall apply.

1.12.2 Rentals

Equipment rental costs are allowable, subject to the provisions of FAR
31.105(d) (ii) and FAR 31.205-36 substantiated by certified copies of paid
invoices. Rates for equipment rented from an organization under common
control, lease-purchase or sale-leaseback arrangements will be determined
using the schedule except that rental costs leased from an organization
under common control that has an established practice of leasing the same
or similar equipment to unaffiliated lessees are allowable. Costs for
major repairs and overhaul are unallowable.

1.12.3 Data

When actual equipment costs are proposed and the total amount of the
pricing action is over $25,000, cost or pricing data shall be submitted on
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the Standard Form 1411, "Contract Pricing Proposal Cover Sheet". By
submitting cost or pricing data, the Contractor grants to the Contracting
Officer or an authorizing representative the right to examine those books,
records, documents and other supporting data that will permit evaluation of
the proposed equipment costs. After price agreement the Contractor shall
certify that the equipment costs or pricing data submitted are accurate,
complete and current.

1.13 BRIDGE-TO-BRIDGE RADIO COMMUNICATION

In order that radio communication may be made with passing vessels, all
dredges engaged in work under this contract shall be equipped with
bridge-to-bridge radio telephone equipment in accordance with 33 USC
CHAPTER 24 , as applicable. The radio telephone equipment shall operate on
a single channel very high frequency (VHF), FM, on a frequency of 156.65
megahertz (Channel 13 and 16) with low power output having a communication
range of approximately ten miles. The Federal Communications Commission has
approved the frequency.

1.13.1 Radio

The Contractor shall provide the Government construction representative a
portable radio capable of communicating with the dredge for the duration of
work under this contract. The Contractor shall maintain the radio as
required.

1.14 SPECIAL COAST GUARD REQUIREMENTS
1.14.1 Local Notice To Mariners

The Local Notice To Mariners (LNM) for the Fifth Coast Guard District is
available by phone at (757) 398-6367. Additionally, LNM are on the Internet
at:

http://www.navcen.uscg.gov/lnm/d5/default.htm, and
e-mail address: D5Local@LANTD5.uscg.mil.

The LNM is the primary means for disseminating information concerning aids
to navigation, hazards to navigation, and other items of marine information
of interest to mariners on the waters of the United States, 1its
territories, and possessions. These notices are essential to all
navigators for the purpose of keeping their charts, light lists, Coast
Pilots and other nautical publications up-to-date. These notices are
published weekly. They may be obtained free of charge, by making
application to the Fifth Coast Guard District, Federal Building, 431
Crawford Street, Portsmouth, Virginia 23704. If the Contractor encounters
any objects on the channel bottom during dredging operations or transport
of his plant that could be a hazard to navigation, he shall notify the
Coast Guard immediately as to location and at the same time notify the
Contracting Officer.

1.14.2 Relocation of Navigation Aids

The Contractor shall not relocate or move any aids to navigation that have
been established by the U.S. Coast Guard. If it becomes necessary to have

any aid to navigation moved in order to complete dredging operations under
this contract, the Contractor shall notify the U.S. Coast Guard in writing
at the address above with a copy to the Contracting Officer not less than

15 calendar days prior to such need for movement. The Contractor shall
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1

notify the U.S. Coast Guard of the approximate time the navigation aid may
be relocated to its original position. All notifications to the U.S. Coast
Guard shall at the same time be provided to the Contracting Officer and
recorded in the Daily Report of Operations. In the event that the
Contractor disturbs or damages any navigation aid during work operations,
which includes during mobilization or demobilization of his plant, the
Contractor shall immediately stop the activity which disturbed or damaged
the navigation aid, take immediate corrective action to prevent further
disturbances or damage, and shall notify the Coast Guard immediately as to
location, and at the same time notify the Contracting Officer.

.14.3 Use of Coast Guard Navigation Aid Structures

The Commander, Fifth Coast Guard District, has authorized the Norfolk
District, Corps of Engineers, and its Contractors to use fixed Federal aids
to navigation structures, established and maintained by the U. S. Coast
Guard, for support of temporary dredging tide gauges when performing
Federal dredging operations. If a Contractor chooses to use navigation aid
structures for this purpose, he shall abide by the following requirements:

a. The Contractor shall advise the Commander, Fifth Coast Guard
District, Aids to Navigation Branch, Federal Building, 431 Crawford
Street, Portsmouth, Virginia 23704, in writing, of his intention to
attach tide gauges to navigation aid and structures, prior to
commencing a dredging project. This notice shall include the name of
each aid to navigation to which tide gauges are to be attached, and the
anticipated dates the gauges will be attached and removed. A copy of
this notice shall be furnished at this time to the Contracting Officer.

b. The Contractor shall be required to remove any temporary tide gauges
immediately upon completion of dredging operations and demobilization
of dredging plant. The Contractor shall at his expense repair or
replace any aids that he has damaged or destroyed as a result of the
Contractor's use of such aids.

c. This provision refers only to Federal aids to navigation structures
and does not authorize the Contractor to utilize aids that are not
established and maintained by the U. S. Coast Guard. This provision
also does not authorize the Contractor to utilize Federal navigation
aid structures for any purposes other than the support of temporary
tide gauges.

15 ENVIRONMENTAL LITIGATION

.15.1 Litigation

If the performance of all or any part of the work is suspended, delayed, or
interrupted due to an order of a court of competent jurisdiction as a
result of environmental litigation, as defined below, the Contracting
Officer, at the request of the Contractor, shall determine whether the
order is due in any part to the acts or omissions of the Contractor or a
subcontractor at any tier not required by the terms of this contract. If
it is determined that the order is not due in any part to acts or omissions
of the Contractor or a subcontractor at any tier other than as required by
the terms of this contract, such suspension, delay, or interruption shall
be considered as if ordered by the Contracting Officer in the
administration of this contract under the terms of the "Suspension of Work"
clause of this contract. The period of such suspension, delay, or
interruption shall be considered unreasonable, and an adjustment shall be
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made for any increase in the cost of performance of this contract
(excluding profit) as provided in that clause, subject to all the
provisions thereof. The term "environmental litigation" means, a lawsuit
alleging that the work will have an adverse effect on the environment or
that the Government has not duly considered, either substantively or
procedurally, the effect of the work on the environment.

1.16 HISTORICAL AND ARCHAEOLOGICAL FINDS

Federal legislation provides for the protection, preservation, and
collection of scientific, prehistoric, historic, and archaeological data,
including relics and specimens that might otherwise be lost as a result of
any Federal construction project. Should the Contractor, or any of the
Contractor's employees, or parties operating or associated with the
Contractor, in the performance of this contract discover evidence of
possible scientific, prehistoric, historic, or archaeological data, the
Contractor shall immediately cease work at that location, and notify the
Contracting Officer, giving the location and nature of the findings. The
Contractor shall forward written confirmation to the Contracting Officer as
directed. The Contractor shall exercise care so as not to disturb or
damage shipwrecks, artifacts or fossils uncovered during excavation,
dredging and material placement operations, and shall provide such
cooperation and assistance as may be necessary to preserve the findings for
removal or other disposition. Any person who, without written permission,
injures, destroys, excavates, appropriates, moves or removes any historic
or prehistoric artifact, object of antiquity, or archaeological resource is
subject to arrest and penalty of law. Where appropriate by reason of
discovery, the Contracting Officer may order delays in the time of
performance or changes in the work, or both. If such delays or changes are
ordered, an equitable adjustment will be made in accordance with the
applicable clauses of the contract.

1.17 PROFIT
1.17.1 Weighted Guidelines
Weighted guidelines method of determining profit shall be used on any

equitable adjustment change order or modification issued under this
contract. The profit factors, expressed as a percent, shall be as follows:

Factor Rate Weight Value
Degree of Risk 20
Relative difficulty of work 15
Size of Job 15
Period of performance 15
Contractor's investment 5
Assistance by Government 5
Subcontracting 25
100

1.17.2 Values

Based on the circumstances of each procurement action, each of the above
factors shall be weighted from .03 to .12 as indicated below. The value
shall be obtained by multiplying the rate by the weight. The value column
when totaled indicates the fair and reasonable profit percentage under the
circumstances of the particular procurement.
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1.17.2.1 Degree of Risk

Where the work involves no risk or the degree of risk is very small, the
weighting should be .03; as the degree of risk increases, the weighting
should be increased up to a maximum of .12. Lump sum items will have,
generally, a higher weighted value than the unit price items for which
quantities are provided. Other things to consider: the portion of the
work to be done by subcontractors, nature of work, where work is to be
performed, reasonableness of negotiated costs, amount of labor included in
costs, and whether the negotiation is before or after performance of work.

1.17.2.2 Relative Difficulty of Work

If the work is most difficult and complex, the weighting should be .12 and
should be proportionately reduced to .03 on the simplest of jobs. This
factor is tied in to some extent with the degree of risk. Some things to
consider: the nature of the work, by whom it is to be done, where, and
what is the time schedule.

1.17.2.3 Size of Job

All work not in excess of $100,000 shall be weighted at .12. Work
estimated between $100,000 and $5,000,000 shall be proportionately weighted
from .12 to .05.

1.17.2.4 Periods of Performance

Jobs in excess of 24 months are to be weighted at .12. Jobs of lesser
duration are to be proportionately weighted to a minimum of .03 for jobs
not to exceed 30 days. No weight where additional time not required.

1.17.2.5 Contractor's Investment

To be weighted from .03 to .12 on the basis of below average, average, and
above average. Things to consider: amount of subcontracting, mobilization
payment item, Government furnished property, equipment and facilities, and
expediting assistance.

1.17.2.6 Assistance by Government

To be weighted from .12 to .03 on the basis of average to above average.
Things to consider: use of Government owned property, equipment and
facilities, and expediting assistance.

1.17.2.7 Subcontracting

Shall be weighted inversely proportional to the amount of subcontracting.
Where 80 percent or more of the work is to be subcontracted, the weighting
ig to be .03 and such weighting proportionately increased to .12 where all
the work is performed by the Contractor's own forces.

1.18 PARTNERING

In order to most effectively accomplish this contract, the Government is
willing to form a cohesive partnership with the Contractor. This
partnership would strive to draw on the strengths of each organization in
an effort to achieve a quality project done correctly, within budget, and
on time. This partnership would be bilateral in make-up and partnership
will be totally voluntary. Any cost associated with effectuating this
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partnership will be agreed to by all parties and will be shared equally
with no change in contract price.

1.19 SUBCONTRACTS AND WORK COORDINATION

Contract Clauses "SUBCONTRACTS", "PERMITS AND RESPONSIBILITIES", and
"MATERIAL AND WORKMANSHIP" are supplemented as follows:

(a) Divisions or sections of specifications are not intended to
control the Contractor in dividing the work among subcontractors, or to
limit work performed by any trade.

(b) Contractor shall be responsible for coordination of the work of
the trades, subcontractors, and materials.

(c) The Government or its representative will not undertake to settle
any difference between the Contractor and Contractor's subcontractors,
or between subcontractors.

(d) The Government reserves the right to refuse to permit employment
on the work or require dismissal from the work of any subcontractor
who, by reason of previous unsatisfactory work on Corps of Engineers
projects, or for any other reason is considered by the Contracting
Officer to be incompetent or otherwise objectionable.

1.20 ACCOMMODATIONS ABOARD DREDGE FOR CONSTRUCTION
REPRESENTATIVES

1.20.1 Accommodations

(a) Work Space - The Contractor shall furnish regularly to Government
construction representatives on board the dredge a suitable working and
storage space, equipped and maintained to the satisfaction of the
Contracting Officer or his representative. As a minimum the facilities
shall include a desk with chair for plan study, and a file drawer,
approximately 15" by 24", capable of being locked with a padlock. The
working space need not be a separate room, but shall be properly
lighted, ventilated, and heated.

1.20.2 Costs

The entire cost to the Contractor for furnishing, equipping, and
maintaining the foregoing accommodations shall be included in the contract
price. If the Contractor fails to meet these requirements, the Contracting
Officer will secure the facilities referred to above, and their costs will
be deducted from payments due to the Contractor.

1.21 CONTINUITY OF WORK

No payment will be made for work done in any area designated by the
Contracting Officer until the full depth required under the contract is
secured in the whole of such area, unless prevented by ledge rock, nor will
payment be made for excavation in any area not adjacent to and in
prolongation of areas where full depth has been secured, except by decision
of the Contracting Officer. Should any such nonadjacent area be excavated
to full depth during the operations carried on under the contract, payment
for all work therein may be deferred until the required depth has been made
in the area intervening. The Contractor may be required to suspend

dredging at any time when, for any reason, the gauges or ranges cannot be
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seen or properly followed.
PART 2 PRODUCTS (THIS PART NOT USED)
PART 3 EXECUTION (THIS PART NOT USED)

-- End of Section --
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SECTION 01270

MEASUREMENT AND PAYMENT
09/05

PART 1 GENERAL

1

.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

ENGINEERING MANUALS, U.S. ARMY

EM 1110-2-1003 (2002) Hydrographic Surveying Manual

.2 SUBMITTALS

Not Used.

.3 LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum
payments will be made are listed in the BIDDING SCHEDULE and described
below. All costs for items of work, which are not specifically mentioned
to be included in a particular lump sum or unit price payment item, shall
be included in the listed lump sum item most closely associated with the
work involved. The lump sum price and payment made for each item listed
shall constitute full compensation for furnishing all plant, labor,
materials, and equipment, and performing any associated Contractor quality
control, environmental protection, meeting safety requirements, tests and
reports, and for performing all work required for which separate payment is
not otherwise provided.

.3.1 Payment Item No. 0001 Mobilization and Demobilization

All costs connected with the mobilization and demobilization of all of the
Contractor's dredging plant and equipment as defined below will be paid for
at the contract lump sum price for this item. Sixty percent of the lump
sum price will be paid to the Contractor upon completion of his
mobilization at the work site. The remaining forty percent will be paid to
the Contractor upon completion of demobilization. In the event the
Contracting Officer considers that the amount in this item, sixty percent
which represents mobilization and forty percent which represents
demobilization, does not bear a reasonable relation to the cost of the work
in this contract, the Contracting Officer may require the Contractor to
produce cost data to justify this portion of the bid. Failure to justify
such price to the satisfaction of the Contracting Officer will result in
payment of actual mobilization costs, as determined by the Contracting
Officer, at the completion of mobilization, and actual demobilization
costs, as determined by the Contracting Officer, at the completion of
demobilization. The determination of the Contracting Officer is not subject
to appeal.
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1.3.1.1 Mobilization

Mobilization shall include all costs for operations accomplished prior to
commencement of actual dredging operations. This shall include as a minimum
the following:

a. Transfer of dredge and attendant plant, booster pumps, pump out
buoy, bulldozers and other like equipment and machinery for site
work

b. All initial installation of pipe

c. All costs for any other associated work that is necessary in
advance of the actual dredging operations.

1.3.1.2 Demobilization

Demobilization shall include general preparation for transfer of plant to
its home base, removal of pipelines, cleanup of site of work including the
placement area, and transfer of plant to its home base.

1.4 UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract on which the contract

unit price payments will be made are listed in the BIDDING SCHEDULE and
described below. The unit price and payment made for each item listed
shall constitute full compensation for furnishing all plant, labor,
materials, and equipment, and performing any associated Contractor quality
control, environmental protection, meeting safety requirements, tests and
reports, and for performing all work required for each of the unit price
items.

1.4.1 Payment Item No. 0002 Dredging

Payment to be made for all costs associated with dredging shall include the
cost of removal and placement of material as indicated and specified,
exclusive of the mobilization and demobilization as defined above. The
total amount of material removed and to be paid for under this payment item
will be measured by the cubic yard in place by computing the volume between
the bottom surface shown by soundings of the last surveys made before
dredging, and the bottom surface shown by the soundings of surveys made as
soon as practicable after the work has been completed. The volume for
measurement and payment shall include the material within the limits of
overdepth and side slopes described in paragraph "Required Dredging Prism,
Overdepth, and Side Slopesg" of SECTION 02325, less any deductions that may
be required for misplaced material described in subparagraph "Misplaced
Material", below. The drawings are believed to accurately represent
conditions at the time of the surveys indicated. New soundings will be
taken immediately before dredging as specified in paragraph "Before
Dredging Surveys" of SECTION 01150. The Contractor's unit price for
dredging, based on the above method of computation of the quantity for
payment, shall include his evaluation of shoaling, other natural changes in
the waterway, or changes caused by the Contractor's operations that might
occur during the period between the surveys before dredging and the surveys
for acceptance of the work. Computations for payment purposes will be made
by the Government using, as defined in the USACE Hydrographic Survey Manual
EM 1110-2-1003, the Average End Area (AEA) method, Triangulated Irregular
Network (TIN) method, or a combination of these methods at the discretion
of the Government, utilizing electronic data processing software and
machines for the calculations. Determination of quantities removed and the
deductions made to determine quantities in place to be paid for in the
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areas specified, after having once been made, will not be reopened except
on evidence of collusion, fraud, or obvious error.

1.5 MISPLACED MATERIAL
Any material that is deposited elsewhere than in places designated or
approved by the Contracting Officer will not be paid for, and the
Contractor may be required to remove such misplaced material and deposit it
where directed by the Contracting Officer at the Contractor's expense.

1.6 EXCESSIVE DREDGING
Material taken from outside the specific areas to be dredged or beyond the
limits as extended in paragraph "Required Dredging Prism, Overdepth, and
Side Slopes" will be considered as excessive overdepth dredging, or
excessive side slope dredging, for which payment will not be made. Nothing
in these specifications shall be construed to prevent payment for the
removal of shoals performed in accordance with the applicable provisions of
Paragraphs SHOALING and FINAL EXAMINATION AND ACCEPTANCE of Section 01150.

1.7 MONTHLY PARTIAL PAYMENTS

Monthly partial payments will be based on estimated quantities determined
by the Contracting Officer.

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION (Not Applicable)

-- End of Section --
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SECTION 01320

PROJECT SCHEDULE
09/05

PART 1 GENERAL

1.

1 REFERENCES

The publications listed below form a part of the specification to the
extent referenced. The publications are referenced in the text by basic
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

ER 1-1-11 (1995) Progress, Schedules, and Network
Analysis Systems

.2 QUALIFICATIONS

The Contractor CQC representative shall be responsible for the preparation
and certification as complete all required project Progress Schedule
submittals and reports.

.3 SUBMITTALS

The Contractor shall make submittals for the following listed reports and
certificates as required by the specifications. The Contracting Officer may
request submittals in addition to those specified when deemed necessary to
adequately describe the work. Units of weights and measures used on all
submittals shall be the same as those used in the contract drawings. Each
submittal shall be complete and in sufficient detail to allow ready
determination of compliance with contract requirements. Prior to submittal,
all items shall be checked and approved by the Contractor's Quality Control
(CQC) representative and each item shall be stamped, signed, and dated by
the CQC representative indicating action taken in accordance with SECTION
01451. Government approval is required for submittals with a "G"
designation; submittals not having a "G" designation are for information
only. When used, a designation following the "G" designation identifies the
office that will review the submittal for the Government. The following
shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction and Postconstruction Submittals
Progress Schedule; G
Prior to commencement of dredging, submit a copy of Progress
Schedule to Contracting Officer indicating the measures and

processes the Contractor will employ to produce an end product
that complies with the contract requirements.
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PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3

.1 GENERAL REQUIREMENTS

Pursuant to the CONTRACT CLAUSE, SCHEDULE FOR CONSTRUCTION CONTRACTS, a
project Progress Schedule as described below and specified in the CONTRACT
CLAUSES shall be prepared. The scheduling of construction shall be the
responsibility of the Contractor. Contractor management personnel shall
actively participate in its development. Subcontractors and suppliers
working on the project shall also contribute in developing and maintaining
an accurate Project Schedule. The approved Project Schedule shall be used
to measure the progress of the work, to aid in evaluating time extensions,
and to provide the basis of all progress payments as applicable.

.2 PROGRESS SCHEDULE

The Contractor shall submit his Progress Schedule to the Contracting
Officer for approval at the Pre-Construction Conference specified in
SECTION 01006 POST AWARD MEETINGS. The Progress Schedule shall be prepared
and certified as complete by the Contractor's Quality Control
Representative in the form of a chart graphically indicating the sequence
proposed to accomplish each work feature or operation. The chart shall be
prepared to show the starting and completion dates of all work features on
a linear horizontal time scale beginning with date of Notice to Proceed,
arrival date of Contractor's plant to the job site, all activities
scheduled prior to dredging, dredging start and completion dates, calendar
days to completion of all work, and contract completion date. Each activity
in the construction shall be represented by an arrow and shall have a
beginning and ending node (event). The entire project shall have only one
beginning node and one ending node. The arrangement of arrows shall be such
that they flow from the left to right. Each arrow representing an activity
shall be annotated to show the activity description, duration and cost. The
Contractor shall indicate on the chart the important work activities that
are critical to the timely overall completion of the project. Key dates for
important features or portions of work features are milestone dates and
shall be so indicated on the chart.

.3 PROGRESS SCHEDULE FORMAT

The computer software system or manual method(s) used by the Contractor to
produce his Progress Schedule and any required associated information shall
require approval by the Contracting Officer prior to submittal by the
Contractor. Any computer software utilized by the Contractor to produce the
Project Schedule shall be capable of providing all requirements of this
specification. Failure of the Contractor to meet the requirements of this
specification shall result in the disapproval of the schedule.

.3.1 Level of Detail Required

The Project Schedule shall include an appropriate level of detail. Failure
to develop or update the Project Schedule or provide data to the
Contracting Officer at the appropriate level of detail, as specified herein
and directed by the Contracting Officer, shall result in the disapproval of
the schedule. The Contracting Officer shall use as a minimum, but is not
limited to, the following conditions to determine the appropriate level of
detail to be used in the Project Schedule:
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3

.3.2 Activity Durations

Contractor submissions shall follow the direction of the Contracting
Officer regarding reasonable activity durations. Reasonable durations are
those that allow the progress of activities to be accurately determined
between payment periods (usually less than 2 percent of all non-procurement
activities' Original Durations are greater than 20 days).

.3.3 Government Activities

Government and other agency activities that could impact progress shall be
shown. These activities include, but are not limited to:

required Contractor submittals for Government approval
Government surveys for payment
inspections required by the contract.

.3.4 Responsibility

All activities shall be identified in the project schedule by the party
responsible to perform the work. Responsibility includes, but is not
limited to: subcontractors, contractor's work force, and government
personnel or agency performing a given task. Activities shall not belong
to more than one responsible party. The responsible party for each
activity shall be identified by a designated Responsibility Code.

.3.5 Work Areas

All activities shall be identified in the project schedule by the work area
in which the activity occurs. Activities shall not be allowed to cover
more than one work area. The work area of each activity shall be
identified by a designated Work Area Code.

.3.6 Constraint of Last Activity

Completion of the last activity in the schedule shall be constrained by the
contract completion date. Calculation on project updates shall be such
that if the early finish of the last activity falls after the contract
completion date, then the float calculation shall reflect a negative float
on the critical path. The Contractor shall include as the last activity in
the project schedule an activity called "End Project". The "End Project"
activity shall have an "LF" constraint date equal to the completion date
for the project, and a zero day duration.

.3.7 Standard Activity Coding Dictionary

The Contractor shall use the activity coding structure defined in the
Standard Data Exchange Format (SDEF) in ER 1-1-11, Appendix A. This exact
structure is mandatory, even if some fields are not used.

.4 UPDATED SCHEDULES

Update of the Progress Schedule shall be at weekly intervals or when the
construction schedule has been revised. Reflect any changes occurring since
the last update and certify by signature of the Contractor's Quality
Control Officer and submit to the Contracting Officer as specified.

-- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES
09/05

PART 1 GENERAL

1

.1 SUBMITTAL IDENTIFICATION AND CLASSIFICATION

The Contractor shall insure all submittals as required in the Contract are
submitted to the government as identified and in accordance with the
procedures specified in this Section. Submittals may be required for work
features and procedures in the specifications that are not listed or
classified as indicated below. The Contractor shall still be required to
list these submittals in his Submittal Register as required by the
respective gpecification, and designate the submittal and action required
in the register.

1.1 Submittal Identification

Submittals required are identified by SD numbers and titles with typical
items to be submitted under this classification as follows:

SD-01 Preconstruction Submittals

Certificates of Insurance

List of Proposed Subcontractors
List of Proposed Products
Construction Progress Schedule
Submittal Register

Schedule of Values

Health and Safety Plan
Activity Hazard Analysis
Quality Control Plan
Environmental Protection Plan

SD-02 Shop Drawings

As used in this section, drawings, schedules, diagrams, and other
data prepared specifically for this contract, by Contractor or
through Contractor by way of subcontractor, manufacturer,
supplier, distributor, or other lower tier contractor, to
illustrate portion of work.

SD-03 Product Data
Preprinted material such as illustrations, standard schedules,
performance charts, instructions, brochures, diagrams,
manufacturer's descriptive literature, catalog data, and other
data to illustrate portion of work, but not prepared exclusively
for this contract.

SD-04 Samples
Physical examples of products, materials, equipment, assemblies,

or workmanship that are physically identical to portion of work,
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illustrating portion of work or establishing standards for
evaluating appearance of finished work or both.

SD-05 Design Data

Placement plan with proposed equipment usage and datum used and
benchmark locatiomns.

SD-06 Test Reports
Report signed by authorized official of testing laboratory that a
material, product or system identical to the material, product or
system to be provided has been tested in accord with specified
requirements.
Results of environmental testing.
Report which includes findings of a test required to be performed
by the contractor on an actual portion of the work or prototype
prepared for the project before shipment to job site.
Report which includes finding of a test made at the job site or on
sample taken from the job site, on portion of work during or after
installation.
Investigation reports.
Daily checklists.
Final acceptance test and operational test procedure.

SD-07 Certificates
Statements signed by responsible officials of manufacturer of
product, system or material attesting that product, system or
material meets specification requirements. Must be dated after
award of project contract and clearly name the project.
Document required of Contractor, or of a supplier, installer or
subcontractor through Contractor, the purpose of which is to
further quality of orderly progression of a portion of the work by
documenting procedures, acceptability of methods or personnel
gualifications.

SD-08 Manufacturer's Instructions
Preprinted material describing installation of a product, system
or material, including special notices and Material Safety Data
sheets concerning impedances, hazards and safety precautions.

SD-09 Manufacturer's Field Reports
Documentation of the testing and verification actions taken by
manufacturer's representative to confirm compliance with
manufacturer's standards or instructions.

Factory test reports.

SD-10 Closeout Submittals
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1.

1

Placement area profiles and surveys.
1.2 Submittal Classification
Submittals are classified as follows:
a. Government Approved

Government approval is required for extensions of design, critical
materials, deviations, equipment whose compatibility with the
entire system must be checked, and other items as designated by
the Contracting Officer. Within the terms of the Contract Clause
entitled "Specifications and Drawings for Construction," they are
considered to be "shop drawings."

b. Information Only
All submittals not requiring Government approval will be for

information only. They are not considered to be "shop drawings"
within the terms of the Contract Clause referred to above.

.2 APPROVAL OF SUBMITTALS

The approval of submittals by the Contracting Officer's Representative
(COR), shall not be construed as a complete check, but will indicate only
that the general method of construction, work scheduling, and other
information are satisfactory. Approval will not relieve the Contractor of
the responsibility for any error which may exist, as the Contractor under
the Contractor Quality Control (CQC) requirements of this contract is
responsible for the dimensions, layout, and satisfactory construction of
all work as indicated and specified. After submittals have been approved by
the COR, resubmittal for the purpose of changing the approved Work Plan,
Progress Schedule, designated Acceptance Sections, or for any other reason,
will not be given consideration unless accompanied by an explanation as to
why a change is necessary.

.3 DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the COR and promptly
furnish a corrected submittal with the Daily CQC Report as specified for
the initial submittal. If the Contractor considers any correction
indicated on the submittal(s) to constitute a change to the contract,
notice as required under the Contract Clause entitled "Changes" shall be
given at the same time to the COR.

.4 WITHHOLDING OF PAYMENT

Payment for any part of the scheduled work accomplished by the Contractor,
including transportation of the Contractor's plant to or from the site of
the work, will not be made if required approvals for all parts of the
scheduled work have not been obtained.

PART 2 PRODUCT (Not Used)
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PART 3 EXECUTION

3

.1 GENERAL

The Contractor shall submit all items required and specified in these
specifications, and as may be required by other portions of the scheduled
work. Proposed deviations from the contract requirements shall be clearly
identified. The required submittals shall be listed in the Contractor's
Work Plan and on the Contractor's Submittal Register Form 4288-R. All
requirements of submittals shall be coordinated with SECTION 01451. Any
questions regarding submittals required of the Contractor will be discussed
at the Preconstruction Conference specified in SECTION 01006. At this
Conference, and during the progress of the work, the COR may request
submittals in addition to those listed when deemed necessary to adequately
describe the work covered in the respective sections. Dimensions and units
of weights and measures used on all submittals shall be the same as
indicated and specified. Each submittal shall be complete and in sufficient
detail to allow ready determination of compliance with contract
requirements. Prior to submittal, all items shall be checked and approved
as complete by the CQC representative as specified in SECTION 01451.

.2 SCHEDULING

Submittals covering component items forming a system or items that are
interrelated, such as access/egress to the work area, and delivery/storage
of materials prior to construction of features shall be scheduled to be
coordinated with the requirements specified and submitted concurrently.

2.1 Submittal and Report Identification

All submittals and reports shall be complete, properly marked, adequately
detailed, and identified with location of occurrence in the respective
specification section with paragraph number, drawing number and location,
and respective Plan or Report requirement, as applicable. The Contractor's
CQC representative shall sign and date each submittal and report as
complete.

.3 SUBMITTAL REGISTER (ENG FORM 4288)

At the end of this SECTION is a sample Submittal Register (ENG Form 4288-R)
showing those plans, lists, and items of equipment and materials for which
submittals are required by the specifications. The Contractor is informed
this sample form may not list all submittals that may be required of the
Contractor; however, the Contractor shall utilize this form as a guide to
provide, with his CQC Plan for approval, a complete Submittal Register
listing all submittals required for the duration of the contract. The
Submittal Register shall consist of individual pages representing the
respective Specification Sections as shown in the attached sample. Columns
"d" through "g" of the sample form indicate the method the Contractor is to
use in identification of his submittals. In the respective Specification
Sections and when so directed by specified requirements in other parts of
the contract for a particular type of submittal, the Classification status
to be inserted in Columns "p" and "g" is indicated. The Contractor's
Quality Control Representative shall certify in writing as part of the CQC
Plan the appropriate designation for all submittals has been made. The
remainder of columns and how they are to be utilized during administration
of the contract will be addressed at the Pre-Construction Conference as
noted in SECTION 01006.
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3.

NEWS2006

4 TRANSMITTAL FORM (ENG FORM 4025)

At the end of this SECTION is a sample Transmittal Form (ENG Form 4025)
which shall be used for transmittal coordination of all submittals. This
form shall be completed by the Contractor identifying each item to be
submitted. Special care shall be exercised to ensure proper listing of the
date of the submittal transmittal, specification section and paragraph
number pertinent to the data submitted for each item, and numerical
sequence coordination with the Submittal Register Form 4288-R, Column "b".

-- End of Section --
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Instructions For Campleting ENG FORM 4025-R, Mar 95

A. Enter date the submittal is issued.

B. Enter the Transmittal Number under which the submittal was
made.

The Transmittal Number shall have the following format:

A-B.C
Where: A is the specification section

B is a consecutive number where 1 would be the first
transmittal under the given specification section, 2

would be the second transmittal, etc.

C is a consecutive number identifying resubmittals.
Number 1 would be the first resubmittal, 2 the second, etc.

Examples of Transmittal Numbers under Specification
Section 01451:

01451-1
01451-2
01451-1.1 (first resubmittal of 01451-1)
01451-3

C. Enter name and address of Corps of Engineers reviewing
office.

D. Enter name and address of Contractor.

E. Enter contract number.

F. If this is the first submittal of information for this item
number, check the box for "New Submittal". If not, check the box
for "Resubmittal".

G. If the "Resubmittal” box is checked, enter the previous
Transmittal No.

H. Enter the specification section that applies to this
Transmittal Form. A separate Transmittal Form shall be used for
submittals under separate sections of the specifications.

I. Enter name and location of project.

J. Indicate whether the submittal is "For Information Only
(FIO)” or for "Government Approval (Gov't Approval)".

K. Enter the Item No. as identified on the Submittal Register.

L. Enter the Description of the item submitted as identified on
the Submittal Register.




M. Enter information as necessary. When a sample of material
or Manufacturer's Certificate of Compliance is transmitted,
indicate "Sample" or "Certification.

N. Enter the nmumber of copies of submittal data attached.

0. Enter the specification paragraph number as identified on
the Submittal Register using the following format:

Spec. Section - Paragraph number
P. Enter information as necessary.

Q. Enter Contractor Action Code. See reverse side of ENG Form
4025 for applicable codes.

R. A check shall be placed in the "Variation" column when a
submittal is not in accordance with the plans and specifications.
Attach a written statement describing the variation.

S. Review code assigned by the Govermment reviewer.

T. Remarks from the Contractor or Government review comments.
Government review comments may also be placed on a separate sheet
of paper.

U. Signature of Contractor reviewer.

V. Number of enclosures being returned to the Contractor by the
Government reviewer

W. Signature and title of Govermnment approving authority.
X. Date of review by the Government.
Other: In submitting manufacturer's literature or similar

information, the Contractor shall clearly identify the item
proposed for use.
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
Maintenance Dredging Channel to Newport News

CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
(e]
\%
T cC T
R L
A A O
A N S R A A
Cc S S Cc Cc
T M S P I A T T
| | P A F o/ | |
\Vi T E R | E [e) DATE FWD 0 MAILED
| T C A C N TO APPR N TO
T A G# A R AUTH/ CONTR/
Y L S R T E Cc Cc
E DESCRIPTION A 1V IAPPROVAL|MATERIAL| O DATE DATE RCD |DATE FWD |DATERCD| o DATE DATE RCD
N N C =} O W NEEDED NEEDED D OF FROM TO OTHER |FROM OTH| D OF FRM APPR
[e) [e) T ITEM SUBMITTED H N R SUBMIT BY BY E ACTION CONTR |REVIEWER|REVIEWER| E ACTION AUTH REMARKS
(@ | () (©) (d) (e) ® ()} (h) (0] 0] (k) 0] (m) () (0) (V) (@ (U]

01140 |SD-06 Test Reports
Effluent Measurements
01150 |SD-01 Preconstruction Submittals
Dredging Intent Notifications to
Department of Environmental
Quality and U.S. Coast Guard
Advance Notice for Dredging 1.4.7
After Dredging Survey Requests
01320 |SD-01 Preconstruction Submittals
Progress Schedule G
01355 |SD-01 Preconstruction Submittals
Environmental Protection Plan G
01451 |SD-01 Preconstruction Submittals
Quality Control Plan 3.2.1 G
SD-11 Closeout Submittals
Daily Quality Control Reports 3.7
01525 |SD-01 Preconstruction Submittals
Accident Prevention Plan (APP) ]1.8
Activity Hazard Analysis (AHA) 1.9
SD-06 Test Reports

Reports 1.13

Accident Reports 1.13.1

Monthly Exposure Reports

Regulatory Citations and 1.13.4
Violations

02325 |SD-07 Certificates

SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 1 OF 2 PAGES



CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
Maintenance Dredging Channel to Newport News

CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
(e]
\%
T cC T
R L
A A O
A N S R A A
Cc S S Cc Cc
T M S P I A T T
| | P A F o/ | |
\Vi T E R | E [e) DATE FWD 0 MAILED
| T C A C N TO APPR N TO
T A G# A R AUTH/ CONTR/
Y L S R T E Cc Cc
E DESCRIPTION A 1V IAPPROVAL|MATERIAL| O DATE DATE RCD |DATE FWD |DATERCD| o DATE DATE RCD
N N C =} O W NEEDED NEEDED D OF FROM TO OTHER |FROM OTH| D OF FRM APPR
[e) [e) T ITEM SUBMITTED H N R SUBMIT BY BY E ACTION CONTR |REVIEWER|REVIEWER| E ACTION AUTH REMARKS
(@ | () (©) (d) (e) ® ()} (h) (0] 0] (k) 0] (m) () (0) (V) (@ (U]

02325 | Equipment and Machinery
Operator Authorization

SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 2 OF 2 PAGES
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SECTION 01355

ENVIRONMENTAL PROTECTION
09/05

PART 1 GENERAL

1

.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

33 CFR 328 Definitions

40 CFR 68 Chemical Accident Prevention Provisions

40 CFR 302 Designation, Reportable Quantities, and
Notification

40 CFR 355 Emergency Planning and Notification

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2003) U.S. Army Corps on Engineers Safety
and Health Requirements Manual

WETLAND MANUAL Corps of Engineers Wetlands Delineation
Manual Technical Report Y-87-1

.2 DEFINITIONS

Environmental pollution and damage is defined as the presence of chemical,
physical, or biological elements or agents that adversely affect human
health or welfare; unfavorably alter ecological balances of plant or animal
communities; or degrade the environment from an aesthetic, cultural or
historic perspective.

.2.1 Environmental Pollution and Damage

Environmental pollution and damage is the presence of chemical, physical,
or biological elements or agents which adversely affect human health or
welfare; unfavorably alter ecological balances of importance to human life;
affect other species of importance to humankind; or degrade the environment
aesthetically, culturally, or historically.

.2.2 Environmental Protection

Environmental protection is the prevention and control of pollution and
habitat disruption that may occur to the environment during construction.
The control of environmental pollution and damage requires consideration of
land, water, and air; biological and cultural resources; and includes
management of visual aesthetics; noise; solid, chemical, gaseous, and
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liquid waste; radiant energy and radioactive material as well as other
pollutants.

1.2.3 Contractor Generated Hazardous Waste

Contractor generated hazardous waste means materials that, if abandoned or
disposed of, may meet the definition of a hazardous waste. These waste
streams would typically consist of material brought on site by the
Contractor to execute work, but are not fully consumed during the course of
construction. Examples include, but are not limited to, excess paint
thinners (i.e. methyl ethyl ketone, toluene), waste thinners, excess
paints, excess solvents, waste solvents, excess pesticides, and
contaminated pesticide equipment rinse water.

1.2.4 Waters of the United States

All waters which are under the jurisdiction of the Clean Water Act, as
defined in 33 CFR 328.

1.2.5 Wetlands

Wetlands means those areas that are inundated or saturated by surface or
ground water at a frequency and duration sufficient to support, and that
under normal circumstances do support, a prevalence of vegetation typically
adapted for life in saturated soil conditions. Wetlands generally include
swamps, marshes, and bogs. Official determination of whether or not an
area is classified as a wetland must be done in accordance with WETLAND
MANUAL.

1.3 GENERAL REQUIREMENTS

The Contractor shall minimize environmental pollution and damage that may
occur as the result of construction operations. The environmental
resources within the project boundaries and those affected outside the
limits of permanent work shall be protected during the entire duration of
this contract. The Contractor shall comply with all applicable Federal,
State, and local laws and regulations. The Contractor shall provide
environmental protective measures and procedures to prevent and control
pollution, limit habitat disruption, and correct environmental damage that
occurs during construction. The Contractor shall be responsible for any
delays resulting from failure to comply with environmental laws and
regulations.

1.4 SUBCONTRACTORS
The Contractor shall ensure compliance with this SECTION by subcontractors.
1.5 PAYMENT

No separate payment will be made for work covered under this SECTION. The
Contractor shall be responsible for payment of fees associated with
environmental permits, application, and notices obtained by the Contractor.
All costs associated with this SECTION shall be included in the contract
price. The Contractor shall be responsible for payment of all fines and
fees for violation or non-compliance with Federal, State, Regional and
local laws and regulations.
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1.

1

6 SUBMITTALS

The Contractor shall make submittals for the following listed reports and
certificates as required by the specifications. The Contracting Officer may
request submittals in addition to those specified when deemed necessary to
adequately describe the work. Units of weights and measures used on all
submittals shall be the same as those used in the contract drawings. Each
submittal shall be complete and in sufficient detail to allow ready
determination of compliance with contract requirements. Prior to submittal,
all items shall be checked and approved by the Contractor's Quality Control
(CQC) representative and each item shall be stamped, signed, and dated by
the CQC representative indicating action taken in accordance with SECTION
01451. Government approval is required for submittals with a "G"
designation; submittals not having a "G" designation are for information
only. When used, a designation following the "G" designation identifies the
office that will review the submittal for the Government. The following
shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals
Environmental Protection Plan; G

Prior to commencement of any work, including delivery of any
plant, equipment or construction materials to the site, submit a
plan for environmental protection as specified herein.

The paragraph "ENVIRONMENTAL PROTECTION PLAN REQUIREMENTS" below
lists personnel requirements and plans to be submitted by the
Contractor as a part of the Environmental Protection Plan.
Although these requirements are listed as individual Plans and
personnel requirements that are a part of the contents of the
Environmental Protection Plan, all listed individual Plans and
personnel requirements must be submitted with the entire
Environmental Protection Plan for approval.

.7 ENVIRONMENTAL PROTECTION PLAN REQUIREMENTS

The Contractor shall submit an Environmental Protection Plan for review and
approval by the Contracting Officer. This Environmental Protection Plan
shall consist of a written narrative, as well as any individual plans,
supplemental drawings, documents, and photographs required to verify the
Contractor's work will be in accordance with the environmental permits and
all laws and regulations governing the work as indicated and specified. The
Contractor shall submit this plan and all supplementary data for approval
at least 10 calendar days prior to the scheduled Preconstruction
Conference. The Contractor will be informed in writing of any revisions as
may be required by the Contracting Officer at the Preconstruction
Conference and shall submit a final plan for final approval not later than
5 calendar days prior to start of scheduled construction activities.
Acceptance is conditional and is predicated upon satisfactory performance
during construction. The Government reserves the right to require the
Contractor to make changes in the Environmental Protection Plan or
operations if the Contracting Officer determines that environmental
protection requirements are not being met. The plan shall detail the
actions that the Contractor shall take to comply with all applicable
Federal, State, and local laws and regulations concerning environmental
protection and pollution control and abatement, as well as the additional
specific requirements of this contract. No physical work at the site,
including delivery of the Contractor's plant and equipment and construction
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materials, shall begin prior to acceptance by the Contracting Officer of
the Contractor's Environmental Protection Plan covering the work to be
performed. No requirement in this Section shall be construed as relieving
the Contractor of any applicable Federal, State, and local environmental
protection laws and regulations. During Construction, the Contractor shall
be responsible for identifying, implementing, and submitting for approval
any additional requirements to be included in the Environmental Protection
Plan.

1.7.1 Contents of Environmental Protection Plan

The purpose of the Environmental Protection Plan is to present a
comprehensive overview of known or potential environmental issues which the
Contractor must address during construction. Issues of concern shall be
defined within the Environmental Protection Plan as outlined in this
section. The Contractor shall address each topic at a level of detail
commensurate with the environmental issue and required construction
task(s). Topics or issues which are not identified in this SECTION, but
which the Contractor considers necessary, shall be identified and discussed
after those items formally identified in this SECTION. The Environmental
Protection Plan shall be current and maintained onsite by the Contractor.
The Environmental Protection Plan shall comply with the requirements of EM
385-1-1 and include, but not be limited to, the following:

a. Name(s) of person(s) within the Contractor's organization who
is (are) responsible for ensuring adherence to the Environmental
Protection Plan and those who may be delegated with separate
responsibilities subject to approval of the CO.

b. Name(s) and qualifications of person(s) responsible for manifesting
hazardous waste to be removed from the site, if applicable.

c. Name(s) and qualifications of person(s) responsible for training
the Contractor's environmental protection personnel.

d. Description of the Contractor's environmental protection personnel
training program.

e. The Spill Control plan shall include the procedures, instructions,
and reports to be used in the event of an unforeseen spill of a
substance regulated by 40 CFR 68, 40 CFR 302, 40 CFR 355, or regulated
under State or Local laws and regulations. The Spill Control Plan
supplements the requirements of EM 385-1-1. This plan shall include as
a minimum:

1. The name of the individual who will report any spills or
hazardous substance releases and who will follow up with complete
documentation. This individual shall immediately notify the
Contracting Officer in addition to the legally required Federal,
State, and local reporting channels (including the National
Response Center 1-800-424-8802) if a reportable quantity is
released to the environment. The plan shall contain a list of the
required reporting channels and telephone numbers.

2. The name and qualifications of the individual who will be
responsible for implementing and supervising the containment and

cleanup.

3. Training requirements for Contractor's personnel and methods
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of accomplishing the training.

4. A list of materials and equipment to be immediately available
at the job site, tailored to cleanup work of the potential
hazard(s) identified.

5. The names and locations of suppliers of containment materials
and locations of additional fuel oil recovery, cleanup,
restoration, and material-placement equipment available in case of
an unforeseen spill emergency.

6. The methods and procedures to be used for expeditious
contaminant cleanup.

f. A non-hazardous solid waste disposal plan identifying methods and
locations for solid waste disposal including clearing debris. The plan
shall include schedules for disposal. The Contractor shall identify
any subcontractors responsible for the transportation and disposal of
solid waste. Licenses or permits shall be submitted for solid waste
disposal sites that are not a commercial operating facility. Evidence
of the disposal facility's acceptance of the solid waste shall be
attached to this plan during the construction.

g. A recycling and solid waste minimization plan with a list of
measures to reduce consumption of energy and natural resources. The
plan shall detail the Contractor's actions to comply with and to
participate in Federal, State, Regional, and local government sponsored
recycling programs to reduce the volume of solid waste at the source.

h. An air pollution control plan detailing provisions to assure that
dust, debris, materials, trash, etc., do not become air borne and
travel off the project site.

i. A contaminant prevention plan that: identifies potentially
hazardous substances to be used on the job site; identifies the
intended actions to prevent introduction of such materials into the
air, water, or ground; and details provisions for compliance with
Federal, State, and local laws and regulations for storage and handling
of these materials. In accordance with EM 385-1-1, a copy of the
Material Safety Data Sheets (MSDS) and the maximum quantity of each
hazardous material to be on site at any given time shall be included in
the contaminant prevention plan. As new hazardous materials are
brought on site or removed from the site, the plan shall be updated.

1.8 ENVIRONMENTAL ASSESSMENT OF CONTRACT DEVIATIONS

Any deviations, requested by the Contractor, from the drawings, plans and
specifications which may have an environmental impact will be subject to
approval by the Contracting Officer and may require an extended review,
processing, and approval time. The Contracting Officer reserves the right
to disapprove alternate methods, even if they are more cost effective, if
the Contracting Officer determines that the proposed alternate method will
have an adverse environmental impact.

1.9 NON-COMPLIANCE NOTIFICATION
The Contracting Officer will notify the Contractor in writing of any

observed noncompliance with Federal, State or local environmental laws or
regulations, permits, and other elements of the Contractor's Environmental
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Protection plan. The Contractor shall, after receipt of such notice,
inform the Contracting Officer of the proposed corrective action and take
such action when approved by the Contracting Officer. The Contracting
Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. No time extensions shall be
granted or equitable adjustments allowed to the Contractor for any such
suspensions. This is in addition to any other actions the Contracting
Officer may take under the contract, or in accordance with the Federal
Acquisition Regulation or Federal Law.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION

3

.1 PROTECTION OF FEATURES

This SECTION supplements the CONTRACT CLAUSE "PROTECTION OF EXISTING
VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS". The
Contractor shall prepare a list of features requiring protection under the
provisions of the CONTRACT CLAUSE that are not specifically identified on
the drawings or otherwise specified as environmental features requiring
protection. The Contractor shall protect those environmental features as
indicated and specified, in spite of interference that their preservation
may cause to the Contractor's work under the contract.

.2 LAND RESOURCES

The Contractor shall confine all activities to areas defined by the
drawings and specifications. Prior to the beginning of any construction,
the Contractor shall identify any land resources to be preserved within the
work area. Except in areas indicated on the drawings or specified to be
dredged, the Contractor shall not remove, cut, deface, injure, or destroy
land resources including trees, shrubs, vines, grasses, topsoil, and land
forms without approval. No ropes, cables, or guys shall be fastened to or
attached to any trees for anchorage unless specifically authorized. The
Contractor shall provide effective protection for land and vegetation
resources at all times as defined in the following subparagraphs. Stone,
soil, or other materials displaced into uncleared areas shall be removed by
the Contractor.

.3 WATER RESOURCES

The Contractor shall monitor construction activities to prevent pollution
of surface and ground waters. Toxic or hazardous chemicals shall not be
applied to soil or vegetation. All water areas affected by construction
activities shall be monitored by the Contractor. The Contractor shall
perform monitoring, inspections, sampling and testing, reporting, and
record keeping as indicated and specified.

.4 PROTECTION OF MARINE ANIMALS, WILDLIFE AND VEGETATION

The Contractor is informed that the work areas are in a portion of Virginia
frequented by migratory birds and is a native habitat for eagles, hawks,
egrets, herons, pelicans, terns, and other wildlife that are identified as
either endangered species protected by federal law or species of special
concern for Commonwealth of Virginia agencies. If, in the performance of
this contract, evidence of the possible disturbance to any such migratory
bird or listed species may occur, the Contractor shall notify the
Contracting Officer immediately, giving the location and nature of the
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findings. The Contractor shall advise all personnel associated with the
operation of the vessels and plant of the civil and criminal provisions of
the Endangered Species Act (ESA), the Migratory Bird Act, and the Marine
Mammal Protection Act (MMPA). In the event that endangered or protected
species are affected by this work, the work under this contract may be
suspended or terminated as determined by the Contracting Officer. All crew
members of the dredge, attendant plant operators, and those sub-contractors
employed on the work shall be required to read and certify in writing they
are aware of the contents of this specification and the Contractor's
Environmental Protection Plan. Copies of this SECTION and the Environmental
Protection Plan, including a posting warning of the civil and criminal
liabilities that violators are subject to for non-compliance to the
requirements of them, shall be clearly posted with other required postings
on-site for employees.

3.5 U.S. DEPARTMENT OF AGRICULTURE (USDA) QUARANTINED CONSIDERATIONS

The Contractor shall thoroughly clean all construction equipment at the
prior job site in a manner that ensures all residual soil is removed and
that egg deposits from plant pests are not present. The Contractor shall
consult with the USDA Plant Protection and Quarantine (USDA - PPQ)
jurisdictional office for additional cleaning requirements that may be
necessary.

3.6 WETLANDS AND NATURAL HABITAT

Use of the Contractor's plant to construct the scheduled work, including
the associated use of ropes, cables, or guys over wetlands and in natural
habitat areas, shall be scheduled in a manner to disturb the wetlands and
natural habitat areas to the minimum necessary to accomplish the work. Any
damage to wetlands or natural habitat areas shall be repaired to original
condition at no additional expense to the government. The Contracting
Officer will notify the Contractor in writing of any observed noncompliance
with the previously mentioned Federal, State or local laws or regulations,
permits, and other elements of the Contractor's environmental protection
plan. The Contractor shall, after receipt of such notice, inform the
Contracting Officer of proposed corrective action and take such action when
approved. If the Contractor fails to comply promptly, the Contracting
Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. No time extensions shall be
granted or costs or damages allowed to the Contractor for any such
suspensions.

3.7 POST CONSTRUCTION CLEANUP

The Contractor shall clean up all areas used for construction in accordance
with Contract Clause: "Cleaning Up". The Contractor shall, unless
otherwise instructed in writing by the Contracting Officer, obliterate all
signs of temporary construction facilities such as haul roads, work area,
structures, foundations of temporary structures, stockpiles of excess or
waste materials, and other vestiges of construction prior to final
acceptance of the work. The disturbed land area shall be graded, filled
and the entire area seeded unless otherwise indicated.

-- End of Section --
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SECTION 01420

SOURCES FOR REFERENCE PUBLICATIONS
09/05

PART 1 GENERAL

1

.1 REFERENCES

Various publications are referenced in other sections of the specifications
to establish requirements for the work. These references are identified in
each section by document number, date and title. The document number used
in the citation is the number assigned by the standards producing
organization, (e.g. ASTM B 564 Nickel Alloy Forgings). However, when the
standards producing organization has not assigned a number to a document,
an identifying number has been assigned for reference purposes.

.2 ORDERING INFORMATION

The addresses of the standards publishing organizations whose documents are
referenced in other sections of these specifications are listed below, and
if the source of the publications is different from the address of the
sponsoring organization, that information is also provided. Documents
listed in the specifications with numbers which were not assigned by the
standards producing organization should be ordered from the source by title
rather than by number.

ASME INTERNATIONAL (ASME)
Three Park Avenue
New York, NY 10016-5990

Ph: 212-591-7722
Fax: 212-591-7674
E-mail: infocentral@asme.org

Internet: http://www.asme.org

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)
1 Batterymarch Park

Quincy, MA 02169-7471

Ph: 617-770-3000

Fax: 617-770-0700

E-mail: webmastere@enfpa.org

Internet: http://www.nfpa.org

U.S. ARMY CORPS OF ENGINEERS (USACE)

Order CRD-C DOCUMENTS from:

U.S. Army Engineer Waterways Experiment Station

ATTN: Technical Report Distribution Section, Services
Branch, TIC

3909 Halls Ferry Road

Vicksburg, MS 39180-6199

Ph: 601-634-2664

Fax: 601-634-2388

E-mail: mtc-info@erdc.usace.army.mil

Internet: http://www.wes.army.mil/SL/MTC/handbook.htm

Order Other Documents from:
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USACE Publications Depot
Attn: CEIM-IM-PD
2803 52nd Avenue
Hyattsville, MD 20781-1102
Ph: 301-394-0081
Fax: 301-394-0084
E-mail: pubs-army@usace.army.mil
Internet: http://www.usace.army.mil/publications
or http://www.hnd.usace.army.mil/techinfo/engpubs.htm

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)
8601 Adelphi Road

College Park, MD 20740-6001

Ph: 866-272-6272

Fax: 301-837-0483

Internet: http://www.archives.gov

Order documents from:

Superintendent of Documents
U.S.Government Printing Office (GPO)
732 North Capitol Street, NW
Washington, DC 20401

Ph: 888-293-6498 or 202-512-1530
Fax: 202-512-1262

E-mail: gpoaccess.gov

Internet: http://www.gpoaccess.gov

-- End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL
09/05

PART 1 GENERAL

1.

1 PAYMENT

Separate payment will not be made for providing and maintaining an
effective Quality Control program, and all costs associated therewith shall
be included in the applicable unit prices or lump-sum prices contained in
the Bidding Schedule.

.2 SUBMITTALS

The Contractor shall make submittals for the following listed reports and
certificates as required by the specifications. The Contracting Officer may
request submittals in addition to those specified when deemed necessary to
adequately describe the work. Units of weights and measures used on all
submittals shall be the same as those used in the contract drawings. Each
submittal shall be complete and in sufficient detail to allow ready
determination of compliance with contract requirements. Prior to submittal,
all items shall be checked and approved by the Contractor's Quality Control
(CQC) representative and each item shall be stamped, signed, and dated by
the CQC representative indicating action taken in accordance with SECTION
01451. Government approval is required for submittals with a "G"
designation; submittals not having a "G" designation are for information
only. When used, a designation following the "G" designation identifies the
office that will review the submittal for the Government. The following
shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction and Postconstruction Submittals
Quality Control Plan; G
Prior to commencement of dredging, submit a copy of Quality
Control Plan to Contracting Officer indicating plans, procedures,
and organization necessary to produce an end product that complies
with the contract requirements.

SD-11 Closeout Submittals
Daily Quality Control Reports
Daily quality control reports including preparatory and initial

phase minutes shall be submitted on a daily basis as specified in
paragraph "DOCUMENTATION" .

PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION

3

.1 GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and
maintain an effective quality control system in compliance with the
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CONTRACT CLAUSE titled "INSPECTION OF CONSTRUCTION." The quality control
system shall consist of plans, procedures, and organization necessary to

produce an end product that complies with the contract requirements. The
system shall cover all construction operations, both onsite and offsite,

and shall be keyed to the proposed construction sequence.

3.2 QUALITY CONTROL PLAN
3.2.1 General

Prior to start of the scheduled work operations, the Contractor shall
furnish his Quality Control Plan to the COR for acceptance. The CQC Plan
the Contractor proposes to implement shall identify the personnel,
procedures, instructions, records, and forms, and, as a minimum, shall
include:

a. A description of the gquality control organization, including a
chart showing lines of authority by name with duties and
responsibilities of their respective position, qualifications (in
resume format), and acknowledgment that the CQC staff shall
implement the three phase control system for all aspects of the
work specified.

b. The number, classifications, qualifications, duties,
responsibilities and authorities of personnel. A copy of the
letter, signed by an authorized official of the firm, which
describes the responsibilities and delegates the sufficient
authorities to adequately perform the functions of the CQC System
Manager, including authority to stop work which is not in
compliance with the contract. The CQC System Manager shall issue
letters of direction to all other various quality control
representatives outlining duties, authorities and
responsibilities, and shall furnish copies to the Government at
the same time.

c. Control, verification and acceptance testing procedures for
each specific test to include the test name, specification
paragraph requiring test, feature of work to be tested, test
frequency, and person or laboratory responsible for each test
(laboratory facilities will be approved by the CO).

d. Procedures for scheduling, reviewing, certifying, and managing
submittals, including those of subcontractors, offsite
fabricators, suppliers, and purchasing agents. These procedures
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e. Procedures for tracking preparatory, initial, and follow-up
control phases and control, verification, and acceptance tests
including documentation.

f. Procedures for tracking construction deficiencies from
identification through acceptable corrective action. These
procedures shall establish verification that identified
deficiencies have been corrected.

g. Reporting procedures, including proposed reporting formats.
h. A list of the definable features of work. A definable feature

of work is a task which is separate and distinct from other tasks,
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3

has separate control requirements, and may be identified by
different trades or disciplines, or it may be work by the same
trade in a different environment. Although each section of the
specifications may generally be considered as a definable feature
of work, there are frequently more than one definable feature
under a particular section. This list will be agreed upon during
the coordination meeting.

i. Procedures and verification measures to insure environmental
monitoring requirements are complied with in the preparatory,
initial, and follow-up control phases of inspection. This shall
include a listing of individuals, their respective tasks, and the
number employed during all dredged material placement operations.
The Contractor must clearly define the procedures and delegated
personnel to monitor the discharge pipeline at it's outfall, the
required monitoring of discharges at the weir and a list of
subsequent actions to be taken when defeciencies are monitored,
and the individuals and their proposed duties in monitoring the
interior operations at the placement area and at the pump out buoy.

.2.2 Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of
construction. Acceptance is conditional and will be predicated on
satisfactory performance during the construction. The Government reserves
the right to require the Contractor to make changes in his CQC Plan and
operations including removal of personnel, as necessary, to obtain the
quality specified.

.2.3 Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the
Contracting Officer in writing of any proposed change. Proposed changes
are subject to acceptance by the Contracting Officer.

.3 COORDINATION MEETING

As soon as practicable after receipt of Notice to Proceed (NTP) and before
start of the scheduled work, and prior to acceptance by the Government of
the CQC Plan, the Contractor shall meet with the Contracting Officer or
Authorized Representative and discuss the Contractor's quality control
system. The Contractor's Project Manager, Submittals Clerk and Quality
Control Manager, Dredge Captain and Plant Operators, and the Surveyor or
Engineer to be employed by the Contractor to perform all surveys and layout
of the work required of the Contractor shall attend this meeting. The
Contractor is encouraged to have an officer of his company and
representation from any major subcontractors at the conference. The CQC
Plan shall be submitted for review a minimum of 14 calendar days prior to
the Coordination Meeting. During the meeting, a mutual understanding of the
system details shall be developed, including the forms for recording the
CQC operations, control activities, testing, administration of the system
for both onsite and offsite work, and the interrelationship of Contractor's
Management and control with the Government's Quality Assurance. Minutes of
the meeting shall be prepared by the Government. The minutes shall become
a part of the contract file. There may be occasions when subsequent
conferences will be called by either party to reconfirm mutual
understandings, to address deficiencies in the CQC system, or clarify
procedures which may require corrective action by the Contractor.
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.4 QUALITY CONTROL ORGANIZATION

.4.1 Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and
sufficient number of additional qualified personnel to ensure contract
compliance. The Contractor shall provide a CQC organization that shall be
at the site at all times during progress of the work and with complete
authority to take any action necessary to ensure compliance with the
contract. All CQC staff members shall be subject to interview and
acceptance by the Contracting Officer or his designated representative.

4.2 CQC System Manager

The Contractor shall identify as CQC System Manager an individual within
the onsite work organization who shall be responsible for overall
management of CQC and have the authority to act in all CQC matters for the
Contractor. The CQC System Manager will be held responsible for the quality
of work on the job and igs subject to removal by the Contracting Officer for
non-compliance with quality requirements specified in the contract. The
CQC System Manager shall be:

a. A graduate engineer, graduate architect, graduate of construction
management, or an experienced construction management person with a minimum
of five years experience in dredging work similar in magnitude and duration
to this contract. This experience shall include work in environments with
similar dredging conditions and compliance with environmental requirements
in the Commonwealth of Virginia.

This CQC System Manager shall be on the site at all times during
construction and shall be employed by the prime Contractor. The CQC System
Manager shall be assigned as System Manager but may have duties as project
superintendent in addition to quality control. An alternate for the CQC
System Manager shall be identified in the plan to serve in the event of the
System Manager's absence. The requirements for the alternate shall be the
same as for the designated CQC System Manager.

.4.3 Additional Requirement

In addition, this experience shall include successful completion of Course
entitled "Construction Quality Management for Contractors". The Contractor
and his designated CQC staff shall have completed this training within
60 calendar days of receipt of his Notice To Proceed. This course is
offered periodically by the Corps of Engineers. Specific times and
locations are available from the Norfolk District, telephone (757) 441-7723.

.4.4 Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times.
When it is necessary to make changes to the CQC staff, the Contractor shall
revise the CQC Plan to reflect the changes and submit the changes to the
Contracting Officer for acceptance.

.5 SUBMITTALS AND DELIVERABLES

Submittals, if needed, shall be made as specified in Section 01330
SUBMITTAL PROCEDURES. The CQC organization shall be responsible for
certifying that all submittals and deliverables are in compliance with the
contract requirements.
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3.6 CONTRACTOR QUALITY CONTROL (CQC)

Contractor Quality Control is the means by which the Contractor ensures
that the construction, to include that of subcontractors and suppliers,
complies with the requirements of the contract. At least three phases of
control shall be conducted by the CQC System Manager for each definable
feature of work as follows:

3.6.1 Preparatory Phase

This phase shall be performed prior to beginning work on each definable
feature of work, after all required plans/documents/materials are
approved/accepted, and after copies are at the work site. This phase shall
include:

a. A review of the paragraphs of applicable specifications, reference
codes, and standards. A copy of those sections of referenced
codes and standards applicable to that portion of the work to be
accomplished in the field shall be made available by the
Contractor at the preparatory inspection. These copies shall be
maintained in the field and available for use by Government
personnel until final acceptance of the work.

b. A review of the contract drawings.

c. A check to assure that all materials and equipment have been
tested, submitted, and approved.

d. Review of provisions that have been made to provide required
control inspection and testing.

e. Examination of the work area to assure that all required
preliminary work has been completed and is in compliance with the
contract.

f. A physical examination of required materials, equipment, and
sample work to assure that they are on hand, conform to approved
shop drawings or submitted data, and are properly stored.

g. A review of the appropriate activity hazard analysis to assure
safety requirements are met.

h. Discussion of procedures for controlling quality of the work
including repetitive deficiencies. Document construction
tolerances and workmanship standards for that feature of work.

i. A check to ensure that the portion of the plan for the work to be
performed has been accepted by the Contracting Officer.

j. Discussion of the initial control phase.

k. The Government shall be notified at least 48 hours, excluding
non-workdays, in advance of beginning the preparatory control
phase. This phase shall include a meeting conducted by the CQC
System Manager and attended by the superintendent, other CQC
personnel (as applicable), and the foreman responsible for the
definable feature. The results of the preparatory phase actions
shall be documented by separate minutes prepared by the CQC System
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Manager and attached to the daily CQC report. The time and date of
the preparatory phase meeting shall be coordinated with the
Progress Schedule. The Contractor shall instruct applicable
workers as to the acceptable level of workmanship required in
order to meet contract specifications.

.6.2 Initial Phase

This phase shall be accomplished at the beginning of each definable feature

of work.

a.

The following shall be accomplished:

A check of work to ensure that it is in full compliance with
contract requirements. Review minutes of the preparatory meeting.

Verify adequacy of controls to ensure full contract compliance.
Verify required control inspection and testing.

Establish level of workmanship and verify that it meets minimum
acceptable workmanship standards. Compare with required sample
panels as appropriate.

Resolve all differences.

Check safety to include compliance with and upgrading of the
safety plan and activity hazard analysis. Review the activity
analysis with each worker.

The Government shall be notified at least 24 hours, excluding
non-workdays, in advance of beginning the initial phase. Separate
minutes of this phase shall be prepared by the CQC System Manager
and attached to the daily CQC report. Exact location of initial
phase shall be indicated for future reference and comparison with
follow-up phases.

The initial phase should be repeated for each new crew to work
onsite, or any time acceptable specified quality standards are not
being met.

.6.3 Follow-up Phase

Daily checks shall be performed to assure control activities, including
control testing, are providing continued compliance with contract
requirements, until completion of the particular feature of work. The
checks shall be made a matter of record in the CQC documentation. Final
follow-up checks shall be conducted and all deficiencies corrected prior to
the start of additional features of work which may be affected by the
deficient work. The Contractor shall not build upon nor conceal
non-conforming work.

.6.4 Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same
definable features of work if: the quality of on-going work is
unacceptable; i1f there are changes in the applicable CQC staff, onsite
production supervision or work crew; if work on a definable feature is
resumed after a substantial period of inactivity; or if other problems

develop.

SECTION 01451 Page 7
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.7 DOCUMENTATION

The Contractor shall maintain a Daily Quality Control Reports recording a
current record providing factual evidence that required quality control
activities and tests have been performed. These records shall include the
work of subcontractors and suppliers and shall be on an acceptable form
that includesg, as a minimum, the following information:

a. Contractor/subcontractor and their area of responsibility.

b. Operating plant/equipment with hours worked, idle, or down for
repair.

c. Work performed each day, giving location, description, and by whom.
When Network Analysis (NAS) is used, identify each phase of work
performed each day by NAS activity number.

d. Test and control activities performed with results and references
to specifications/drawings requirements. The control phase shall be
identified (Preparatory, Initial, Follow-up). List of deficiencies
noted, along with corrective action.

e. Quantity of materials received at the site with statement as to
acceptability, storage, and reference to specifications/drawings
requirements.

f. Offsite surveillance activities, including actions taken.

g. Job safety evaluations stating what was checked, results, and
instructions or corrective actions.

h. Instructions given/received and conflicts in plans and/or
specifications.

i. Contractor's verification statement.

These records shall indicate a description of trades working on the
project; the number of personnel working; weather conditions encountered;
and any delays encountered. These records shall cover both conforming and
deficient features and shall include a statement that equipment and
materials incorporated in the work and workmanship comply with the
contract. The original and one copy of these records in report form shall
be furnished to the Government daily within 24 hours after the date covered
by the report. All calendar days shall be accounted for throughout the life
of the contract. The first report following a day of no work shall be for
that day only. Reports shall be signed and dated by the CQC System
Manager. The report from the CQC System Manager shall include copies of
test reports and copies of reports prepared by all subordinate quality
control personnel.

.8 SAMPLE FORMS

Sample forms for recording of Preparatory and Initial Phase Inspections,
Quality Control Reports and Daily Report of Operations - Dredges are
included at the end of this SECTION. The Contractor shall utilize these
forms as a guide only in the planning and scheduling of his work; however,
the actual CQC requirements as specified in this SECTION will be fully
implemented by the Government at the Pre-Construction Conference.
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3.9 NON-COMPLIANCE NOTIFICATION

The Contracting Officer will notify the Contractor of any detected
noncompliance with the foregoing requirements. The Contractor shall take
immediate corrective action after receipt of such notice. Such notice,
when delivered to the Contractor at the work site, shall be deemed
sufficient for the purpose of notification. If the Contractor fails or
refuses to comply promptly, the Contracting Officer may issue an order
stopping all or part of the work until satisfactory corrective action has
been taken. ©No part of the time lost due to such stop orders shall be made
the subject of claim for extension of time or for excess costs or damages
by the Contractor.

-- End of Section --
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SAMPLE FORM

PREPARATORY PHASE CHECKLIST



PREPARATORY PHASE CHECKLI ST

Date Preparatory Hel d:

Contract No.: Spec. Section & Paragraph

Title: Drawi ng Sheet Nunbers

MAJOR DEFI NABLE FEATURE OF WORK

A. PERSONNEL PRESENT:
NANVE POSI TI ON COVPANY

1)

2)

3)

4)

5)

6)

7)

8)

9)

10)
(Li st additional personnel on reverse side)

B. Has each specification paragraph, drawi ng, and permt requirenment been
studi ed: YES NO

C. TRANSM TTALS | NVOLVED:

NUMBER & | TEM CODE CONTRACTOR OR GOVERNMENT APPROVAL

1)

2)

3)

4)

5)

6)




C(1). Have all items involved been approved? YES NO

If NO list itens:

D. ARE ALL MATERI ALS ON HAND? YES NO
Have all materials been checked for contract conpliance against
approved shop draw ngs? YES NO
D(1). |Itens not on hand or not in accordance with transmttals:
1)
2)
3)
4)

E. TESTS REQUI RED | N ACCORDANCE W TH CONTRACT REQUI REMENTS:
TEST PARAGRAPH

1)

2)

3)

4)

F. ACCI DENT PREVENTI ON PREPLANNI NG — HAZARD CONTROL MEASURES:
F(1). Applicable Qutlines (Attach conpl ete copies):

1)

2)

3)

4)

5)

6)

7)

8)




F(2). Operational Equipnent and Operator Checklists:

FOR EQUI PVENT:

1)

2)

3)

FOR OPERATOR:

1)

2)

3)

G HAVE PROCEDURES FOR ACCOWPLI SHI NG WORK BEEN REVI EMED W TH
APPROPRI ATE PEOPLE: YES NO

H HAS ALL PRELI M NARY WORK BEEN ACCOWPLI SHED | N ACCORDANCE W TH
CONTRACT REQUI REMENTS AND IS THI S FEATURE OF WORK READY TO START:
YES NO

H(1). Explain any problemns:

QUALI TY CONTROL REPRESENTATI VE



SAMPLE FORM

INITIAL PHASE CHECKLIST



I NI TI AL PHASE CHECKLI ST

Contract No.: Dat e:

Spec. Section & Paragraph

Description and Location of Work |nspected:

REFERENCE CONTRACT DRAW NGS:

A. PERSONNEL PRESENT:
NAME PCSI TI ON COVPANY

1)

2)

3)

4)

5)

6)

B. MATERI ALS AND EQUI PMENT BEI NG USED ARE I N STRI CT COWPLI ANCE W TH THE
CONTRACT: YES NO

If NO Explain:

C. WORKMANSHI P 1S ACCEPTABLE: YES____ NO___ STATE AREAS VHERE
| MPROVEMENT | S NEEDED:

D. SAFETY VI OLATI ONS AND CORRECTI ON ACTI ON TAKEN:

QUALI TY CONTROL REPRESENTATI VE



SAMPLE FORM

CONTRACTOR QUALITY CONTROL REPORT



REPORT NO.
CONTRACTOR QUALITY CONTROL REPORT SATE
PROJECT/CONTRACT NUMBER SUPERINTENDENT
CONTRACTOR WEATHER
PRECIPITATION PAST 24 HOURS(inches) : TEMPERATURE (F): MINIMUM MAXIMUM

WERE THER ANY DELAYSIN WORK PROGRESS TODAY?NO___ YES
If YES, Explain:

VERBAL INSTRUCTIONS GIVEN BY THE GOVERNMENT:

HAS ANYTHING DEVELOPED WHICH MIGHT LEAD TO A CHANGE ORDER OR CLAIM?NO___ YES___

If YES, Explain:

NOTE: Official notification of claim must be made to the Contracting Officer by separate correspondence.

SAFETY INSPECTION/MEETINGS: Indicate inspections made, items inspected, deficiencies noted and corrective action taken.

WERE THERE ANY LOST TIME ACCIDENTS THISDATE?NO___ YES___ If YES, attach accident report.

PRIME CONTRACTOR/SUBCONTRACTOR WORKFORCE
(If space provided below is inadequate, use additional sheets)

No. TRADE HOURS EMPLOYER No. TRADE HOURS EMPLOYER
CUMULATIVE TOTAL HOURS OF WORK TOTAL WORK HOURS ON JOB SITE THISDATE
HOURS FROM PREVIOUS REPORT TOTAL WORK HOURS FROM START OF CONSTRUCTION

MAJOR ITEMS OF EQUIPMENT

TYPE/CAPACITY No. | STANDBY HOURS

OPERATING HOURS




THREE PHASE INSPECTION

ADVANCE NOTICE OF PREPARATORY, INITIAL OR FINAL FOLLOW-UP INSPECTION:
(Minimum five working days notice required)

PREPARATORY INSPECTION HELD TODAY:
Indicate Definable Features of Work. Attach Preparatory Checklist.

INITIAL INSPECTION HELD TODAY::
Indicate Definable Features of Work. Attach Initial Checklist.

FINAL FOLLOW-UP INSPECTION HELD TODAY:
Indicate NAS Activity Number. Attach Final Follow-up Checklist.

ACTIVITIES IN PROGRESS: Attach daily CQC follow-up inspection deficiencies/corrections noted.

S=START
ACTIVITY NUMBER C=CONTINUING DESCRIPTION OF WORK ACTUALLY PERFORMED/MAJOR MATERIAL DELIVERIES TODAY
F=FINISH
CQCTESTING
ACTIVITY NUMBER DESCRIPTION OF TESTS PERFORMED PASSED/FAILED
USER SCHOOLING CONDUCTED
ACTIVITY NUMBER DESCRIPTION OF SCHOOLING

INSTALLED PROPERTY PRICING DATA ATTACHED: YES NO

TRANSFERRED PROPERTY, DD-1149 ATTACHED: YES NO

QA COMMENTS CORRECTED TODAY:: YES NO

EQUIPMENT SAFETY CHECKLIST ATTACHED: YES NO

GENERAL COMMENTS:

CONTRACTOR CERTIFICATION: On behalf of the contractor, | certify that thisreport is complete and correct and all equipment

and material used and work performed during this reporting period are in compliance with the
contract plans and specifications, to the best of my knowledge, except as noted above.

Authorized Contractor Representative:

Report Date: Date submitted to Government Representative:




SAMPLE FORM

REPORT OF OPERATIONS

DREDGES
(ENG FORM 4267)



DAILY REPORT OF OPERATIONS - DREDGES
THRU: TO: FROM: REPORT NO.
EHARACTE &"AA"\INCTEE' ] \')'VEC‘)’;K [ paiLy [ status [ compierion [ annuar | D OF PERIOD
NAME AND TYPE SIZE PIPELINE DIPPER OR BUCKET
— in. dia. cu. yds.
DREDGE HORSEPOWER OF DREDGE PUMP SUCTION PIPE JET CUTTER OR BUCKET | PROPULSION
—
NUMBER OF DREDGE | SHORE |OTHER TOTAL WORK SHIFTS PER DAYS PER
CREWMEMBERS PLANT SCHEDULE DAY WEEK
NAME AUTH WIDTH DEPTH OVERDEPTH
PROJECT DIMENSIONS
AND BAR | LOCATION (include station numbers)
CHARACTER ABSOULTE DENSITY IN PLACE DENSITY _ VOIDS RATIO
OF GMS/Liter
MATERIAL | GRAIN SIZE GEOLOGICAL CLASSIFICATION
oooNTRACT OR | NUMBER [] CONTRACTO [ ] HIRED LABOR é&%& ;JV'SHOIDEOHNE
CHANNEL |AVERAGE |BEFORE DREDGING |AFTER DREDGING gfl(ljl\llJll':I/ISJIMG BEFORE DREDGING AFTER DREDGING
CONDITION ﬂ ey
RIVER MINIMUM TIME MAXIMUM TIME GAGE LOCATION
STAGE
WEATHER | (clear, cloudy, rain, snow, and fog) VISIBILITY |WIND (maximum velocity & direction)
CONDITION miles
WORK PERFORMED DISTRIBUTION OF TIME
ITEM UNIT | QUANTITY EFFECTIVE WORKING TIME HOURS | MIN.
(chargeable to cost of work)
AVERAGE WIDTH OF CUT FEET PUMPING OR DREDGING
TOTAL ADVANCE THIS PERIOD FEET PCT. OF EFFECTIVE RENTAL TIME
TOTAL ADV. PREVIOUS TO THIS FEET BOOSTER (in line) Hrs.
TOTAL ADVANCE TO DATE FEET NON-EFFECTIVE WORKING TIME
FLOATING PIPE: SHORE PIPE: (chargeable to cost of work)
TOTAL LENGTH OF DISHARGE PIPE FEET HANDLING PIPE LINES
AVERAGE LIFT FEET HANDLING ANCHOR LINES
AVERAGE PUMP SPEED R.P.M. CLEARING PUMP AND PIPE LINE
AVG. DREDGED PER PUMP. HR, CU.YDS. CLEARING CUTTER OR SUCTION HEAD
SCOWS LOADED NUMBER WAITING FOR SCOWS
AVERAGE LOAD PER SCOW CU. YDs. TO AND FROM WHARF OR ANCHORAGE
CUBIC YARDS REMOVED CHANGING LOCATION OF PLANT ON JOB
AMOUNT DREDGED THIS PERIOD: LOSS DUE TO OPPOSING NATURAL ELEMENTS
(1) GROSS (computed amount) LOSS DUE TO PASSING VESSELS
(2) CREDITED (pay place) SHORE LINE AND SHORE WORK
AMOUNT PREVIOUSLY REPORTED: WAITING FOR BOOSTER
(1) GROSS (computed amount) MINOR OPER. REPAIRS (explain in remarks)
(2) CREDITED (pay place) WAITING FOR ATTENDANT PLANT
TOTAL AMOUNT DREDGED TO DATE: PREPERATION AND MAKING UP TOW
(1) GROSS (computed amount) TRANSFERRING PLANT BETWEEN WORKS
(2) CREDITED (pay place) LAY TIME OFF SHIFT AND SATURDAYS
ATTENDANT PLANT SUNDAYS AND HOLIDAYS
ITEM NAME OR NUMBER HOURS | FIRE DRILL
MISCELLANEOQOUS (explain in remarks)
TOTAL NON-EFFECTIVE WORKING TIME
PCT. OF NON-EFFECTIVE RENTAL TIME|
TOTAL EFFECTIVE AND NON-EFFECTIVE
TIME
(chargeable to cost of work)
PCT. OF TOTAL TIME IN PERIOD |
LOST TIME
(not chargeable to cost of work)
MAJOR REPAIRS AND ALTERATIONS
CESSATION
COLLISIONS
MISCELLANEOQOUS (explain in remarks)
NUMBER OF | BY DISTRICT PERSONNEL BY OTHER PERSONNEL TOTAL LOST TIME
INSPECTIONS PERCENTAGE OF TOTAL TIME |
CONTRACT|HAS ANYTHING DEVELOPED WHICH MIGHT LEAD TO A
USE ONLY | vea-, oxplai ander remars on bacey 1 NO L1 YES TOTAL TIME IN PERIOD
ENG FORM 4267 REPLACES ENG FORM 28 (Costs), 1 MAR 53, AND ENG FORM 29 (Costs). (Signature and Renarks

JAN 70 1 JAN 62, WHICH ARE OBSOLETE. (ER 1125-2-304) required on reverse side.)



SUMMARY OF COSTS

ITEMS COST
DIRECT PLANT OPERATING COSTS
UNIFORM DAILY RATE BASIS (To be completed when submitting Status and Completion reports.)
CHARGES:___ DAYSAT PER DAY (ltem 19, ENG Form 22 (Costs)-
adjusted to exclude plant increment cost.) > OR «
ACTUAL PLANT COSTS (To be completed when submiting Annual report.)
PAYROLLS (G70SS). . ettt ettt ettt et e ettt e et e ettt a et aae e [
SUBSISTENCE & QUARTERS OR-PERDIEM & MILEAGE
FUEL BARRELS AT PER BARREL......coiiiiiiiiiiiiiiieeen
LT NN N =1 TP
I 02 L A 1
PLANT OWNERSHIP COSTS (as computed below)..............ccoooiiiiiiiiiiiiiiiiiiiiii e |
INSUR AN CE. .ttt ettt ettt et e ettt et et et et e et e ettt et e eas |
AT T EN D AN T PL AN T Lttt ettt ettt et ettt et ettt e et et e ettt et e neeneanes
LAY ST O I 2 NN 1 L0
SUBTOTAL - UNIFORM DAILY RATE OR ACTUAL
SHORE WORK
SUBTOTAL- SHORE WORK
(070 1S 5 T PP
OTHER COSTS
SURV Y S e
INSPECTION AND SUPERVISION. ...ttt e ettt ettt e e e e e e aanaeens
OV B RHE A D . et — ]
OTHER INDIRECT O ST Sttt ettt et ettt et e et ettt et et et et et e et et e eaeenaeeneens —_—
SUBTOTAL - OTHER
(070 1 5 T TN
SUBTOFAL—OTHERUNHCOSF PER-CUBICYARD
GRAND TOTAL - ALL
(10 1S 3 1 T
OPERATING SUPPLIES ANNUAL REPORT DATA
(complete when submitting Annual report.)
COMMODITIES CONSUMED INVENTORY COST PER RENTAL MINUTE per
UNIT | QUANTITY | QUANTITY VALUE (Based on total 0perating Cost)...................c.cocoevenens.. min.
FUEL (oil) BBLS TOTAL COST OF PLANT ) )
(End of F.Y. reporting period).........................ccc..c........
LUBRICANT BOOK VAULE
(oil) GAL (End of F.Y. reporting period)......................................
BALANCE IN PLANT ACCOUNT
LUBRICANT LBS End of F.Y. reporting period)...........................c...ooon...
(grease) f porting period)
PLANT OWNERSHIP COSTS
WATER GAL (Actual for F.Y. reporting period):
DEPRECIATION. .....eiiiietieeiieeiee e e eeieeeeee e e e saee e e
REPAIRS (Adjusted). ................c.coooiiiiiniiiiiiiiiiiiiiiiiieieeans
CESSATION OF WORK....cutiiiiiiiiiee et
SHESII_SIEISENCE SMALL TOOLS, ETC. .eeiiiiiiiiieeiiie ettt eee e
MISCELLANEOUS
SUPPLIES. ...t
TOTAL..c.eeeeeeeeee TOTAL . oo
REMARKS

SUBMITTED BY (Name, title, and signature) |RECOMMENDED BY (Name, title, and signa- | APPROVED BY (Name, title, and signature)

ture)

(REVERSE OF ENG FORM 4267)

U.S. GOVERNMENT PRINTING OFFICE: 1970 OF-376-067
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SECTION 01500

TEMPORARY CONSTRUCTION FACILITIES
09/05

PART 1 GENERAL
1.1 GENERAL REQUIREMENTS
1.1.1 Site Plan

The Contractor may use the intertidal areas outside of the navigation
channel for storage of materials and equipment; however, the location of
such areas the Contractor may wish to utilize are subject to the approval
of the Contracting Officer. Additionally, local laws and regulations may
restrict the Contractor's usage of these areas within their jurisdiction
and coordination is the responsibility of the Contractor. The Contractor
shall prepare a site plan indicating the proposed location and dimensions
of any areas to be used by the Contractor, the type of facilities to be
used, avenues of ingress/egress to the areas, and details of installation.
Any toilet facilities used shall be fully self-contained.

1.1.2 Identification of Employees

The Contractor shall be responsible for furnishing to each employee and for
requiring each employee engaged on the work to display identification as
approved and directed by the Contracting Officer. Prescribed
identification shall immediately be delivered to the Contracting Officer
for cancellation upon release of any employee. When required, the
Contractor shall obtain and provide fingerprints of persons employed on the
project. Contractor and subcontractor personnel shall wear identifying
markings on hard hats clearly identifying the company for whom the employee
works.

1.2 AVAILABILITY AND USE OF UTILITY SERVICES

1.2.1 Utility Services
The Contractor is informed that utility services are not available in the
work area and any such use or need by the Contractor shall be at his
expense.

1.2.2 Telephone

The Contractor shall make arrangements and pay all costs for telephone
facilities desired.

1.3 CLEANUP
Construction debris, waste materials, packaging material and the like shall
be removed from the work site daily. Any dirt or mud which is tracked onto

paved or surfaced roadways shall be cleaned away. Stored material shall be
neatly stacked when stored.

SECTION 01500 Page 2
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PART 2 PRODUCTS (NOT APPLICABLE)
PART 3 EXECUTION (NOT APPLICABLE)
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SECTION 01525

SAFETY AND OCCUPATIONAL HEALTH REQUIREMENTS
09/05

PART 1 GENERAL
1.1 REFERENCES
The publications listed below form a part of this specification to the

extent referenced. The publications are referred to within the text by the
basic designation only.

ASME INTERNATIONAL (ASME)

ASME B30.3 (1996) Construction Tower Cranes

ASME B30.5 (2000) Mobile and Locomotive Cranes

ASME B30.8 (2000) Floating Cranes and Floating
Derricks

ASME B30.22 (2000) Articulating Boom Cranes

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1910.94 Ventilation

29 CFR 1910.146 Permit-required Confined Spaces

29 CFR 1915 Confined and Enclosed Spaces and Other
Dangerous Atmospheres in Shipyard
Employment

U. S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2003) Safety and Health Requirements
Manual

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)
NFPA 10 (2002) Portable Fire Extinguishers

NFPA 241 (2000) Safeguarding Construction,
Alteration, and Demolition Operations

1.2 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for information only or as
otherwise designated. When used, a designation following the "G"
designation identifies the office that will review the submittal for the
Government. The following shall be submitted in accordance with Section
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01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals
Accident Prevention Plan (APP)
Activity Hazard Analysis (AHA)

SD-06 Test Reports
Reports

Submit reports as their incidence occurs, in accordance with the
requirements of the paragraph entitled, "Reports."

Accident Reports

Monthly Exposure Reports

Regulatory Citations and Violations
1.3 DEFINITIONS

a. Competent Person for Fall Protection. A person who is capable of
identifying hazardous or dangerous conditions in the personal fall
arrest system or any component thereof, as well as their application
and use with related equipment, and has the authority to take prompt
corrective measures to eliminate the hazards of falling.

b. High Visibility Accident. Any mishap which may generate publicity
or high visibility.

c. Medical Treatment. Treatment administered by a physician or by
registered professional personnel under the standing orders of a
physician. Medical treatment does not include first aid treatment even
through provided by a physician or registered personnel.

d. Multi-Employer Work Site (MEWS). A multi-employer work site, as

defined by OSHA, is one in which many employers occupy the same site.
The Government considers the Prime Contractor to be the "controlling
authority" for all work site safety and health of the subcontractors.

e. Recordable Injuries or Illnesses. Any work-related injury or
illness that results in:

(1) Death, regardless of the time between the injury and death,
or the length of the illness;

(2) Days away from work;

(3) Restricted work;

(4) Transfer to another job;

(5) Medical treatment beyond first aid;

(6) Loss of consciousness; or

(7) A significant injury or illness diagnosed by a physician or
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other licensed health care professional, even if it did not result
in (1) through (6) above.

g. Site Safety and Health Officer (SSHO). The superintendent or other
qualified or competent person who is responsible for the on-site safety
and health required for the project. The Contractor quality control
(QC) person can be the SSHO on this project.

1.4 REGULATORY REQUIREMENTS

In addition to the detailed requirements included in the provisions of this
contract, work performed shall comply with USACE EM 385-1-1, and the
applicable federal, state, and local laws, ordinances, criteria, rules and
regulations governing the work. Submit matters of interpretation of
standards to the appropriate administrative agency for resolution before
starting work. Where the requirements of this specification, applicable
laws, criteria, ordinances, regulations, and referenced documents vary, the
most stringent requirements shall apply.

1.5 DRUG PREVENTION PROGRAM

Conduct a proactive drug and alcohol use prevention program for all
workers, prime and subcontractor, on the site. Ensure that no employee
uses illegal drugs or consumes alcohol during work hours. Ensure there are
no employees under the influence of drugs or alcohol during work hours.
After accidents, collect blood, urine, or saliva specimens and test the
injured and involved employees for the influence of drugs and alcohol. A
copy of the test shall be made available to the Contracting Officer upon
request.

1.6 SITE QUALIFICATIONS, DUTIES AND MEETINGS
1.6.1 Personnel Qualifications
1.6.1.1 Site Safety and Health Officer (SSHO)

Site Safety and Health Officer (SSHO) shall be provided at the work site at
all times to perform safety and occupational health management,
surveillance, inspections, and safety enforcement for the Contractor. The
SSHO shall meet the following requirements:

a. A minimum of 5 years safety work on similar projects.

b. 30-hour OSHA construction safety class or equivalent within the
last 5 years.

c. An average of at least 24 hours of formal safety training each
year for the past 5 years.

d. Competent person training as needed.

1.6.1.2 Competent Person for Confined Space Entry
Provide a competent person meeting the requirements of EM 385-1-1 who is
assigned in writing by the Designated Authority to assess confined spaces

and who possesses demonstrated knowledge, skill and ability to:

a. Identify the structure, location, and designation of confined and
permit-required confined spaces where work is done;

b. Calibrate and use testing equipment including but not limited to,
oxygen indicators, combustible gas indicators, carbon monoxide
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1.

.6.

.6.

6.

indicators, and carbon dioxide indicators, and to interpret accurately
the test results of that equipment;

c. Perform all required tests and inspections specified in 29 CFR
1910.146 and 29 CFR 1915 Subpart B;

d. Assess hazardous conditions including atmospheric hazards in
confined space and adjacent spaces and specify the necessary protection

and precautions to be taken;

e. Determine ventilation requirements for confined space entries and
operations;

f. Assess hazards associated with hot work in confined and adjacent
space and determine fire watch requirements; and,

g. Maintain records required.

Personnel Duties

.1 Designated Site Safety and Health Officer (SSHO)

a. Conduct daily safety and health inspections and maintain a written
log which includes area/operation inspected, date of inspection,
identified hazards, recommended corrective actions, estimated and
actual dates of corrections. Safety inspection logs shall be attached
to the Contractors' daily quality control report.

b. Conduct mishap investigations and complete required reports.
Maintain the OSHA Form 300 and Daily Production reports for prime and
sub-contractors.

c. Maintain applicable safety reference material on the job site.

d. Attend the pre-construction conference, pre-work meetings including
preparatory inspection meeting, and periodic in-progress meetings.

e. Implement and enforce accepted APPS and AHASs.

f. Maintain a safety and health deficiency tracking system that
monitors outstanding deficiencies until resolution. A list of
unresolved safety and health deficiencies shall be posted at an area
frequented by all wokers as acceptable by the COR.

g. Ensure sub-contractor compliance with safety and health
requirements.

Failure to perform the above duties will result in dismissal of the
designated SSHO, and a project work stoppage. The project work stoppage
will remain in effect pending approval of a suitable replacement.

Post Award Meetings

1.6.3.1 Preconstruction Conference

a. The Contractor will be informed, in writing, of the date of the
preconstruction conference. The purpose of the preconstruction
conference is for the Contractor and the Contracting Officer's
representatives to become acquainted and explain the functions and
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operating procedures of their respective organizations and to reach
mutual understanding relative to the administration of the overall
project's Accident Prevention Plan (APP) before the initiation of work.

b. Contractor representatives who have a responsibility or significant
role in accident prevention on the project shall attend the
preconstruction conference. This includes the project superintendent,
site safety and health officer, quality control supervisor, or any
other assigned safety and health professionals who participated in the
development of the APP (including the Activity Hazard Analyses (AHAS)
and special plans, program and procedures associated with it).

c. The Contractor shall discuss the details of the submitted APP to
include incorporated plans, programs, procedures and a listing of
anticipated AHAs that will be developed and implemented during the
performance of the contract. This list of proposed AHAs will be
reviewed at the conference and an agreement will be reached between the
Contractor and the Contracting Officer's representative as to which
phases will require an analysis. In addition, a schedule for the
preparation, submittal, review, and acceptance of AHAs shall be
established to preclude project delays.

d. Deficiencies in the submitted APP will be brought to the attention
of the Contractor at the preconstruction conference and the Contractor
shall revise the plan to correct deficiencies and re-submit it for
acceptance. Work shall not begin until there is an accepted APP.

1.6.3.2 Weekly Safety Meetings
Conduct weekly safety meetings at the project site for all employees. The
Contracting Officer will be informed of the meeting in advance and be
allowed attendance. Minutes showing contract title, signatures of
attendees and a list of topics discussed shall be attached to the
Contractors' daily quality control report.

1.6.3.3 Work Phase Meetings
The appropriate AHA shall be reviewed and attendance documented by the
Contractor at the preparatory, initial, and follow-up phases of quality
control inspection. The analysis should be used during daily inspections to
ensure the implementation and effectiveness of safety and health controls.

1.7 TRAINING

1.7.1 New Employee Indoctrination
New employees (prime and sub-contractor) shall be informed of specific site
hazards before they begin work. Documentation of this orientation shall be
kept on file at the project site.

1.7.2 Periodic Training
Provide Safety and Health Training in accordance with USACE EM 385-1-1 and
the accepted APP. Ensure all required training has been accomplished for
all onsite employees.

1.7.3 Training on Activity Hazard Analysis (AHA)

Prior to beginning a new phase, training will be provided to all affected
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employees to include a review of the AHA to be implemented.
1.8 ACCIDENT PREVENTION PLAN (APP)

The Contractor shall use a qualified person to prepare the written
site-specific APP. Prepare the APP in accordance with the format and
requirements of USACE EM 385-1-1 and as supplemented herein. Cover all
paragraph and subparagraph elements in USACE EM 385-1-1, Appendix A,
"Minimum Basic Outline for Preparation of Accident Prevention Plan". Where
a paragraph or subparagraph element is not applicable to the work to be
performed indicate "Not Applicable" next to the heading. Specific
requirements for some of the APP elements are described below. The APP
shall be job-specific and shall address any unusual or unique aspects of
the project or activity for which it is written. The APP shall interface
with the Contractor's overall safety and health program. Any portions of
the Contractor's overall safety and health program referenced in the APP
shall be included in the applicable APP element and made site-specific. The
Government considers the Prime Contractor to be the "controlling authority"
for all work site safety and health of the subcontractors. Contractors are
responsible for informing their subcontractors of the safety provisions
under the terms of the contract and the penalties for noncompliance,
coordinating the work to prevent one craft from interfering with or
creating hazardous working conditions for other crafts, and inspecting
subcontractor operations to ensure that accident prevention
responsibilities are being carried out. The APP shall be signed by the
person and firm (senior person) preparing the APP, the Contractor, the
on-site superintendent, and the designated site safety and health officer.

Submit the APP to the Contracting Officer 15 calendar days prior to the
date of the preconstruction conference for acceptance. Work cannot proceed
without an accepted APP. The Contracting Officer reviews and comments on
the Contractor's submitted APP and accepts it when it meets the
requirements of the contract provisions.

Once accepted by the Contracting Officer, the APP and attachments will be
enforced as part of the contract. Disregarding the provisions of this
contract or the accepted APP will be cause for stopping of work, at the
discretion of the Contracting Officer, until the matter has been rectified.

Once work beginsg, changes to the accepted APP shall be made with the
knowledge and concurrence of the Contracting Officer, project
superintendent, SSHO and quality control manager. Should any unforeseen
hazard become evident during the performance of work, the project
superintendent shall inform the Contracting Officer, both verbally and in
writing, for resolution as soon as possible. In the interim, all necessary
action shall be taken by the Contractor to restore and maintain safe
working conditions in order to safeguard onsite personnel, visitors, the
public, and the environment.

Copies of the accepted plan will be maintained by the Contracting Officer
and at the job site. The APP shall be continuously reviewed and amended, as
necessary, throughout the life of the contract. Unusual or high-hazard
activities not identified in the original APP shall be incorporated in the
plan as they are discovered.

1.8.1 EM 385-1-1 Contents

In addition to the requirements outlines in Appendix A of USACE EM 385-1-1,
the following is required:
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a. Names and qualifications (resumes including education, training,
experience and certifications) of all site safety and health personnel
designated to perform work on this project to include the designated
site safety and health officer and other competent and qualified
personnel to be used such as CSPs. The duties of each position shall
be specified.

b. Qualifications of competent and of qualified persons. As a
minimum, competent persons shall be designated and qualifications
submitted for each of the following major areas: confined space; health
hazard recognition, personal protective equipment and clothing to
include selection, use and maintenance.

c. Health Hazard Control Program. The Contractor shall designate a
competent and qualified person to establish and oversee a Health Hazard
Control Program in accordance with USACE EM 385-1-1, Section 6. The
program shall ensure that employees, on-site Government
representativesg, and others, are not adversely exposed to chemical,
physical and biological agents and that necessary controls and
protective actions are instituted to ensure health.

d. Alcohol and Drug Abuse Plan

(1) Describe plan for random checks and testing with
pre-employment screening in accordance with the DFAR Clause
subpart 252.223-7004, "Drug Free Work Force."

(2) Description of the on-site prevention program

e. Training Records and Requirements. List of mandatory training and
certifications which are applicable to this project (e.g. explosive
actuated tools, confined space entry, fall protection, dredge and boat
operation, vehicle operator, forklift operators, personal protective
equipment) ; list of requirements for periodic retraining/certification;
outline requirements for supervisory and employee safety meetings.

1.9 ACTIVITY HAZARD ANALYSIS (AHA)

The Activity Hazard Analysis (AHA) format shall be in accordance with USACE
EM 385-1-1. Submit the AHA for review at least 15 calendar days prior to
the start of each phase. Format subsequent AHA as amendments to the APP.
An AHA will be developed by the Contractor for every operation involving a
type of work presenting hazards not experienced in previous project
operations or where a new work crew or subcontractor is to perform work.
The analysis must identify and evaluate hazards and outline the proposed
methods and techniques for the safe completion of each phase of work. At a
minimum, define activity being performed, sequence of work, specific safety
and health hazards anticipated, control measures (to include personal
protective equipment) to eliminate or reduce each hazard to acceptable
levels, equipment to be used, inspection requirements, training
requirements for all involved, and the competent person in charge of that
phase of work. For work with fall hazards, including fall hazards
associated with safety railings and lifelines, identify the appropriate
fall protection methods used. For work with pipelines and other floating
plant/equipment, address safeguarding measures related to each item of
plant/equipment. An activity requiring an AHA shall not proceed until the
AHA has been accepted by the Contracting Officer's representative and a
meeting has been conducted by the Contractor to discuss its contents with
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1.

1

everyone engaged in the activity, including on-site Government
representatives. The Contractor shall document meeting attendance at the
preparatory, initial, and follow-up phases of quality control inspection.
The AHA shall be continuously reviewed and, when appropriate, modified to
address changing site conditions or operations. The analysis should be
used during daily inspections to ensure the implementation and
effectiveness of the activity's safety and health controls.

The AHA list will be reviewed periodically (at least bi-weekly) at the
Contractor supervisory safety meeting and updated as necessary when
procedures, scheduling, or hazards change.

Activity hazard analyses shall be updated as necessary to provide an
effective response to changing work conditions and activities. The on-site
superintendent, site safety and health officer and competent persons used
to develop the AHAs, including updates, shall sign and date the AHAs before
they are implemented.

.10 DISPLAY OF SAFETY INFORMATION

Prior to commencement of any work, the Contractor shall designate for
approval a location frequented by all emplyees in clear view to display
safety information. The following information shall be displayed at this
location, maintained current, and protected against the elements and
unauthorized removal for the duration of the contract:

a. Map denoting the route to the nearest emergency care facility.

b. Emergency phone numbers.

c. Copy of the most up-to-date APP.

d. Current AHA(s).

e. OSHA 300A Form.

f. OSHA Safety and Health Protection-On-The-Job Poster.

.11 SITE SAFETY REFERENCE MATERIALS

Maintain safety-related references applicable to the project, including
those listed in the article "References." Maintain applicable equipment
manufacturer's manuals.

12 EMERGENCY MEDICAL TREATMENT

Contractors will arrange for their own emergency medical treatment.
Government has no responsibility to provide emergency medical treatment.

13 REPORTS

.13.1 Accident Reports

a. For recordable injuries and illnesses as defined in 29 CFR 1904 and
as provided at the end of this SECTION, including property damage
accidents resulting in at least $2,000 in damages, the Prime Contractor
shall conduct an accident investigation to establish the root cause(s)
of the accident, complete the USACE Accident Report Form 3394 in
accordance with the OSHA requirements at 29 CFR Part 1904 and provide
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the report to the Contracting Officer within 1 calendar day of the
accident. A copy of Form 3394 and instructions for the Contractor's use
is included at the end of this SECTION.

B. Complete the "USACE Contractor Monthly Summary Record of
Injuries/Illness and Work Hour Exposure" as specified herein. A copy of
Form 3394 and instructions for the Contractor's use is included at the
end of this SECTION; however, the completed Form to be returned by the
Contractor must be in EXCEL format. The "USACE Contractor Monthly
Summary Record of Injuries/Illness and Work Hour Exposure" must be
completed for each respective 30 calendar day work period of the
contract and submitted along with the Contractor's Daily Report not
later than 10 calendar days after the respective reporting period. If
the Contractor's final reporting period on the contract is less than 30
calendar days, the final "USACE Contractor Monthly Summary Record of
Injuries/Illness and Work Hour Exposure" shall be for the remainder of
calendar days on the contract and submitted not later than 10 calendar
days after the reporting period.

.13.2 Accident Notification

Notify the Contracting Officer as soon as practical, but not later than
four hours, after any accident meeting the definition of Recordable
Injuries or Illnesses or High Visibility Accidents, property damage equal
to or greater than $2,000. Information shall include contractor name;
contract title; type of contract; name of activity, installation or
location where accident occurred; date and time of accident; names of
personnel injured; extent of property damage, if any; extent of injury, if
known, and brief description of accident (to include type of construction
equipment used, PPE used, etc.). Preserve the conditions and evidence on
the accident site until the Government investigation team arrives on-site
and Government investigation is conducted.

.13.3 Bi-Weekly Exposure Reports

Bi-weekly exposure reporting to the Contracting Officer is required to be
attached to the daily report of operations. This report is a compilation
of employee-hours worked each month for all site workers, both prime and
subcontractor. The Contracting Officer will provide copies of any special
forms.

.13.4 Regulatory Citations and Violations

Contact the Contracting Officer immediately of any OSHA or other regulatory
agency inspection or visit, and provide the Contracting Officer with a copy
of each citation, report, and contractor response. Correct violations and
citations promptly and provide written corrective actions to the
Contracting Officer.

PART 2 PRODUCTS (This Division Not Used.)

PART 3 EXECUTION

3

.1 CONSTRUCTION WORK

The Contractor shall comply with USACE EM 385-1-1, NFPA 241, the APP, the
AHA, Federal and State OSHA regulations, and other related submittals and
activity fire and safety regulations. The most stringent standard shall
prevail.
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3

3

3

1.1 Hazardous Material Use

Any work or storage involving hazardous chemicals or materials must be done
in a manner that will not expose Government or Contractor employees to any
unsafe or unhealthful conditions. Adequate protective measures must be
taken to prevent Government or Contractor employees from being exposed to
any hazardous condition that could result from the work or storage. The
Prime Contractor shall keep a complete inventory of hazardous materials
brought onto the work-site. Approval by the Contracting Officer of

protective measures and storage area is required prior to the start of the
work.

1.2 Hazardous Material Exclusions

Notwithstanding any other hazardous material used in this contract,
radioactive materials or instruments capable of producing
ionizing/non-ionizing radiation (with the exception of radioactive material
and devices used in accordance with USACE EM 385-1-1 such as nuclear
density meters for compaction testing and laboratory equipment with
radioactive sources) as well as materials which contain asbestos, mercury
or polychlorinated biphenyls, di-isocynates, lead-based paint are
prohibited. The Contracting Officer, upon written request by the

Contractor, may consider exceptions to the use of any of the above excluded
materials.

.2 EQUIPMENT

2.1 Material Handling Equipment

a. Material handling equipment such as forklifts shall not be modified
with work platform attachments for supporting employees unless
specifically delineated in the manufacturer's printed operating
instructions.

b. The use of hooks on equipment for lifting of material must be in
accordance with manufacturer's printed instructions.

c. Operators of forklifts or power industrial trucks shall be
licensed in accordance with OSHA.

.2.2 Weight Handling Equipment

b. The Contractor shall notify the Contracting Officer 15 days in
advance of any cranes entering the activity so that necessary quality
assurance spot checks can be coordinated. Contractor's operator shall
remain with the crane during the spot check.

c. The Contractor shall comply with the crane manufacturer's
specifications and limitations for erection and operation of cranes and
hoists used in support of the work. Erection shall be performed under
the supervision of a designated person (as defined in ASME B30.5). All
testing shall be performed in accordance with the manufacturer's
recommended procedures.

d. The Contractor shall comply with ASME B30.5 for mobile and
locomotive cranes, ASME B30.22 for articulating boom cranes, ASME B30.3
for construction tower cranes, and ASME B30.8 for floating cranes and
floating derricks.
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e. The presence of Government personnel does not relieve the
Contractor of an obligation to comply with all applicable safety
regulations. The Government will investigate all complaints of unsafe
or unhealthful working conditions received in writing from contractor
employees, federal civilian employees, or military personnel.

f. Each load shall be rigged/attached independently to the
hook/master-1link in such a fashion that the load cannot slide or
otherwise become detached. Christmas-tree lifting (multiple rigged
materials) is not allowed.

h. When operating in the vicinity of overhead transmission lines,
operators and riggers shall be alert to this special hazard and shall
follow the requirements of USACE EM 385-1-1 section 11 and ASME B30.5
or ASME B30.22 as applicable.

i. Crane suspended personnel work platforms (baskets) shall not be
used unless the Contractor proves that using any other access to the
work location would provide a greater hazard to the workers or is
impossible. Personnel shall not be lifted with a line hoist or
friction crane.

j. A fire extinguisher having a minimum rating of 10BC and a minimum
nominal capacity of 51b of extinguishing agent shall be available at
all operator stations or crane cabs. Portable fire extinguishers shall
be inspected, maintained, and recharged as specified in NFPA 10,
Standard for Portable Fire Extinguishers.

k. All employees shall be kept clear of loads about to be lifted and
of suspended loads.

1. A weight handling equipment operator shall not leave his position
at the controls while a load is suspended.

m. The Contractor shall use cribbing when performing lifts on
outriggers.

n. The crane hook/block must be positioned directly over the load.
Side loading of the crane is prohibited.

o. A physical barricade must be positioned to prevent personnel from
entering the counterweight swing (tail swing) area of the crane.

p. A substantial and durable rating chart containing legible letters
and figures shall be provided with each crane and securely mounted onto
the crane cab in a location allowing easy reading by the operator while
seated in the control station.

g. Certification records which include the date of inspection,
signature of the person performing the inspection, and the serial
number or other identifier of the crane that was inspected shall always
be available for review by Contracting Officer personnel.

r. Written reports listing the load test procedures used along with
any repairs or alterations performed on the crane shall be available
for review by Contracting Officer personnel.

S. The Contractor shall certify that all crane operators have been
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trained in proper use of all safety devices (e.g. anti-two block
devices) .

3.2.3 Equipment and Mechanized Egquipment

a. Equipment shall be operated by designated qualified operators.
Proof of qualifications shall be kept on the project site for review.

b. Manufacturer's specifications or owner's manual for the equipment
shall be on-site and reviewed for additional safety precautions or
requirements that are sometimes not identified by OSHA or USACE EM
385-1-1. Such additional safety precautions or requirements shall be
incorporated into the AHAs.

c. Equipment and mechanized equipment shall be inspected in
accordance with manufacturer's recommendations for safe operation by a
competent person prior to being placed into use.

d. Daily checks or tests shall be conducted and documented on
equipment and mechanized equipment by designated competent persons.

3.3 WORK IN CONFINED SPACES

The Contractor shall comply with the requirements in Section 06.I of USACE
EM 385-1-1 and OSHA 29 CFR 1910.146. Any potential for a hazard in the
confined space requires a permit system to be used.

a. Entry Procedures. Prohibit entry into a confined space by
personnel for any purpose, until the qualified person has conducted
appropriate tests to ensure the confined or enclosed space is safe for
the work intended and that all potential hazards are controlled or
eliminated and documented. (See Section 06.I.05 of USACE EM 385-1-1
for entry procedures.) All hazards pertaining to the space shall be
reviewed with each employee during review of the AHA.

b. Forced air ventilation is required for all confined space entry
operations and the minimum air exchange requirements must be maintained
to ensure exposure to any hazardous atmosphere is kept below its'
action level.

c. Ensure the use of rescue and retrieval devices in confined spaces
greater than 1.5 m (5 feet) in depth. Conform to Sections 06.I1.09,
06.I1.10 and 06.I.11 of USACE EM 385-1-1.

d. Sewer wet wells require continuous atmosphere monitoring with
audible alarm for toxic gas detection.

e. Include training information for employees who will be involved as
entrants and attendants for the work. Conform to Section 06.I1.06 of

USACE EM 385-1-1.

f. Daily Entry Permit. Post the permit in a conspicuous place close
to the confined space entrance.

3.4 CRYSTALLINE SILICA
Grinding, abrasive blasting, and foundry operations of construction

materials containing crystalline silica, shall comply with OSHA
regulations, such as 29 CFR 1910.94, and USACE EM 385-1-1, Appendix C. The
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Contractor shall develop and implement effective exposure control and
elimination procedures to include dust control systems, engineering
controls, and establishment of work area boundaries, as well as medical
surveillance, training, air monitoring, and personal protective equipment.
3.5 HOUSEKEEPING
3.5.1 Clean-Up
All debris in work areas shall be cleaned up daily or more frequently if
necessary. Construction debris may be temporarily located in an approved

location, however garbage accumulation must be removed each day.

-- End of Section --
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UNITED STATES ARMY CORPS OF ENGINEERS
CCIDENT INVESTIGATION REPORT
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(CODE) DAYS LOST DAYS HOSPIT- RESTRICTED DUTY
ALIZED
l#
e. BODY PART AFFECTED (CODE) g. TYPE AND SOURCE OF INJURY/ILLNESS
PRIMARY # l
(CODE) (CODE)
SECONDARY [ | vee #
CODE
f. NATURE OF ILLNESS / INJURY (CODE) ( )
# l SOURCE #

6.
a. ACTIVITY AT TIME OF ACCIDENT

CODE b. PERSONAL FLOATATION DEVICE USED?
[ ves O w~o O wa
7. MOTOR VEHICLE ACCIDENT
a. TYPE OF VEHICLE b. TYPE OF COLLISION c. SEAT BELTS USED | NOT USED | NOT AVAILABLE

[T pickuprvan

[T tRuck

[(T1 automosILE
[T7] OTHER (Specity

[J SIDE swiPE
[0 sroaDsIDE

] OTHER (Specifys

[ Heabp oN [] REAREND
O roLover [ BACKING

8.

(1) FRONT SEAT

(2) REAR SEAT

PROPERTY/MATERIAL INVOLVED

a. NAME OF ITEM

B. OWNERSHIP

C. $ AMOUNT OF DAMAGE

(1)

(2)

(3)

a. TYPE OF VESSEI/FLOATING PLANT

(CODE)

b. TYPE OF COLLISION/MISHAP

(CODE)
#

ACCIDENT DESCRIPTION (Use additional paper, if necessary)

See attached page.
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11.

CAUSAL FACTOR(S) (Read Instruction Before Completing)

a. (Explain YES answers in item 13) YES

DESIGN: Was design of facility, workplace or
equipment a factor?

INSPECTION/MAINTENANCE: Were inspection & mainten-
ance procedures a factor?

PERSON'S PHYSICAL CONDITION: in your opinion, was the
physical condition of the person a factor?

OPERATING PROCEDURES: Were operating procedures
a factor?

JOB PRACTICES: Were any job safety/health practices
not followed when the accident occurred?

HUMAN FACTORS: Did any human factors such as, size or

Oooooo

NO

a. (CONTINUED)

CHEMICAL AND PHYSICAL AGENT FACTORS: Did exposure to
chemical agents, such as dust, fumes, mists, vapors or
physical agents, such as, noise, radlatlon etc contribute
to accident?

OFFICE FACTORS: Did office setting such as, lifting office
furniture, carrying, stooping, etc., contribute to the accident?

w

YE

SUPPORT FACTORS: Were inappropriate tools/resources
provided to properly perform the activity/task?

PERSONAL PROTECTIVE EQUIPMENT: Did the improper selection,
use or maintenance of personal protective equipment
contribute to the accident?

oog o
oo s

DRUGS/ALCOHOL: In your opinion, was drugs or alcohol a factor to
the accident

strength of person, etc., contribute to accident? b. WAS A WRITTEN JOB/ACTIVITY HAZARD ANALYSIS COMPLETED
FOR TASK BEING PERFORMED AT TIME OF ACCIDENT?
ENVIRONMENTAL FACTORS: Did heat, cold, dust, sun,
glare, etc., contribute to the accident? D YES (if
yes, attach a copy.) D NO
12. TRAINING

a. WAS PERSON TRAINED TO PERFORM ACTIVITY/TASK?

LL USED
md/rect causes.) (Use additional paper, if necessary)

b.

[

TYPE OF TRAINING.

c. DATE OF MOST RECENT FORMAL TRAINING.

] onJos

CLASSROOM

{Month) (Day) (Year)

{See instruction for definition of direct and

a. DIRECT CAUSE

See attached page.

b. INDIRECT CAUSE(S)

See attached page.

14.

ACTION(S) TAKEN, ANTICIPATED OR RECOMMENDED TO ELIMINATE CAUSE(S).

DESCRIBE FULLY:

See attached page.

15.

DATES FOR ACTIONS IDENTIFIED IN BLOCK 14.

a. BEGINNING (Month/Day/Year)

b. ANTICIPATED COMPLETION (Month/Day/Year)

c. SIGNATURE AND TITLE OF SUPERVISOR COMPLETING REPORT
CORPS

d. DATE (Mo/Da/Yr) e. ORGANIZATION IDENTIFIER (Div, Br, Sect) | f. OFFICE SYMBOL

CONTRACTOR

16. MANAGEMENT REVIEW (7st/

a. E] CONCUR b. D NON CONCUR ¢. COMMENTS

SIGNATURE TITLE DATE
17. MANAGEMENT REVIEW (2nd - Chief Operations, Construction, Engineering, etc.)

a. L__| CONCUR b. [‘_‘] NON CONCUR ¢. COMMENTS

SIGNATURE TITLE DATE
18. SAFETY AND OCCUPATIONAL HEALTH OFFICE REVIEW

a. [ ]CONCUR  b. []NONCONCUR c. ADDITIONAL ACTIONS/COMMENTS

SIGNATURE TITLE DATE
19. COMMAND APPROVAL

COMMENTS

COMMANDER SIGNATURE DATE

Page 2 of 4 pages
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10.

ACCIDENT DESCRIPTION (Continuation)

13a.

DIRECT CAUSE (Continuation)
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13b.

INDIRECT CAUSES [(Continuation)

14.

ACTION(S) TAKEN, ANTICIPATED, OR RECOMMENDED TO ELIMINATE CAUSE(S) (Continuation)
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GENERAL. Complete a separate report for each person who was
injured, caused, or contributed to the accident (excluding uninjured
personnel and witnesses). Use of this form for reporting USACE
employee first-aid type injuries not submitied to the Office of Workers'
Compensation Programs (OWCP) shall be at the descretion of the FOA
commander. Please type or print legibly. Appropriate items shall be
marked with an “X” in box{es). If additional space is needed, provide
the information on a separale sheet and attach to the completed form.
Ensure that these instructions are forwarded with the completed report
to the designated management reviewers indicated in sections 16.
and 17.

INSTRUCTIONS FOR SECTION 1— ACCIDENT
CLASSIFICATION. (Mark All Boxes That Are Applicable.)

a. GOVERNMENT. Mark “CIVILIAN" box if accident involved
government civilian employee; mark “MILITARY” box if accident
involved U.S. military personnel.

(1) INJURY/ILLNESS/FATALITY —Mark if accident resulted in any

government civilian employee injury, iliness, or fatality that

requires the submission of OWCP Forms CA-1 (injury),

CA-2 (illness), or CA-6 (fatality) to OWCP; mark if

agcidem resulted in military personnel lost-time or fatal

injury or illness.

PROPERTY DAMAGE —Mark the appropriate box if accident

resulted in any damage of $1000 or more to government

property (including motor vehicies).

(3) VEHICLE INVOLVED —Mark if accident involved a motor
vehicle, regardless of whether “INJURY/ILLNESS/FATALITY"
or “PROPERTY DAMAGE" are marked.

(4) DIVING ACTIVITY —Mark if the accident involved an in-house
USACE diving activity.

(2

~

b. CONTRACTOR.

(1) INJURY/ILLNESS/FATALITY —Mark if accident resuited in any
contractor lost-time injury/iliness or fatality.

(2) PROPERTY DAMAGE —Mark the appropriate box if accident
resulted in any damage of $1000 or more to contractor
property (including motor vehicles).

(3) VEHICLE INVOLVED —Mark if accident involved a motor
vehicle, regardiess of whether “INJURY/ILLNESS/FATALITY”
or “PROPERTY DAMAGE” are marked.

(4) DIVING ACTIVITY —Mark if the accident invoived a USACE
Contractor diving activity.

c. PUBLIC.

(1) INJURY/ILLNESS/FATALITY — Mark if accident resuited in
public fatality or permanent total disability. (The “OTHER" box
will be marked when requested by the FOA to report an unusual
non-fatal public accident that could result in claims against the
government or as otherwise directed by the FOA Commander).

(2) VOID SPACE —Make no entry.

(3) VEHICLE INVOLVED —Mark if accident resuited in a fatality to
a member of the public and involved a motor vehicle,
regardless of whether “INJURY/ILLNESS/FATALITY" is marked.

(4) VOID SPACE —Make no entry.

INSTRUCTIONS FOR SECTION 2—PERSONAL
DATA

a. NAME —(MANDATORY FOR GOVERNMENT ACCIDENTS.
OPTIONAL AT THE DISCRETION OF THE FOA COMMANDER
FOR CONTRACTOR AND PUBLIC ACCIDENTS). Enter last
name, first name, middle initial of person invoived.

b. AGE—Enter age.
c. SEX—Mark appropriate box.

d. SOCIAL SECURITY NUMBER — (FOR GOVERNMENT
PERSONNEL ONLY) Enter the social security number (or other
personal identification number if no social security number issued).

e. GRADE —(FOR GOVERNMENT PERSONNEL ONLY) Enter pay
grade. Example: O-6; E-7; WG-8; WS-12; GS-11; etc.

f. JOB SERIES/TITLE —For government civilian employees enter the
pay plan, full series number, and job title, e.g. GS-0810/Civil
Engineer. For military personnel enter the primary military
occupational specialty (PMOS}), e.g., 15A30 or 11G50. For
contractor employees enter the job title assigned to the injured
person, e.g. carpenter, laborer, surveyor, etc.,

g. DUTY STATUS —Mark the appropriate box.

(1) ON DUTY —Person was at duty station during duty hours or
person was away from duty station during duty hours but on
official business at time of the accident.

(2) TDY - Person was on official business, away from the duty
station and with travel orders at time of accident. Line-of-duty
investigation required.

(3) OFF D%JTY - Person was not on official business at ime of
accident

h. EMPLOYMENT STATUS —(FOR GOVERNMENT PERSONNEL
ONLY) Mark t*.e most appropriate box. If “OTHER" is marked,
specify the cmployment status of the person.

INSTRUCTION FOR SECTION 3—GENERAL
INFORMATION

a. DATE OF ACCIDENT —Enter the month, day, and year of
accident.

b. TIME OF ACCIDENT —Enter the local time of accident in military
time. Example: 1430 hrs (not 2:30 p.m.).

¢. EXACT LOCATION OF ACCIDENT —Enter facts needed to locate
the accident scene. (installation/project name, building number,
street, direction and distance from closest landmark, etc.,).

d. CONTRACTOR NAME
(1) PRIME —Enter the exact name (title of firm) of the prime
contractor.
(2) SUBCONTRACTOR — Enter the name of any subcontractor
involved in the accident.

e. CONTRACT NUMBER —Mark the appropriate box to identify if
contract is civil works, military, or other: if “OTHER" is marked,
specify contract appropriation on line provided. Enter complete
contract number of prime contract, e.g., DACW 09-85-C-0100.

f. TYPE OF CONTRACT —Mark appropriate box. A/E means
architect/engineer. If “OTHER" is marked, specify type of contract
on line provided.

g. HAZARDQUS/TOXIC WASTE ACTIVITY (HTW)—Mark the box to
identify the HTW activity being performed at the time of the
accident. For Superfund, DERP, and Installation Restoration
Program (IRP) HTW activities include accidents that occurred
during inventory, predesign, design, and construction. For the
purpose of accident reporting, DERP Formerly Used DoD Site
(FUDS) activities and IRP activities will be treated separately. For
Civil Works O&M HTW activities mark the “OTHER" box.

INSTRUCTIONS FOR SECTION 4 —CONSTRUCTION
ACTIVITIES

a. CONSTRUCTION ACTIVITY — Select the most appropriate
construction activity being performed at time of accident from the
list below. Enter the activity name and place the corresponding
code number identified in the box.

CONSTRUCTION ACTIVITY LIST

1. MOBILIZATION 14. ELECTRICAL

2. SITE PREPARATION 15. SCAFFOLDING/ACCESS

3. EXCAVATION/TRENCHING 16. MECHANICAL

4. GRADING (EARTHWORK) 17. PAINTING

5. PIPING/UTILITIES 18. EQUIPMENT/MAINTENANCE
6. FOUNDATION 19. TUNNELING

7. FORMING 20. WAREHOUSING/STORAGE

8. CONCRETE PLACEMENT 21. PAVING

9. STEEL ERECTION 22. FENCING

10. ROOFING 23. SIGNING

11. FRAMING 24. LANDSCAPING/IRRIGATION
12. MASONRY 25. INSULATION

13. CARPENTRY 26. DEMOLITION



Py
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INSTRUCTIONS FOR SECTION 5—INJURY/ILLNESS -

~oo@mNOOALN

TYPE OF CONSTRUCTION EQUIPMENT — Select the equipment
invoived in the accident from the list below. Enter the name and
place the corresponding code number identified in the box. If
equipment is not included below, use code 24, “OTHER", and write
in specific type of equipment.

CONSTRUCTION EQUIPMENT

GRADER 13. DUMP TRUCK (OFF HIGHWAY)
. DRAGLINE 14. TRUCK (OTHER)
CRANE (ON VESSEL/BARGE) 15. FORKLIFT
CRANE (TRACKED) 16. BACKHOE
. CRANE (RUBBER TIRE) 17. FRONT-END LOADER
CRANE (VEHICLE MOUNTED) 18. PILE DRIVER
CRANE (TOWER) 19. TRACTOR (UTILITY)
SHOVEL 20. MANLIFT
. SCRAPER 21. DOZER
. PUMP TRUCK (CONCRETE) 22. DRILL RIG
. TRUCK (CONCRETE/TRANSIT 23. COMPACTOR/VIBRATORY
MIXER) ROLLER
DUMP TRUCK (HIGHWAY) 24. OTHER

INFORMATION

a. SEVERITY OF INJURY / ILLNESS - Reference para 2-10 of USACE
Suppl 1 10 AR 385-40 and enter code and description from list below.

NOI  NO INJURY

FAT FATALITY

PTL PERMANENT TOTAL DISABILITY
PPR PERMANENT PARTIAL DISABILITY

LWD LOST WORKDAY CASE INVOLVING DAYS AWAY
FROM WORK

NLW RECORDABLE CASE WITHOUT LOST WORKDAYS
RFA  RECORDABLE FIRST AID CASE
NRI NON-RECORDABLE INJURY

ESTIMATED DAYS LOST —Enter the estimated number of
workdays the person will lose from work.

ESTIMATED DAYS HOSPITALIZED — Enter the estimated number
of workdays the person will be hospitalized.

. ESTIMATED DAYS RESTRICTED DUTY —Enter the estimated

number of workdays the person, as a result of the accident, will not
be able to perform all of their regular duties.

BODY PART AFFECTED — Select the most appropriate primary
and when applicable, secondary body part affected from the list
below. Enter body part name on line and place the corresponding
code letters identifying that body part in the box.

GENERAL BODY AREA CODE BODY PART NAME
ARM/WRIST AB ARM AND WRIST
‘ AS ARM OR WRIST
TRUNK, EXTERNAL B1 SINGLE BREAST
MUSCULATURE B2 BOTH BREASTS

HEAD, INTERNAL Cc1

B3 SINGLE TESTICLE
B4 BOTH TESTICLES
BA ABDOMEN

BC CHEST

BL LOWER BACK
BP PENIS

BS SIDE

BU UPPER BACK
BW WAIST

BZ TRUNK OTHER

SINGLE EAR INTERNAL
c2 BOTH EARS INTERNAL
c3 SINGLE EYE INTERNAL
Ca BOTH EYES INTERNAL

cB BRAIN

cc CRANIAL BONES
co TEETH

aJ JAW

CcL THROAT, LARYNX
CM MOUTH

ELBOW

FINGER

TOE

HEAD, EXTERNAL

KNEE

LEG, HIP, ANKLE,
BUTTOCK

HAND

FOOT

TRUNK, BONES

SHOULDER

THUMB

TRUNK, INTERNAL ORGANS

NOSE

THROAT, OTHER
TONGUE

HEAD OTHER INTERNAL

BOTH ELBOWS
SINGLE ELBOW

FIRST FINGER

BOTH FIRST FINGERS
SECOND FINGER

BOTH SECOND FINGERS
THIRD FINGER

BOTH THIRD FINGERS
FOURTH FINGER

BOTH FOURTH FINGERS

GREAT TOE

BOTH GREAT TOES
TOE OTHER -
TOES OTHER -

EYE EXTERNAL

BOTH EYES EXTERNAL
EAR EXTERNAL

BOTH EARS EXTERNAL
CHIN

FACE

NECK/THROAT
MOUTHALIPS

NOSE

SCALP

BOTH KNEES
KNEE

BOTH LEGS/HIPS/
ANKLES/BUTTOCKS
SINGLE LEG/HIP
ANKLE/BUTTOCK

BOTH HANDS
SINGLE HAND

BOTH FEET
SINGLE FOOT

SINGLE COLLAR BONE
BOTH COLLAR BONES
SHOULDER BLADE

BOTH SHOULDER BLADES
RiB

STERNUM (BREAST BONE)
VERTEBRAE (SPINE; DISC)
TRUNK BONES OTHER

BOTH SHOULDERS
SINGLE SHOULDER

BOTH THUMBS
SINGLE THUMB

LUNG, SINGLE

LUNGS, BOTH

KIDNEY, SINGLE

KIDNEYS, BOTH

HEART

LIVER

REPRODUCTIVE ORGANS
STOMACH

INTESTINES

TRUNK, INTERNAL; OTHER

f. NATURE OF INJURY/ILLNESS - Select the most appropriate nature
of injury / iliness from the list below. This nature of injury / iliness
shall correspond to the primary body part selected in Se, above.
Enter the nature of injury / illness name on the line and place the
corresponding CODE letters in the box provided.



* The injury or condition selected below must be caused by a specific
incident or event which occurred during a single work day or shift.

GENERAL NATURE NATURE OF INJURY

CATEGORY CODE NAME

‘TRAUMATIC INJURY OR TA  AMPUTATION
DISABILITY TB  BACK STRAIN.

TC  CONTUSION; BRUISE:
ABRASION

TD  DISLOCATION

TF FRACTURE

TH  HERN!A

TK  CONCUSSION

TL LACERATION, CUT

TP PUNCTURE

TS  STRAIN, MULTIPLE

TU  BURN. SCALD, SUNBURN

Tl TRAUMATIC SKIN DISEASES/
CONDITIONS
INCLUDING DERMATITIS

TR  TRAUMATIC RESPIRATORY
DISEASE .

TQ  TRAUMATIC FOOD POISONING

TW  TRAUMATIC TUBERCULOSIS

TX  TRAUMATIC VIROLOGICAL/
INFECTIVE/PARASITIC DISEASE

T TRAUMATIC CEREBRAL VASCULAR
CONDITION/STROKE

T2  TRAUMATIC HEARING LOSS

T3 TRAUMATIC HEART CONDITION

T4  TRAUMATIC MENTAL DISORDER;
STRESS; NERVOUS CONDITION

T8  TRAUMATIC INJURY — OTHER
(EXCEPT DISEASE, ILLNESS)

“*A nontraumatic physiological harm or loss of capacity produced by
systemic infection; continued or repeated stress or strain; exposure to
toxins, poisons, fumes, etc.; or other continued and repeated
exposures to conditions of the work environment over a long_period of
time. For practical purposes, an occupational illness/disease or
disability is any reported condition which doses not meet the definition
of traumatic injury or disability as described above.

GENERAL NATURE NATURE OF INJURY
CATEGORY CODE NAME

*"NON-TRAUMATIC ILLNESS/DISEASE OR DiSABILITY

RESPIRATORY DISEASE RA  ASBESTOSIS
RB  BRONCHITIS
RE  EMPHYSEMA
RP  PNEUMOCONIOSIS
RS  SILICOSIS
RS RESPIRATORY DISEASE, OTHER

VIROLOGICAL, INFECTIVE VB  BRUCELLOSIS

& PARASITIC DISEASES VC  COCCIDIOMYCOSIS
VF  FOOD POISONING
VH  HEPATITIS
VM MALARIA
VS  STAPHYLOCOCCUS
VT  TUBERCULOSIS
V9 VIROLOGICAUINFECTIVE/

PARASITIC~OTHER

DISABILITY, OCCUPATIONAL DA ARTHRITIS, BURSITIS
DB BACK STRAIN, BACK SPRAIN
DC  CEREBRAL VASCULAR CONDITION;

STROKE

DD  ENDEMIC DISEASE (OTHER
THAN CODE TYPES R&S)

DE  EFFECT OF ENVIRONMENTAL
CONDITION

DH  HEARING LOSS

DK HEART CONDITION

DM MENTAL DISORDER, EMOTIONAL
STRESS NERVOUS CONDITION

DR  RADIATION

DS  STRAIN, MULTIPLE

DU ULCER

DV OTHER VASCULAR CONDITIONS

D9  DISABILITY, OTHER

GENERAL NATURE NATURE OF INJURY

CATEGORY CODE NAME
"SKIN DISEASE SB  BIOLOGICAL
OR CONDITION SC  CHEMICAL

S9  DERMATITIS, UNCLASSIFIED

g. TYPE AND SOURCE OF INJURY/ILLNESS (CAUSE) - Type and Source
Codes are used to describe what caused the incident. The Type
Code stands for an ACTION and the Source Code for an OBJECT
or SUBSTANCE. Together, they form a brief description of how the
incident occurred. Where there are two different sources, code the
initiating source of the incident (see example 1, below). Examples:

(1) An empioyee tripped on carpet and struck his head on a d_esk. ‘
TYPE: 210 (fell on same level) SOQURCE: 0110 (walking/working
surface)
NOTE: This exampie would NOT be coded 120 (struck against) and 0140 (furniture).

(2) A Park Ranger contracted dermatitis from contact W|th poison ivy/
oak.
TYPE: 510 (contact) SOURCE: 0920 (plant)

(3) Alock and dam mechanic punctured his finger with a metal slcver
while grinding a turbine blade.

TYPE: 410 (punctured by) SOURCE: 0830 (metal)

(4) An employee was driving a government vehicle when it was struck
by another vehicle..
TYPE: 800 (traveling in) SOURCE: 0421 (government-ownec

vehicle, as driver)

NOTE: The Type Code 800, “Traveling In" is different from the other type codes in

thatits function is not to identify factors contributing to the injury or fatality, but rather

to collect data on the type of vehicle the employee was operating or traveling in at

the time of the incident.

Select the most appropriate TYPE and SOURCE identifier from the list
below and enter the name on the line and the corresponding code in
the appropriate box.

CODE TYPE OF INJURY NAME

STRUCK
0110 STRUCK BY
0111 STRUCK BY FALLING OBJECT
0120 STRUCK AGAINST
FELL, SLIPPED, TRIPPED
0210 FELL ON SAME LEVEL
0220 FELL ON DIFFERENT LEVEL
0230 SLIPPED, TRIPPED (NO FALL)
CAUGHT
0310 CAUGHT ON
0320 CAUGHT IN
0330 CAUGHT BETWEEN
PUNCTURED, LACERATED
0410 PUNCTURED BY
0420 CUT BY
0430 STUNG BY
0440 BITTEN BY
CONTACTED
0510 CONTACTED WITH (INJURED PERSON MOVING)
0520 CONTACTED BY (OBJECT WAS MOVING)
EXERTED
0610 LIFTED, STRAINED BY (SINGLE ACTION)
0620 STRESSED BY (REPEATED ACTION)
EXPOSED
0710 INHALED
0720 INGESTED
0730 ABSORBED
0740 EXPOSED TO
0800 TRAVELING IN

CODE  SOURCE OF INJURY NAME
0100 BUILDING OR WORKING AREA

0110 WALKING/WORKING SURFACE
(FLOOR, STREET, SIDEWALKS, ETC)
0120 STAIRS, STEPS
0130 LADDER
0140 FURNITURE, FURNISHINGS, OFFICE EQUIPMENT
0150 BOILER, PRESSURE VESSEL
0160 EQUIPMENT LAYOUT (ERGONOMIC)
0170 WINDOWS, DOORS
0180 ELECTRICITY
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CODE

0200
0210
0220
0230
0240
0250
0260
0270
0271
0280
0290

0300
0310
0320
0330
0340
0350
0360
0370
0380

0400
0411
0412
0421
0422
0430
0440
0450

0500
0510
0520
0530
0540
0550
0551
0560
0600
0610
0620
0621
0630
0631
0640
0641
0650

0700
0711
0712
0713
0714
0721
0722
0723
0724
0730
0740
0750

0800
0810
0820
0830
0831
0840
0850
0860
0870
0880

0800
0911
0912
0920
0930
0940
0950
0960

SOURCE OF INJURY NAME

ENVIRONMENTAL CONDITION
TEMPERATURE EXTREME (INDOOR)
WEATHER (ICE, RAIN, HEAT, ETC.)
FIRE, FLAME, SMOKE (NOT TOBACCO)
NOISE

RADIATION

LIGHT

VENTILATION

TOBACCO SMOKE

STRESS (EMOTIONAL)

CONFINED SPACE

MACHINE OR TOOL

HAND TOOL (POWERED: SAW, GRINDER, ETC.)
HAND TOOL (NONPOWERED)

MECHANICAL POWER TRANSMISSION APPARATUS
GUARD, SHIELD (FIXED, MOVEABLE, INTERLOCK)
VIDEO DiSPLAY TERMINAL

PUMP, COMPRESSOR, AIR PRESSURE TOOL
HEATING EQUIPMENT

WELDING EQUIPMENT

VEHICLE

AS DRIVER OF PRIVATELY OWNED/RENTAL VEHICLE

AS PASSENGER OF PRIVATELY OWNED/RENTAL VEHICLE
DRIVER OF GOVERNMENT VEHICLE

PASSENGER OF GOVERNMENT VEHICLE

COMMON CARRIER (AIRLINE, BUS, ETC.)

AIRCRAFT (NOT COMMERCIAL)

BOAT, SHIP, BARGE

"MATERIAL HANDLING EQUIPMENT

EARTHMOVER (TRACTOR, BACKHOE, ETC.)
CONVEYOR (FOR MATERIAL AND EQUIPMENT)
ELEVATOR, ESCALATOR, PERSONNEL HOIST
HOIST, SLING CHAIN, JACK

CRANE

FORKLIFT

HANDTRUCK, DOLLY

DUST, VAPOR, ETC.

DUST (SILICA, COAL, ETC.)
FIBERS

ASBESTOS

GASES

CARBON MONOXIDE

MIST. STEAM, VAPOR, FUME .
WELDING FUMES

PARTICLES (UNIDENTIFIED)

CHEMICAL, PLASTIC, ETC.
DRY CHEMICAL—CORROSIVE
DRY CHEMICAL—TOXIC

. DRY CHEMICAL—EXPLOSIVE

DRY CHEMICAL—FLAMMABLE
LIQUID CHEMICAL—CORROSIVE
LIQUID CHEMICAL—-TOXIC
LIQUID CHEMICAL—EXPLOSIVE
LIQUID CHEMICAL—FLAMMABLE
PLASTIC

WATER

MEDICINE

INANIMATE OBJECT

BOX, BARREL, ETC.

PAPER

METAL ITEM, MINERAL
NEEDLE

GLASS

SCRAP, TRASH

WOOD

FOOD

CLOTHING, APPAREL, SHOES

ANIMATE OBJECT

DOG

OTHER ANIMAL

PLANT

INSECT

HUMAN (VIOLENCE)

HUMAN (COMMUNICABLE DISEASE)
BACTERIA, VIRUS (NOT HUMAN CONTACT)

CODE  SOURCE OF INJURY NAME

1000 PERSONAL PROTECTIVE EQUIPMENT

1010 PROTECTIVE CLOTHING, SHOES, GLASSES, GOGGLES
1020 RESPIRATOR, MASK

1021 DIVING EQUIPMENT

1030 SAFETY BELT, HARNESS

1040 PARACHUTE

INSTRUCTIONS FOR SECTION 6 — PUBLIC
FATALITY

a. ACTIVITY AT TIME OF ACCIDENT — Select the activity being
performed at the time of the accident from the list below. Enter the
activity name on the line and the corresponding number in the box.
If the activity performed is not identified on the list, select from the
most appropriate primary activity area (water related, non-water
related or other activity), the code number for “Other”, and write in
the activity being performed at the time of the accident.

WATER RELATED RECREATION

1. Sailing 9. Swimming/designated area
2. Boating—powered 10. Swimming/other area
3. Boating—unpowered 11. Underwater activities (skin diving,
4. Water skiing scuba, etc.)
5. Fishing from boat 12. Wading
6. Fishing from bank dock or pier 13. Attempted rescue
7. Fishing while wading 14. Hunting from boat
8. Swimming/supervised area 15. Other
NON-WATER RELATED RECREATION
16. Hiking and walking 23. Sports/summer (baseball, football,
17. Climbing (general) etc.)
18. Camping/picnicking authorized 24. Sports/winter (skiing, sledding,
area snowmobiling etc.)
19. Camping/picnicking unauthorized 25. Cycling (bicycle, motorcycle,
area scooter)
20. Guided tours 26. Gliding
21. Hunting 27. Parachuting
22. Playground equipment 28. Other non-water retated
OTHER ACTIVITIES
29. Unlawful acts (fights, riots, 33. Sleeping
vandalism, etc.) 34. Pedestrian struck by vehicle
30. Food preparation/serving " 35. Pedestrian other acts
31. Food consumption 36. Suicide
32. Housekeeping 37. “Other” activities

b. PERSONAL FLOTATION DEVICE USED — If fatality was water-
related was the victim wearing a person flotation device? Mark the
appropriate box.

INSTRUCTIONS FOR SECTION 7—MOTOR VEHICLE
ACCIDENT

a. TYPE OF VEHICLE —Mark appropriate box for each vehicle
involved. If more than one vehicle of the same type is involved,
mark both halves of the appropriate box. USACE vehicle(s)
involved shall be marked in left haif of appropriate box.

b. TYPE OF COLLISION —Mark appropriate box.
¢. SEAT BELT —Mark appropriate box.

INSTRUCTIONS FOR SECTION 8 — PROPERTY/
MATERIAL INVOLVED

a. NAME OF ITEM—Describe all property involved in accident.
Property/material involved means material which is damaged or
whose use or misuse contributed to the accident. include the
name, type, model; also include the National Stock Number (NSN)
whenever applicable.

b. OWNERSHIP — Enter ownership for each item listed. (Enter one of
the following: USACE; OTHER GOVERNMENT; CONTRACTOR:
PRIVATE)

c. $ AMOUNT OF DAMAGE —Enter the total estimated dollar amount
of damage (parts and labor), if any.



INSTRUCTIONS FOR SECTION 9—VESSEL/
FLOATING PLANT ACCIDENT

a.
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TYPE OF VESSEL/FLOATING PLANT — Select the most
appropriate vessel/floating plant from list below. Enter name and
place corresponding number in box. If item is not listed below,
enter item number for “OTHER" and write in specific type of vessel/
floating plant.

VESSEUFLOATING PLANTS

. ROW BOAT 7. DREDGE/DIPPER
. SAIL BOAT 8. DREDGE/CLAMSHELL, BUCKET
. MOTOR BOAT 9. DREDGE/PIPE LINE
BARGE 10. DREDGE/DUST PAN
. DREDGE/HOPPER 11. TUG BOAT
. DREDGE/SIDE CASTING 12. OTHER

COLLISION/MISHAP — Select from the list below the object(s) that
contributed to the accident or were damaged in the accident.

COLLISION/MISHAP

. COLLISION W/OTHER

VESSEL 7. HAULAGE UNIT
. UPPER GUIDE WALL 8. BREAKING TOW
. UPPER LOCK GATES 9. TOW BREAKING UP
LOCK WALL 10. SWEPT DOWN ON DAM
. LOWER LOCK GATES 11. BUOY/DOLPHIN/CELL
. LOWER GUIDE WALL 12. WHARF OR DOCK
13. OTHER

INSTRUCTIONS FOR SECTION 10— ACCIDENT
DESCRIPTION

DESCRIBE ACCIDENT —Fully describe the accident. Give the
sequence of events that describe what happened leading up to and
including the accident. Fully identify personnel and equipment involved
and their role(s) in the accident. Ensure that relationships between
personnel and equipment are clearly specified. Continue on blank

sheets if necessary and attach to this report.

INSTRUCTIONS FOR SECTION 11— CAUSAL
FACTORS

a.

Review thoroughly. Answer each question by marking the
appropriate block. If any answer is yes, explain in item 13 below.
Consider, as a minimum, the following:

( 1) DESIGN —Did inadequacies associated with the building or
work site play a role? Would an improved design or layout of
the equipment or facilities reduce the likelihood of similar
accidents? Were the tools or other equipment designed and
intended for the task at hand?

INSPECTION/MAINTENANCE — Did inadequately or
improperly maintained equipment, tools, workplace, etc. create
or worsen any hazards that contributed to the accident? Would
better equipment, facility, work site or work activity inspections
have helped avoid the accident?

PERSON'S PHYSICAL CONDITION — Do you feel that the
accident would probably not have occurred if the employee
was in “good” physical condition? If the person involved in the
accident had been in better physical condition, would the
accident have been less severe or avoided altogether? Was
over exertion a factor?

OPERATING PROCEDURES —Did a lack of or inadequacy
within established operating procedures contribute to the
accident? Did any aspect of the procedures introduce any
hazard to, or increase the risk associated with the work
process? Would establishment or improvement of operating
procedures reduce the likelihood of similar accidents?

JOB PRACTICES —Were any of the provisions of the Safety
and Heaith Requirements Manual (EM 385-1-1) violated? Was
the task being accomplished in a manner which was not in
compliance with an established job hazard analysis or activity
hazard analysis? Did any established job practice (including
EM 385-1-1) fail to adequately address the task or work
pro:(:sss? Would better job practices improve the safety of the
task?
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( 6) HUMAN FACTORS —Was the person under undue stress
(either internal or external to the job)? Did the task tend toward
overloading the capabilities of the person; i.e., did the job
require tracking and reacting to many external inputs such as
displays, alarms, or signals? Did the arrangement of the
workplace tend to interfere with efficient task performance? Did
the task require reach, strength, endurance, agility, etc., at or
beyond the capabilities of the employee? Was the work
environment ill-adapted to the person? Did the person need
more training, experience, or practice in doing the task? Was
the person inadequately rested to perform safely?

ENVIRONMENTAL FACTORS —Did any factors such as
moisture, humidity, rain, snow, sleet, hail, ice, fog, cold, heat,
sun, temperature changes, wind, tides, floods, currents, dust,
mud, glare, pressure changes, lightning, etc., play a part in the
accident?.

CHEMICAL AND PHYSICAL AGENT FACTORS —Did
exposure to chemical agents (either single shift exposure or
long-term exposure) such as dusts, fibers (asbestos, etc.),
silica, gases (carbon monoxide, chiorine, etc.,), mists, steam,
vapors, fumes, smoke, other particulates, liquid or dry
chemicals that are corrosive, toxic, explosive or flammable, by-
products of combustion or physical agents such as noise,
ionizing radiation, non-ionizing radiation (UV radiation created
during welding, etc.) contribute to the accident/incident?

( 9) OFFICE FACTORS —Did the fact that the accident occurred in
an office setting or to an office worker have a bearing on its
cause? For example, office workers tend to have less
experience and training in performing tasks such as fifting
office furniture. Did physical hazards within the office
environment contribute to the hazard?

SUPPORT FACTORS —Was the person using an improper
tooi for the job? Was inadequate time available or utilized to
safely accomplish the task? Were less than adequate
personnel resources (in terms of employee skills, number of
workers, and adequate supervision) available to get the job
done properly? Was funding available, utilized, and adequate
to provide proper tools, equipment, personnel, site preparation.
etc?

(11) PERSONAL PROTECTIVE EQUIPMENT —Did the person fail
to use appropriate personal protective equipment (gloves, eye
protection, hard-toed shoes, respirator, etc.) for the task or
environment? Did protective equipment provided or worn fail to
provide adequate protection from the hazard(s)? Did lack of or
inadequate maintenance of protective gear contribute to the
accident?

DRUGS/ALCOHOL — s there any reason to believe the
person’s mental or physical capabilities, judgement, etc., were
impaired or altered by the use of drugs or alcohol? Consider
the effects of prescription medicine and over the counter
medications as well as illicit drug use. Consider the effect of
drug or alcohol induced “hangovers”.
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b. WRITTEN JOB/ACTIVITY HAZARD ANALYSIS —Was a written

Job/Activity Hazard Analysis completed for the task being
performed at the time of the accident? Mark the appropriate box. /f
one was performed, attach a copy of the analysis to the report.

INSTRUCTIONS FOR SECTION 12— TRAINING

a. WAS PERSON TRAINED TO PERFORM ACTIVITY/TASK? —For

the purpose of this section “trained” means the person has been
provided the necessary information (either formal and/or on-the-job
(OJT) training) to competently perform the activity/task in a safe
and healthful manner.

. TYPE OF TRAINING —Mark the appropriate box that best

indicates the type of training; (classroom or on-the-job) that the
injured person received before the accident happened.

. DATE OF MOST RECENT TRAINING — Enter the month, day, and

year of the last formal training completed that covered the activity-
task being performed at the time of the accident.



INSTRUCTIONS FOR SECTION 13— CAUSES

a.

DIRECT CAUSES - The direct cause is that single factor which
most directly lead to the accident. See examples below.

INDIRECT CAUSES — Indirect causes are those factors which
contributed to but did not directly initiate the occurrence of the
accident.

Examples for section 13:

a.

Employee was dismantling scaffold and fell 12 feet from unguarded
opening.

Direct cause: failure to provide fall protection at elevation.

Indirect causes: failure to enforce USACE safety requirements;
improper training/rmotivation of employee (possibility that employee
was not knowledgeable of USACE fall protection requirements or
was lax in his attitude towards safety); failure to ensure provision of
positive fall protection whenever elevated; failure to address fall
protection during scaffold dismantiing in phase hazard analysis.

Private citizen had stopped his vehicle at intersection for red light
when vehicle was struck in rear by USACE vehicle. (note USACE
vehicle was in proper/safe working condition).

Direct cause: failure of USACE driver to maintain control of and
stop USACE vehicle within safe distance.

Indirect cause: Failure of employee to pay attention to driving
(defensive driving).

INSTRUCTIONS FOR SECTION 14— ACTION TO
ELIMINATE CAUSE(S)

DESCRIPTION — Fully describe all the actions taken, anticipated, and
recommended to eliminate the cause(s) and prevent reoccurrence of
similar accidents/illnesses. Continue on blank sheets of paper if
necessary to fully explain and attach to the completed report form.

INSTRUCTIONS FOR SECTION 15—DATES FOR
ACTION

a.

BEGIN DATE — Enter the date when the corrective action(s)
identified in Section 14 will begin.

COMPLETE DATE — Enter the date when the corrective action(s)
identified in Section 14 will be completed.

TITLE AND SIGNATURE — Enter the title and signature of
supervisor completing the accident report. For a GOVERNMENT
employee accident/iliness the immediate supervisor will complete
and sign the report. For PUBLIC accidents the USACE Project
Manager/Area Engineer responsible for the USACE property where
the accident happened shall complete and sign the report. For
CONTRACTOR accidents the Contractor’s project manager shall
complete and sign the report and provide to the USACE supervisor
responsible for oversight of that contractor activity. This USACE
Supervisor shall also sign the report. Upon entering the information
required in 15.d, 15.e and 15.f below, the responsible USACE
supervisor shall forward the report for management review as
indicated in Section 16.

DATE SIGNED — Enter the month, day, and year that the report
was signed by the responsible supervisor.

ORGANIZATION NAME — For GOVERNMENT employee accidents
enter the USACE organization name (Division, Branch, Section,
etc.) of the injured employee. For PUBLIC accidents enter the
USACE organization name for the person identified in block 15.c.
For CONTRACTOR accidents enter the USACE organization name
for the USACE office responsible for providing contract
administration oversight.

f. OFFICE SYMBOL — Enter the latest complete USACE Office
Symbot for the USACE organization identified in block 15.e.

INSTRUCTIONS FOR SECTION 16 — MANAGEMENT
REVIEW (1st)

1ST REVIEW - Each USACE FOA shall determine who will provide
1st management review. The responsible USACE supervisor in
section 15.¢ shall forward the completed report to the USACE office
designated as the 1st Reviewer by the FOA. Upon receipt, the
Chief of the Office shall review the completed report, mark the
appropriate box, provide substantive comments, sign, date, and
forward to the FOA Staff Chief (2nd review) for review and -
comment.

INSTRUCTIONS FOR SECTION 17 — MANAGEMENT
REVIEW (2nd)

2ND REVIEW —The FOA Staff Chief (i.e., FOA Chief of Construction,
Operations, Engineering, Planning, etc.) shall mark the appropriate
box, review the completed report, provide substantive comments, sign.
date, and return to the FOA Safety and Occupational Heaith Office.

INSTRUCTIONS FOR SECTION 18 —SAFETY AND
OCCUPATIONAL HEALTH REVIEW

3RD REVIEW —The FOA Safety and Occupational Health Office shall
review the completed report, mark the appropriate box, ensure that
any inadequacies, discrepancies, etc, are rectified by the responsible
supervisor and management reviewers, provide substantive
comments, sign, date and forward to the FOA Commander for review,
comment, and signature.

INSTRUCTION FOR SECTION 19—~COMMAND
APPROVAL

4TH REVIEW —The FOA Commander shall (to include the person
designated Acting Commander in his absence) review the completed
report, comment if required, sign, date, and forward the report to the
FOA Safety and Occupational Health Office. Signature authority shall
not be delegated.



USACE PRIME CONTRACTOR
Monthly Record of Work-Related Injuries/lllnesses & Exposure

This "USACE Contractor Monthly Summary Record of Injuries/lliness and Work Hour Exposure" Form must be completed by the Prime Contractor for each respective

30 calendar day work period of the contract and submitted along with the Contractor's Daily Report not later than 10 calendar days after the respective reporting period. If
the Contractor's final reporting period on the contract is less than 30 calendar days, the final "USACE Contractor Monthly Summary Record of Injuries/lliness and Work
Hour Exposure” shall be for the remainder of calendar days on the contract and submitted not later than 10 calendar days after the reporting period. The contract
specificatiuvon SECTION 01525 indicates further requirements for use of this Form by the Contractor. The Contractor is informed use of this Form is mandatory and
instructions for the Contractor's use in completing the Form as specified are included.

Month

Year

US Army Corps of Engineers

USACE Command
Contractor Name

Contract Number

Project Title

City

USACE Office Overseeing Work:

State

Identify the person Describe The Case Classify the case
Enter the number of days
® (B1)] (B2) (B3) ©) ) ) () Using these categories, check ONLY the most the injured or ill worker  |Check the "injury" column or
Company Name |#| & g Date Job Title Date of |Where the event occurred (e.g. Loading dock north end) Describe injury or illness, parts of body affected, and object/substance |serious result for each case: was: choose one type of illness:
5| < 5 Employee (e.9., injury or that directly injured or made person ill (e.g. Second degree burns on right
[ (U] Began Welder) onset of forearm from acetylene torch)
8 Work on illness S5rh T ( =
7] n jo way from
- Job Days away . ] y - 2
5 Covered by (mo./day) Death o Remained at work ransfer or _work Jgsl2| 3.«
€ Contract restriction  |(days) o g _g % 'g £ g §
i (d2ys) 2|58\ 85|18 8|28
Slvadlro]|a I|<=
©) (H) K) () DA G [B[E] 6
For Government Use Only 0 0 0 0
TYPE OF WORK ACTIVITY (Choose One): Type of Contract (Choose One):
Construction Environmental Remed. Exposure Hours Certification of Record
Opn & Main. Superfund Civil Works Month Name of Person
Eng. Services FUDS| Military Programs Year to Date Submit. Record
Dredging IRP| Other Signature
Rsch. & Dev. FUSRAP| Date
Emerg. Opns. Ordinance/Expl. Cleanup
Other Environmental Other




11.

CAUSAL FACTOR(S) (Read Instruction Before Completing)

a. (Explain YES answers in item 13) YES

DESIGN: Was design of facility, workplace or
equipment a factor?

INSPECTION/MAINTENANCE: Were inspection & mainten-
ance procedures a factor?

PERSON'S PHYSICAL CONDITION: in your opinion, was the
physical condition of the person a factor?

OPERATING PROCEDURES: Were operating procedures
a factor?

JOB PRACTICES: Were any job safety/health practices
not followed when the accident occurred?

HUMAN FACTORS: Did any human factors such as, size or

Oooooo

NO

a. (CONTINUED)

CHEMICAL AND PHYSICAL AGENT FACTORS: Did exposure to
chemical agents, such as dust, fumes, mists, vapors or
physical agents, such as, noise, radlatlon etc contribute
to accident?

OFFICE FACTORS: Did office setting such as, lifting office
furniture, carrying, stooping, etc., contribute to the accident?

w

YE

SUPPORT FACTORS: Were inappropriate tools/resources
provided to properly perform the activity/task?

PERSONAL PROTECTIVE EQUIPMENT: Did the improper selection,
use or maintenance of personal protective equipment
contribute to the accident?

oog o
oo s

DRUGS/ALCOHOL: In your opinion, was drugs or alcohol a factor to
the accident

strength of person, etc., contribute to accident? b. WAS A WRITTEN JOB/ACTIVITY HAZARD ANALYSIS COMPLETED
FOR TASK BEING PERFORMED AT TIME OF ACCIDENT?
ENVIRONMENTAL FACTORS: Did heat, cold, dust, sun,
glare, etc., contribute to the accident? D YES (if
yes, attach a copy.) D NO
12. TRAINING

a. WAS PERSON TRAINED TO PERFORM ACTIVITY/TASK?

LL USED
md/rect causes.) (Use additional paper, if necessary)

b.

[

TYPE OF TRAINING.

c. DATE OF MOST RECENT FORMAL TRAINING.

] onJos

CLASSROOM

{Month) (Day) (Year)

{See instruction for definition of direct and

a. DIRECT CAUSE

See attached page.

b. INDIRECT CAUSE(S)

See attached page.

14.

ACTION(S) TAKEN, ANTICIPATED OR RECOMMENDED TO ELIMINATE CAUSE(S).

DESCRIBE FULLY:

See attached page.

15.

DATES FOR ACTIONS IDENTIFIED IN BLOCK 14.

a. BEGINNING (Month/Day/Year)

b. ANTICIPATED COMPLETION (Month/Day/Year)

c. SIGNATURE AND TITLE OF SUPERVISOR COMPLETING REPORT
CORPS

d. DATE (Mo/Da/Yr) e. ORGANIZATION IDENTIFIER (Div, Br, Sect) | f. OFFICE SYMBOL

CONTRACTOR

16. MANAGEMENT REVIEW (7st/

a. E] CONCUR b. D NON CONCUR ¢. COMMENTS

SIGNATURE TITLE DATE
17. MANAGEMENT REVIEW (2nd - Chief Operations, Construction, Engineering, etc.)

a. L__| CONCUR b. [‘_‘] NON CONCUR ¢. COMMENTS

SIGNATURE TITLE DATE
18. SAFETY AND OCCUPATIONAL HEALTH OFFICE REVIEW

a. [ ]CONCUR  b. []NONCONCUR c. ADDITIONAL ACTIONS/COMMENTS

SIGNATURE TITLE DATE
19. COMMAND APPROVAL

COMMENTS

COMMANDER SIGNATURE DATE
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10.

ACCIDENT DESCRIPTION (Continuation)

13a.

DIRECT CAUSE (Continuation)
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13b.

INDIRECT CAUSES [(Continuation)

14.

ACTION(S) TAKEN, ANTICIPATED, OR RECOMMENDED TO ELIMINATE CAUSE(S) (Continuation)
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GENERAL. Complete a separate report for each person who was
injured, caused, or contributed to the accident (excluding uninjured
personnel and witnesses). Use of this form for reporting USACE
employee first-aid type injuries not submitied to the Office of Workers'
Compensation Programs (OWCP) shall be at the descretion of the FOA
commander. Please type or print legibly. Appropriate items shall be
marked with an “X” in box{es). If additional space is needed, provide
the information on a separale sheet and attach to the completed form.
Ensure that these instructions are forwarded with the completed report
to the designated management reviewers indicated in sections 16.
and 17.

INSTRUCTIONS FOR SECTION 1— ACCIDENT
CLASSIFICATION. (Mark All Boxes That Are Applicable.)

a. GOVERNMENT. Mark “CIVILIAN" box if accident involved
government civilian employee; mark “MILITARY” box if accident
involved U.S. military personnel.

(1) INJURY/ILLNESS/FATALITY —Mark if accident resulted in any

government civilian employee injury, iliness, or fatality that

requires the submission of OWCP Forms CA-1 (injury),

CA-2 (illness), or CA-6 (fatality) to OWCP; mark if

agcidem resulted in military personnel lost-time or fatal

injury or illness.

PROPERTY DAMAGE —Mark the appropriate box if accident

resulted in any damage of $1000 or more to government

property (including motor vehicies).

(3) VEHICLE INVOLVED —Mark if accident involved a motor
vehicle, regardless of whether “INJURY/ILLNESS/FATALITY"
or “PROPERTY DAMAGE" are marked.

(4) DIVING ACTIVITY —Mark if the accident involved an in-house
USACE diving activity.
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b. CONTRACTOR.

(1) INJURY/ILLNESS/FATALITY —Mark if accident resuited in any
contractor lost-time injury/iliness or fatality.

(2) PROPERTY DAMAGE —Mark the appropriate box if accident
resulted in any damage of $1000 or more to contractor
property (including motor vehicles).

(3) VEHICLE INVOLVED —Mark if accident involved a motor
vehicle, regardiess of whether “INJURY/ILLNESS/FATALITY”
or “PROPERTY DAMAGE” are marked.

(4) DIVING ACTIVITY —Mark if the accident invoived a USACE
Contractor diving activity.

c. PUBLIC.

(1) INJURY/ILLNESS/FATALITY — Mark if accident resuited in
public fatality or permanent total disability. (The “OTHER" box
will be marked when requested by the FOA to report an unusual
non-fatal public accident that could result in claims against the
government or as otherwise directed by the FOA Commander).

(2) VOID SPACE —Make no entry.

(3) VEHICLE INVOLVED —Mark if accident resuited in a fatality to
a member of the public and involved a motor vehicle,
regardless of whether “INJURY/ILLNESS/FATALITY" is marked.

(4) VOID SPACE —Make no entry.

INSTRUCTIONS FOR SECTION 2—PERSONAL
DATA

a. NAME —(MANDATORY FOR GOVERNMENT ACCIDENTS.
OPTIONAL AT THE DISCRETION OF THE FOA COMMANDER
FOR CONTRACTOR AND PUBLIC ACCIDENTS). Enter last
name, first name, middle initial of person invoived.

b. AGE—Enter age.
c. SEX—Mark appropriate box.

d. SOCIAL SECURITY NUMBER — (FOR GOVERNMENT
PERSONNEL ONLY) Enter the social security number (or other
personal identification number if no social security number issued).

e. GRADE —(FOR GOVERNMENT PERSONNEL ONLY) Enter pay
grade. Example: O-6; E-7; WG-8; WS-12; GS-11; etc.

f. JOB SERIES/TITLE —For government civilian employees enter the
pay plan, full series number, and job title, e.g. GS-0810/Civil
Engineer. For military personnel enter the primary military
occupational specialty (PMOS}), e.g., 15A30 or 11G50. For
contractor employees enter the job title assigned to the injured
person, e.g. carpenter, laborer, surveyor, etc.,

g. DUTY STATUS —Mark the appropriate box.

(1) ON DUTY —Person was at duty station during duty hours or
person was away from duty station during duty hours but on
official business at time of the accident.

(2) TDY - Person was on official business, away from the duty
station and with travel orders at time of accident. Line-of-duty
investigation required.

(3) OFF D%JTY - Person was not on official business at ime of
accident

h. EMPLOYMENT STATUS —(FOR GOVERNMENT PERSONNEL
ONLY) Mark t*.e most appropriate box. If “OTHER" is marked,
specify the cmployment status of the person.

INSTRUCTION FOR SECTION 3—GENERAL
INFORMATION

a. DATE OF ACCIDENT —Enter the month, day, and year of
accident.

b. TIME OF ACCIDENT —Enter the local time of accident in military
time. Example: 1430 hrs (not 2:30 p.m.).

¢. EXACT LOCATION OF ACCIDENT —Enter facts needed to locate
the accident scene. (installation/project name, building number,
street, direction and distance from closest landmark, etc.,).

d. CONTRACTOR NAME
(1) PRIME —Enter the exact name (title of firm) of the prime
contractor.
(2) SUBCONTRACTOR — Enter the name of any subcontractor
involved in the accident.

e. CONTRACT NUMBER —Mark the appropriate box to identify if
contract is civil works, military, or other: if “OTHER" is marked,
specify contract appropriation on line provided. Enter complete
contract number of prime contract, e.g., DACW 09-85-C-0100.

f. TYPE OF CONTRACT —Mark appropriate box. A/E means
architect/engineer. If “OTHER" is marked, specify type of contract
on line provided.

g. HAZARDQUS/TOXIC WASTE ACTIVITY (HTW)—Mark the box to
identify the HTW activity being performed at the time of the
accident. For Superfund, DERP, and Installation Restoration
Program (IRP) HTW activities include accidents that occurred
during inventory, predesign, design, and construction. For the
purpose of accident reporting, DERP Formerly Used DoD Site
(FUDS) activities and IRP activities will be treated separately. For
Civil Works O&M HTW activities mark the “OTHER" box.

INSTRUCTIONS FOR SECTION 4 —CONSTRUCTION
ACTIVITIES

a. CONSTRUCTION ACTIVITY — Select the most appropriate
construction activity being performed at time of accident from the
list below. Enter the activity name and place the corresponding
code number identified in the box.

CONSTRUCTION ACTIVITY LIST

1. MOBILIZATION 14. ELECTRICAL

2. SITE PREPARATION 15. SCAFFOLDING/ACCESS

3. EXCAVATION/TRENCHING 16. MECHANICAL

4. GRADING (EARTHWORK) 17. PAINTING

5. PIPING/UTILITIES 18. EQUIPMENT/MAINTENANCE
6. FOUNDATION 19. TUNNELING

7. FORMING 20. WAREHOUSING/STORAGE

8. CONCRETE PLACEMENT 21. PAVING

9. STEEL ERECTION 22. FENCING

10. ROOFING 23. SIGNING

11. FRAMING 24. LANDSCAPING/IRRIGATION
12. MASONRY 25. INSULATION

13. CARPENTRY 26. DEMOLITION
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INSTRUCTIONS FOR SECTION 5—INJURY/ILLNESS -
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TYPE OF CONSTRUCTION EQUIPMENT — Select the equipment
invoived in the accident from the list below. Enter the name and
place the corresponding code number identified in the box. If
equipment is not included below, use code 24, “OTHER", and write
in specific type of equipment.

CONSTRUCTION EQUIPMENT

GRADER 13. DUMP TRUCK (OFF HIGHWAY)
. DRAGLINE 14. TRUCK (OTHER)
CRANE (ON VESSEL/BARGE) 15. FORKLIFT
CRANE (TRACKED) 16. BACKHOE
. CRANE (RUBBER TIRE) 17. FRONT-END LOADER
CRANE (VEHICLE MOUNTED) 18. PILE DRIVER
CRANE (TOWER) 19. TRACTOR (UTILITY)
SHOVEL 20. MANLIFT
. SCRAPER 21. DOZER
. PUMP TRUCK (CONCRETE) 22. DRILL RIG
. TRUCK (CONCRETE/TRANSIT 23. COMPACTOR/VIBRATORY
MIXER) ROLLER
DUMP TRUCK (HIGHWAY) 24. OTHER

INFORMATION

a. SEVERITY OF INJURY / ILLNESS - Reference para 2-10 of USACE
Suppl 1 10 AR 385-40 and enter code and description from list below.

NOI  NO INJURY

FAT FATALITY

PTL PERMANENT TOTAL DISABILITY
PPR PERMANENT PARTIAL DISABILITY

LWD LOST WORKDAY CASE INVOLVING DAYS AWAY
FROM WORK

NLW RECORDABLE CASE WITHOUT LOST WORKDAYS
RFA  RECORDABLE FIRST AID CASE
NRI NON-RECORDABLE INJURY

ESTIMATED DAYS LOST —Enter the estimated number of
workdays the person will lose from work.

ESTIMATED DAYS HOSPITALIZED — Enter the estimated number
of workdays the person will be hospitalized.

. ESTIMATED DAYS RESTRICTED DUTY —Enter the estimated

number of workdays the person, as a result of the accident, will not
be able to perform all of their regular duties.

BODY PART AFFECTED — Select the most appropriate primary
and when applicable, secondary body part affected from the list
below. Enter body part name on line and place the corresponding
code letters identifying that body part in the box.

GENERAL BODY AREA CODE BODY PART NAME
ARM/WRIST AB ARM AND WRIST
‘ AS ARM OR WRIST
TRUNK, EXTERNAL B1 SINGLE BREAST
MUSCULATURE B2 BOTH BREASTS

HEAD, INTERNAL Cc1

B3 SINGLE TESTICLE
B4 BOTH TESTICLES
BA ABDOMEN

BC CHEST

BL LOWER BACK
BP PENIS

BS SIDE

BU UPPER BACK
BW WAIST

BZ TRUNK OTHER

SINGLE EAR INTERNAL
c2 BOTH EARS INTERNAL
c3 SINGLE EYE INTERNAL
Ca BOTH EYES INTERNAL

cB BRAIN

cc CRANIAL BONES
co TEETH

aJ JAW

CcL THROAT, LARYNX
CM MOUTH

ELBOW

FINGER

TOE

HEAD, EXTERNAL

KNEE

LEG, HIP, ANKLE,
BUTTOCK

HAND

FOOT

TRUNK, BONES

SHOULDER

THUMB

TRUNK, INTERNAL ORGANS

NOSE

THROAT, OTHER
TONGUE

HEAD OTHER INTERNAL

BOTH ELBOWS
SINGLE ELBOW

FIRST FINGER

BOTH FIRST FINGERS
SECOND FINGER

BOTH SECOND FINGERS
THIRD FINGER

BOTH THIRD FINGERS
FOURTH FINGER

BOTH FOURTH FINGERS

GREAT TOE

BOTH GREAT TOES
TOE OTHER -
TOES OTHER -

EYE EXTERNAL

BOTH EYES EXTERNAL
EAR EXTERNAL

BOTH EARS EXTERNAL
CHIN

FACE

NECK/THROAT
MOUTHALIPS

NOSE

SCALP

BOTH KNEES
KNEE

BOTH LEGS/HIPS/
ANKLES/BUTTOCKS
SINGLE LEG/HIP
ANKLE/BUTTOCK

BOTH HANDS
SINGLE HAND

BOTH FEET
SINGLE FOOT

SINGLE COLLAR BONE
BOTH COLLAR BONES
SHOULDER BLADE

BOTH SHOULDER BLADES
RiB

STERNUM (BREAST BONE)
VERTEBRAE (SPINE; DISC)
TRUNK BONES OTHER

BOTH SHOULDERS
SINGLE SHOULDER

BOTH THUMBS
SINGLE THUMB

LUNG, SINGLE

LUNGS, BOTH

KIDNEY, SINGLE

KIDNEYS, BOTH

HEART

LIVER

REPRODUCTIVE ORGANS
STOMACH

INTESTINES

TRUNK, INTERNAL; OTHER

f. NATURE OF INJURY/ILLNESS - Select the most appropriate nature
of injury / iliness from the list below. This nature of injury / iliness
shall correspond to the primary body part selected in Se, above.
Enter the nature of injury / illness name on the line and place the
corresponding CODE letters in the box provided.



* The injury or condition selected below must be caused by a specific
incident or event which occurred during a single work day or shift.

GENERAL NATURE NATURE OF INJURY

CATEGORY CODE NAME

‘TRAUMATIC INJURY OR TA  AMPUTATION
DISABILITY TB  BACK STRAIN.

TC  CONTUSION; BRUISE:
ABRASION

TD  DISLOCATION

TF FRACTURE

TH  HERN!A

TK  CONCUSSION

TL LACERATION, CUT

TP PUNCTURE

TS  STRAIN, MULTIPLE

TU  BURN. SCALD, SUNBURN

Tl TRAUMATIC SKIN DISEASES/
CONDITIONS
INCLUDING DERMATITIS

TR  TRAUMATIC RESPIRATORY
DISEASE .

TQ  TRAUMATIC FOOD POISONING

TW  TRAUMATIC TUBERCULOSIS

TX  TRAUMATIC VIROLOGICAL/
INFECTIVE/PARASITIC DISEASE

T TRAUMATIC CEREBRAL VASCULAR
CONDITION/STROKE

T2  TRAUMATIC HEARING LOSS

T3 TRAUMATIC HEART CONDITION

T4  TRAUMATIC MENTAL DISORDER;
STRESS; NERVOUS CONDITION

T8  TRAUMATIC INJURY — OTHER
(EXCEPT DISEASE, ILLNESS)

“*A nontraumatic physiological harm or loss of capacity produced by
systemic infection; continued or repeated stress or strain; exposure to
toxins, poisons, fumes, etc.; or other continued and repeated
exposures to conditions of the work environment over a long_period of
time. For practical purposes, an occupational illness/disease or
disability is any reported condition which doses not meet the definition
of traumatic injury or disability as described above.

GENERAL NATURE NATURE OF INJURY
CATEGORY CODE NAME

*"NON-TRAUMATIC ILLNESS/DISEASE OR DiSABILITY

RESPIRATORY DISEASE RA  ASBESTOSIS
RB  BRONCHITIS
RE  EMPHYSEMA
RP  PNEUMOCONIOSIS
RS  SILICOSIS
RS RESPIRATORY DISEASE, OTHER

VIROLOGICAL, INFECTIVE VB  BRUCELLOSIS

& PARASITIC DISEASES VC  COCCIDIOMYCOSIS
VF  FOOD POISONING
VH  HEPATITIS
VM MALARIA
VS  STAPHYLOCOCCUS
VT  TUBERCULOSIS
V9 VIROLOGICAUINFECTIVE/

PARASITIC~OTHER

DISABILITY, OCCUPATIONAL DA ARTHRITIS, BURSITIS
DB BACK STRAIN, BACK SPRAIN
DC  CEREBRAL VASCULAR CONDITION;

STROKE

DD  ENDEMIC DISEASE (OTHER
THAN CODE TYPES R&S)

DE  EFFECT OF ENVIRONMENTAL
CONDITION

DH  HEARING LOSS

DK HEART CONDITION

DM MENTAL DISORDER, EMOTIONAL
STRESS NERVOUS CONDITION

DR  RADIATION

DS  STRAIN, MULTIPLE

DU ULCER

DV OTHER VASCULAR CONDITIONS

D9  DISABILITY, OTHER

GENERAL NATURE NATURE OF INJURY

CATEGORY CODE NAME
"SKIN DISEASE SB  BIOLOGICAL
OR CONDITION SC  CHEMICAL

S9  DERMATITIS, UNCLASSIFIED

g. TYPE AND SOURCE OF INJURY/ILLNESS (CAUSE) - Type and Source
Codes are used to describe what caused the incident. The Type
Code stands for an ACTION and the Source Code for an OBJECT
or SUBSTANCE. Together, they form a brief description of how the
incident occurred. Where there are two different sources, code the
initiating source of the incident (see example 1, below). Examples:

(1) An empioyee tripped on carpet and struck his head on a d_esk. ‘
TYPE: 210 (fell on same level) SOQURCE: 0110 (walking/working
surface)
NOTE: This exampie would NOT be coded 120 (struck against) and 0140 (furniture).

(2) A Park Ranger contracted dermatitis from contact W|th poison ivy/
oak.
TYPE: 510 (contact) SOURCE: 0920 (plant)

(3) Alock and dam mechanic punctured his finger with a metal slcver
while grinding a turbine blade.

TYPE: 410 (punctured by) SOURCE: 0830 (metal)

(4) An employee was driving a government vehicle when it was struck
by another vehicle..
TYPE: 800 (traveling in) SOURCE: 0421 (government-ownec

vehicle, as driver)

NOTE: The Type Code 800, “Traveling In" is different from the other type codes in

thatits function is not to identify factors contributing to the injury or fatality, but rather

to collect data on the type of vehicle the employee was operating or traveling in at

the time of the incident.

Select the most appropriate TYPE and SOURCE identifier from the list
below and enter the name on the line and the corresponding code in
the appropriate box.

CODE TYPE OF INJURY NAME

STRUCK
0110 STRUCK BY
0111 STRUCK BY FALLING OBJECT
0120 STRUCK AGAINST
FELL, SLIPPED, TRIPPED
0210 FELL ON SAME LEVEL
0220 FELL ON DIFFERENT LEVEL
0230 SLIPPED, TRIPPED (NO FALL)
CAUGHT
0310 CAUGHT ON
0320 CAUGHT IN
0330 CAUGHT BETWEEN
PUNCTURED, LACERATED
0410 PUNCTURED BY
0420 CUT BY
0430 STUNG BY
0440 BITTEN BY
CONTACTED
0510 CONTACTED WITH (INJURED PERSON MOVING)
0520 CONTACTED BY (OBJECT WAS MOVING)
EXERTED
0610 LIFTED, STRAINED BY (SINGLE ACTION)
0620 STRESSED BY (REPEATED ACTION)
EXPOSED
0710 INHALED
0720 INGESTED
0730 ABSORBED
0740 EXPOSED TO
0800 TRAVELING IN

CODE  SOURCE OF INJURY NAME
0100 BUILDING OR WORKING AREA

0110 WALKING/WORKING SURFACE
(FLOOR, STREET, SIDEWALKS, ETC)
0120 STAIRS, STEPS
0130 LADDER
0140 FURNITURE, FURNISHINGS, OFFICE EQUIPMENT
0150 BOILER, PRESSURE VESSEL
0160 EQUIPMENT LAYOUT (ERGONOMIC)
0170 WINDOWS, DOORS
0180 ELECTRICITY
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CODE

0200
0210
0220
0230
0240
0250
0260
0270
0271
0280
0290

0300
0310
0320
0330
0340
0350
0360
0370
0380

0400
0411
0412
0421
0422
0430
0440
0450

0500
0510
0520
0530
0540
0550
0551
0560
0600
0610
0620
0621
0630
0631
0640
0641
0650

0700
0711
0712
0713
0714
0721
0722
0723
0724
0730
0740
0750

0800
0810
0820
0830
0831
0840
0850
0860
0870
0880

0800
0911
0912
0920
0930
0940
0950
0960

SOURCE OF INJURY NAME

ENVIRONMENTAL CONDITION
TEMPERATURE EXTREME (INDOOR)
WEATHER (ICE, RAIN, HEAT, ETC.)
FIRE, FLAME, SMOKE (NOT TOBACCO)
NOISE

RADIATION

LIGHT

VENTILATION

TOBACCO SMOKE

STRESS (EMOTIONAL)

CONFINED SPACE

MACHINE OR TOOL

HAND TOOL (POWERED: SAW, GRINDER, ETC.)
HAND TOOL (NONPOWERED)

MECHANICAL POWER TRANSMISSION APPARATUS
GUARD, SHIELD (FIXED, MOVEABLE, INTERLOCK)
VIDEO DiSPLAY TERMINAL

PUMP, COMPRESSOR, AIR PRESSURE TOOL
HEATING EQUIPMENT

WELDING EQUIPMENT

VEHICLE

AS DRIVER OF PRIVATELY OWNED/RENTAL VEHICLE

AS PASSENGER OF PRIVATELY OWNED/RENTAL VEHICLE
DRIVER OF GOVERNMENT VEHICLE

PASSENGER OF GOVERNMENT VEHICLE

COMMON CARRIER (AIRLINE, BUS, ETC.)

AIRCRAFT (NOT COMMERCIAL)

BOAT, SHIP, BARGE

"MATERIAL HANDLING EQUIPMENT

EARTHMOVER (TRACTOR, BACKHOE, ETC.)
CONVEYOR (FOR MATERIAL AND EQUIPMENT)
ELEVATOR, ESCALATOR, PERSONNEL HOIST
HOIST, SLING CHAIN, JACK

CRANE

FORKLIFT

HANDTRUCK, DOLLY

DUST, VAPOR, ETC.

DUST (SILICA, COAL, ETC.)
FIBERS

ASBESTOS

GASES

CARBON MONOXIDE

MIST. STEAM, VAPOR, FUME .
WELDING FUMES

PARTICLES (UNIDENTIFIED)

CHEMICAL, PLASTIC, ETC.
DRY CHEMICAL—CORROSIVE
DRY CHEMICAL—TOXIC

. DRY CHEMICAL—EXPLOSIVE

DRY CHEMICAL—FLAMMABLE
LIQUID CHEMICAL—CORROSIVE
LIQUID CHEMICAL—-TOXIC
LIQUID CHEMICAL—EXPLOSIVE
LIQUID CHEMICAL—FLAMMABLE
PLASTIC

WATER

MEDICINE

INANIMATE OBJECT

BOX, BARREL, ETC.

PAPER

METAL ITEM, MINERAL
NEEDLE

GLASS

SCRAP, TRASH

WOOD

FOOD

CLOTHING, APPAREL, SHOES

ANIMATE OBJECT

DOG

OTHER ANIMAL

PLANT

INSECT

HUMAN (VIOLENCE)

HUMAN (COMMUNICABLE DISEASE)
BACTERIA, VIRUS (NOT HUMAN CONTACT)

CODE  SOURCE OF INJURY NAME

1000 PERSONAL PROTECTIVE EQUIPMENT

1010 PROTECTIVE CLOTHING, SHOES, GLASSES, GOGGLES
1020 RESPIRATOR, MASK

1021 DIVING EQUIPMENT

1030 SAFETY BELT, HARNESS

1040 PARACHUTE

INSTRUCTIONS FOR SECTION 6 — PUBLIC
FATALITY

a. ACTIVITY AT TIME OF ACCIDENT — Select the activity being
performed at the time of the accident from the list below. Enter the
activity name on the line and the corresponding number in the box.
If the activity performed is not identified on the list, select from the
most appropriate primary activity area (water related, non-water
related or other activity), the code number for “Other”, and write in
the activity being performed at the time of the accident.

WATER RELATED RECREATION

1. Sailing 9. Swimming/designated area
2. Boating—powered 10. Swimming/other area
3. Boating—unpowered 11. Underwater activities (skin diving,
4. Water skiing scuba, etc.)
5. Fishing from boat 12. Wading
6. Fishing from bank dock or pier 13. Attempted rescue
7. Fishing while wading 14. Hunting from boat
8. Swimming/supervised area 15. Other
NON-WATER RELATED RECREATION
16. Hiking and walking 23. Sports/summer (baseball, football,
17. Climbing (general) etc.)
18. Camping/picnicking authorized 24. Sports/winter (skiing, sledding,
area snowmobiling etc.)
19. Camping/picnicking unauthorized 25. Cycling (bicycle, motorcycle,
area scooter)
20. Guided tours 26. Gliding
21. Hunting 27. Parachuting
22. Playground equipment 28. Other non-water retated
OTHER ACTIVITIES
29. Unlawful acts (fights, riots, 33. Sleeping
vandalism, etc.) 34. Pedestrian struck by vehicle
30. Food preparation/serving " 35. Pedestrian other acts
31. Food consumption 36. Suicide
32. Housekeeping 37. “Other” activities

b. PERSONAL FLOTATION DEVICE USED — If fatality was water-
related was the victim wearing a person flotation device? Mark the
appropriate box.

INSTRUCTIONS FOR SECTION 7—MOTOR VEHICLE
ACCIDENT

a. TYPE OF VEHICLE —Mark appropriate box for each vehicle
involved. If more than one vehicle of the same type is involved,
mark both halves of the appropriate box. USACE vehicle(s)
involved shall be marked in left haif of appropriate box.

b. TYPE OF COLLISION —Mark appropriate box.
¢. SEAT BELT —Mark appropriate box.

INSTRUCTIONS FOR SECTION 8 — PROPERTY/
MATERIAL INVOLVED

a. NAME OF ITEM—Describe all property involved in accident.
Property/material involved means material which is damaged or
whose use or misuse contributed to the accident. include the
name, type, model; also include the National Stock Number (NSN)
whenever applicable.

b. OWNERSHIP — Enter ownership for each item listed. (Enter one of
the following: USACE; OTHER GOVERNMENT; CONTRACTOR:
PRIVATE)

c. $ AMOUNT OF DAMAGE —Enter the total estimated dollar amount
of damage (parts and labor), if any.



INSTRUCTIONS FOR SECTION 9—VESSEL/
FLOATING PLANT ACCIDENT

a.
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TYPE OF VESSEL/FLOATING PLANT — Select the most
appropriate vessel/floating plant from list below. Enter name and
place corresponding number in box. If item is not listed below,
enter item number for “OTHER" and write in specific type of vessel/
floating plant.

VESSEUFLOATING PLANTS

. ROW BOAT 7. DREDGE/DIPPER
. SAIL BOAT 8. DREDGE/CLAMSHELL, BUCKET
. MOTOR BOAT 9. DREDGE/PIPE LINE
BARGE 10. DREDGE/DUST PAN
. DREDGE/HOPPER 11. TUG BOAT
. DREDGE/SIDE CASTING 12. OTHER

COLLISION/MISHAP — Select from the list below the object(s) that
contributed to the accident or were damaged in the accident.

COLLISION/MISHAP

. COLLISION W/OTHER

VESSEL 7. HAULAGE UNIT
. UPPER GUIDE WALL 8. BREAKING TOW
. UPPER LOCK GATES 9. TOW BREAKING UP
LOCK WALL 10. SWEPT DOWN ON DAM
. LOWER LOCK GATES 11. BUOY/DOLPHIN/CELL
. LOWER GUIDE WALL 12. WHARF OR DOCK
13. OTHER

INSTRUCTIONS FOR SECTION 10— ACCIDENT
DESCRIPTION

DESCRIBE ACCIDENT —Fully describe the accident. Give the
sequence of events that describe what happened leading up to and
including the accident. Fully identify personnel and equipment involved
and their role(s) in the accident. Ensure that relationships between
personnel and equipment are clearly specified. Continue on blank

sheets if necessary and attach to this report.

INSTRUCTIONS FOR SECTION 11— CAUSAL
FACTORS

a.

Review thoroughly. Answer each question by marking the
appropriate block. If any answer is yes, explain in item 13 below.
Consider, as a minimum, the following:

( 1) DESIGN —Did inadequacies associated with the building or
work site play a role? Would an improved design or layout of
the equipment or facilities reduce the likelihood of similar
accidents? Were the tools or other equipment designed and
intended for the task at hand?

INSPECTION/MAINTENANCE — Did inadequately or
improperly maintained equipment, tools, workplace, etc. create
or worsen any hazards that contributed to the accident? Would
better equipment, facility, work site or work activity inspections
have helped avoid the accident?

PERSON'S PHYSICAL CONDITION — Do you feel that the
accident would probably not have occurred if the employee
was in “good” physical condition? If the person involved in the
accident had been in better physical condition, would the
accident have been less severe or avoided altogether? Was
over exertion a factor?

OPERATING PROCEDURES —Did a lack of or inadequacy
within established operating procedures contribute to the
accident? Did any aspect of the procedures introduce any
hazard to, or increase the risk associated with the work
process? Would establishment or improvement of operating
procedures reduce the likelihood of similar accidents?

JOB PRACTICES —Were any of the provisions of the Safety
and Heaith Requirements Manual (EM 385-1-1) violated? Was
the task being accomplished in a manner which was not in
compliance with an established job hazard analysis or activity
hazard analysis? Did any established job practice (including
EM 385-1-1) fail to adequately address the task or work
pro:(:sss? Would better job practices improve the safety of the
task?
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( 6) HUMAN FACTORS —Was the person under undue stress
(either internal or external to the job)? Did the task tend toward
overloading the capabilities of the person; i.e., did the job
require tracking and reacting to many external inputs such as
displays, alarms, or signals? Did the arrangement of the
workplace tend to interfere with efficient task performance? Did
the task require reach, strength, endurance, agility, etc., at or
beyond the capabilities of the employee? Was the work
environment ill-adapted to the person? Did the person need
more training, experience, or practice in doing the task? Was
the person inadequately rested to perform safely?

ENVIRONMENTAL FACTORS —Did any factors such as
moisture, humidity, rain, snow, sleet, hail, ice, fog, cold, heat,
sun, temperature changes, wind, tides, floods, currents, dust,
mud, glare, pressure changes, lightning, etc., play a part in the
accident?.

CHEMICAL AND PHYSICAL AGENT FACTORS —Did
exposure to chemical agents (either single shift exposure or
long-term exposure) such as dusts, fibers (asbestos, etc.),
silica, gases (carbon monoxide, chiorine, etc.,), mists, steam,
vapors, fumes, smoke, other particulates, liquid or dry
chemicals that are corrosive, toxic, explosive or flammable, by-
products of combustion or physical agents such as noise,
ionizing radiation, non-ionizing radiation (UV radiation created
during welding, etc.) contribute to the accident/incident?

( 9) OFFICE FACTORS —Did the fact that the accident occurred in
an office setting or to an office worker have a bearing on its
cause? For example, office workers tend to have less
experience and training in performing tasks such as fifting
office furniture. Did physical hazards within the office
environment contribute to the hazard?

SUPPORT FACTORS —Was the person using an improper
tooi for the job? Was inadequate time available or utilized to
safely accomplish the task? Were less than adequate
personnel resources (in terms of employee skills, number of
workers, and adequate supervision) available to get the job
done properly? Was funding available, utilized, and adequate
to provide proper tools, equipment, personnel, site preparation.
etc?

(11) PERSONAL PROTECTIVE EQUIPMENT —Did the person fail
to use appropriate personal protective equipment (gloves, eye
protection, hard-toed shoes, respirator, etc.) for the task or
environment? Did protective equipment provided or worn fail to
provide adequate protection from the hazard(s)? Did lack of or
inadequate maintenance of protective gear contribute to the
accident?

DRUGS/ALCOHOL — s there any reason to believe the
person’s mental or physical capabilities, judgement, etc., were
impaired or altered by the use of drugs or alcohol? Consider
the effects of prescription medicine and over the counter
medications as well as illicit drug use. Consider the effect of
drug or alcohol induced “hangovers”.
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b. WRITTEN JOB/ACTIVITY HAZARD ANALYSIS —Was a written

Job/Activity Hazard Analysis completed for the task being
performed at the time of the accident? Mark the appropriate box. /f
one was performed, attach a copy of the analysis to the report.

INSTRUCTIONS FOR SECTION 12— TRAINING

a. WAS PERSON TRAINED TO PERFORM ACTIVITY/TASK? —For

the purpose of this section “trained” means the person has been
provided the necessary information (either formal and/or on-the-job
(OJT) training) to competently perform the activity/task in a safe
and healthful manner.

. TYPE OF TRAINING —Mark the appropriate box that best

indicates the type of training; (classroom or on-the-job) that the
injured person received before the accident happened.

. DATE OF MOST RECENT TRAINING — Enter the month, day, and

year of the last formal training completed that covered the activity-
task being performed at the time of the accident.



INSTRUCTIONS FOR SECTION 13— CAUSES

a.

DIRECT CAUSES - The direct cause is that single factor which
most directly lead to the accident. See examples below.

INDIRECT CAUSES — Indirect causes are those factors which
contributed to but did not directly initiate the occurrence of the
accident.

Examples for section 13:

a.

Employee was dismantling scaffold and fell 12 feet from unguarded
opening.

Direct cause: failure to provide fall protection at elevation.

Indirect causes: failure to enforce USACE safety requirements;
improper training/rmotivation of employee (possibility that employee
was not knowledgeable of USACE fall protection requirements or
was lax in his attitude towards safety); failure to ensure provision of
positive fall protection whenever elevated; failure to address fall
protection during scaffold dismantiing in phase hazard analysis.

Private citizen had stopped his vehicle at intersection for red light
when vehicle was struck in rear by USACE vehicle. (note USACE
vehicle was in proper/safe working condition).

Direct cause: failure of USACE driver to maintain control of and
stop USACE vehicle within safe distance.

Indirect cause: Failure of employee to pay attention to driving
(defensive driving).

INSTRUCTIONS FOR SECTION 14— ACTION TO
ELIMINATE CAUSE(S)

DESCRIPTION — Fully describe all the actions taken, anticipated, and
recommended to eliminate the cause(s) and prevent reoccurrence of
similar accidents/illnesses. Continue on blank sheets of paper if
necessary to fully explain and attach to the completed report form.

INSTRUCTIONS FOR SECTION 15—DATES FOR
ACTION

a.

BEGIN DATE — Enter the date when the corrective action(s)
identified in Section 14 will begin.

COMPLETE DATE — Enter the date when the corrective action(s)
identified in Section 14 will be completed.

TITLE AND SIGNATURE — Enter the title and signature of
supervisor completing the accident report. For a GOVERNMENT
employee accident/iliness the immediate supervisor will complete
and sign the report. For PUBLIC accidents the USACE Project
Manager/Area Engineer responsible for the USACE property where
the accident happened shall complete and sign the report. For
CONTRACTOR accidents the Contractor’s project manager shall
complete and sign the report and provide to the USACE supervisor
responsible for oversight of that contractor activity. This USACE
Supervisor shall also sign the report. Upon entering the information
required in 15.d, 15.e and 15.f below, the responsible USACE
supervisor shall forward the report for management review as
indicated in Section 16.

DATE SIGNED — Enter the month, day, and year that the report
was signed by the responsible supervisor.

ORGANIZATION NAME — For GOVERNMENT employee accidents
enter the USACE organization name (Division, Branch, Section,
etc.) of the injured employee. For PUBLIC accidents enter the
USACE organization name for the person identified in block 15.c.
For CONTRACTOR accidents enter the USACE organization name
for the USACE office responsible for providing contract
administration oversight.

f. OFFICE SYMBOL — Enter the latest complete USACE Office
Symbot for the USACE organization identified in block 15.e.

INSTRUCTIONS FOR SECTION 16 — MANAGEMENT
REVIEW (1st)

1ST REVIEW - Each USACE FOA shall determine who will provide
1st management review. The responsible USACE supervisor in
section 15.¢ shall forward the completed report to the USACE office
designated as the 1st Reviewer by the FOA. Upon receipt, the
Chief of the Office shall review the completed report, mark the
appropriate box, provide substantive comments, sign, date, and
forward to the FOA Staff Chief (2nd review) for review and -
comment.

INSTRUCTIONS FOR SECTION 17 — MANAGEMENT
REVIEW (2nd)

2ND REVIEW —The FOA Staff Chief (i.e., FOA Chief of Construction,
Operations, Engineering, Planning, etc.) shall mark the appropriate
box, review the completed report, provide substantive comments, sign.
date, and return to the FOA Safety and Occupational Heaith Office.

INSTRUCTIONS FOR SECTION 18 —SAFETY AND
OCCUPATIONAL HEALTH REVIEW

3RD REVIEW —The FOA Safety and Occupational Health Office shall
review the completed report, mark the appropriate box, ensure that
any inadequacies, discrepancies, etc, are rectified by the responsible
supervisor and management reviewers, provide substantive
comments, sign, date and forward to the FOA Commander for review,
comment, and signature.

INSTRUCTION FOR SECTION 19—~COMMAND
APPROVAL

4TH REVIEW —The FOA Commander shall (to include the person
designated Acting Commander in his absence) review the completed
report, comment if required, sign, date, and forward the report to the
FOA Safety and Occupational Health Office. Signature authority shall
not be delegated.



Summary Instructions Guide for Completing USACE Contractor Monthly Summary
Record of Injuries/llinesses and Work Hour Exposure

1. How do I determine the Standard Industrial Classification (SIC) or North American Industry
Classification System (NAICS) code for the prime, sub, and supply contractors?

You determine the SIC code by using the Standard Industrial Classification Manual and the
NAIC code by using the North American Industry Classification System Manual. Both codes are
products of the Executive Office of the President, Office of Management and Budget. You may
contact your nearest OSHA office or State agency for help in determining your SIC or NAIC
code.

2. Recordable Injuries/llIness which must be included in the Record
a. Contractor must keep records of fatalities, injuries, and illnesses that are:

Work related
New case
Meet 1 or more of the recording requirements listed below:

*Death

*Days away from Work after the date of injury

*Restricted work or transfer to another job

*Medical Treatment beyond first aid

*Loss of consciousness

*Needlestick injuries and cuts from sharps that are contaminated with another
person’s blood or other potentially infectious material.

*Medical removal under medical surveillance requirements of an OSHA
Standard

*Qccupational hearing loss if the employee has experienced a work-related
STS in hearing in one or both ears and the employee’s total hearing level is 25 dB
or more above audiometric zero in same ear(s) as the STS

*Work-related tuberculosis Cases

b. How do I decide whether a particular injury or illness is recordable?

The decision tree for recording work-related injuries and illnesses below shows the steps
involved in making this determination.
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c. When is an injury/illness considered work-related?

An injuryl/illness is considered work-related if an event or exposure in the work
environment caused or contributed to the condition or significantly aggravated a
preexisting condition. Work relatedness is presumed for injuries and illnesses resulting
from events or exposures occurring in the workplace, unless an exception specifically
applies. See 29 CFR Part 1904.5(b)(2) for exceptions.

3. Land Based Activities

The work environment for USACE contractors is defined as the physical location of the project
site(s).

4. Marine Activities

For marine activity accident reporting only, the contractor’s responsibility for reporting work-
related accidents extends to the following personnel and equipment:

a. Prime Contractor and subcontractor personnel and equipment (P&E) performing work
in direct support of the contracted activity. This includes:

(1) Contractor P&E that have reported on-station in a contract-defined work area to begin
work under project-funded pay or subcontract status.



(2) Contractor P&E at all sites leased or used during contract work for storage, staging,
anchorage, transiting, or deposit of materials.
(3) Contractor P&E during mobilization or demobilization under terms of the contract.

b. Service and supply vendors when they come under the direct operational control of a
prime or subcontractor vessel master or project superintendent, such as:

(1) When making final approach to make up to Contractor vessels/plant

(2) While their vessels are made up to Contractor vessels, structures, or equipment.
(3) During delivery of materials or on-board a vessel.

(4) When casting off and navigating away from Contractor vessels/plant.

5. What is medical treatment?

Medical treatment includes managing and caring for a patient for the purpose of combating
disease or disorder. The following are not considered medical treatments and are not recordable:

*Visits to a doctor or health care professional solely for observation or counseling;
*Diagnosis procedures, including administering prescription medications that are used
solely for diagnostic purposes; and

*Any procedure that can be labeled first aid.

6. What is First Aid?

First aid means only those treatments specifically listed in 1904.7. They are:
a. Using non-prescription medication at non-prescription strength (for medications
available in both prescription and non-prescription form, a recommendation by a
physician or other licensed health care professional to use a non-prescription medication

at prescription strength is considered medical treatment for recordkeeping purposes);

b. Administering tetanus immunizations (other immunizations, such as Hepatitis B
vaccine or rabies vaccine, are considered medical treatment);

c. Cleaning, flushing or soaking wounds on the surface of the skin;

d. Using wound coverings such as bandages, Band-Aids™, gauze pads, etc., or

using butterfly bandages or Steri-Strips™ (other wound closing devices such as sutures,
staples, etc., are considered medical treatment);

e. Using hot or cold therapy;

f. Using any non-rigid means of support, such as elastic bandages, wraps, non-rigid back

belts, etc. (devices with rigid stays or other systems designed to immobilize parts of the
body are considered medical treatment for recordkeeping purposes);



g. Using temporary immobilization devices while transporting an accident victim (e.g.,
splints, slings, neck collars, back boards, etc.).

h. Drilling of a fingernail or toenail to relieve pressure, or draining fluid from a blister;
I. Using eye patches;
J. Removing foreign bodies from the eye using only irrigation or a cotton swab;

k. Removing splinters or foreign material from areas other than the eye by irrigation,
tweezers, cotton swabs or other simple means;

I. Using finger guards;

m. Using massages (physical therapy or chiropractic treatment are considered medical
treatment for recordkeeping purposes); or

n. Drinking fluids for relief of heat stress.
7. How do you decide if the case involved restricted work?

Restricted work activity occurs when, as the result of a work-related injury/illness, an employer
or health care professional keeps, or recommends keeping, an employee from doing the routine

functions of his or her job or from working the full workday that the employee would have been
scheduled to work before the injury or illness occurred.

8. How do you count the number of days of restricted work activity on the number of days away
from work?

Count the number of calendar days the employee was on restricted work activity or was away
from work as a result of the recordable injury/illness. Do not count the day on which the
injury/illness occurred in this number. Begin counting days from the day after the incident
occurs. If a single injury/illness involving both days away from work and days of restricted
work activity, enter the total number of days for each. You may stop counting days of restricted
work activity or days away from work once the total of either or the combination of both reaches
180 days.

8. What if the outcome changes after the record is submitted to the Contracting Officer?

If the outcome or extent of injury/illness changes after the record has been submitted to the
Contracting Officer, the record shall be revised and resubmitted to the Contracting Officer on or
before the date the subsequent monthly record is to be submitted.

9. What is an Injury?

An injury is any wound or damage to the body resulting from an event in the work environment.



Examples: Cuts, puncture, laceration, abrasion, fracture, bruise, contusion, chipped
tooth, amputation, insect bite, electrocution, or a thermal, chemical, electrical, or
radiation burn. Sprain and strain injuries to muscles, joints, and connective tissues are
classified as injuries when they result from a slip, trip, fall or other similar accidents.

10. What is an IlIness?
a. Skin diseases or disorders

Skin diseases or disorders are illnesses involving the worker’s skin that are caused by work
exposure to chemicals, plants, or other substances.

Examples: Contact dermatitis, eczema, or rash caused by primary irritants and sensitizers
or poisonous plants; oil acne; fraction blisters, chrome ulcers; inflammation of the skin.

b. Respiratory conditions

Respiratory conditions are illnesses associated with breathing hazardous biological agents,
chemicals, dust, gases, vapors, or fumes at work.

Examples: Silicosis, asbestosis, pneumonitis, pharyngitis, rhinitis, or acute congestion;
farmer’s lung, beryllium disease, tuberculosis, occupational asthma, reactive airways
dysfunction syndrome (RADS), chronic obstructive pulmonary disease (COPD),
hypersensitivity pneumonitis, toxic inhalation injury, such as metal fume fever, chronic
obstructive bronchitis, and other pneumoconiosis.

c. Poisoning

Poisoning includes disorders evidenced by abnormal concentrations of toxic substances in blood,
other tissues, other bodily fluids, or the breath that are caused by the ingestion or absorption of
toxic substances into the body.

Examples: Poisoning by lead, mercury, cadmium, arsenic, or other metals; poisoning by
carbon monoxide, hydrogen sulfide, or other gases; poisoning by benzene, benzol, carbon
tetrachloride, or other organic solvents; poisoning by insecticide sprays, such as parathion
or lead arsenate; poisoning by other chemicals, such as formaldehyde.

d. Hearing loss

Noise-induced hearing loss is defined for recordkeeping purposes as a change in hearing
threshold relative to the baseline audiogram of an average of 10 dB or more in either ear at
2,000, 3,000, and 4,000 hertz, and the employee’s totally hearing level is 25 decibels (dB) or
more above audiometric zero (also averaged at 2,000, 3,000, and 4,000 hertz) in the same ear(s).

e. All other illnesses



All other occupational illnesses.

Examples: Heatstroke, sunstroke, heat exhaustion, heat stress and other effects of
environmental heat; freezing, frostbite, and other effects of exposure to low temperatures;
decompression sickness; effects of ionizing radiation (isotopes, x-rays, radium); effects of
nonionizing radiation (welding flash, ultra-violet rays, lasers); anthrax; bloodborne
pathogenic diseases, such as AIDS, HIV, hepatitis B or hepatitis C; brucellosis;

malignant or benign tumors; histoplasmosis; coccidioidomycosis.

11. How do you determine the total hours worked by all employees?
a. Land Based Activities

Include hours prime and sub-contractor employees worked on the project work site by
salaried, hourly, part-time, and seasonal workers, as well as hours worked by other
workers subject to the day-to-day supervision by prime and sub-contractor employees
(example: temporary help services workers). Also include the hours worked by supply
contractor employees associated with materials, services, or equipment provided by
suppliers (example: concrete supply drivers and helpers delivering concrete for placement
on the work site, dump truck drivers while on site delivering or removing materials, other
supply contractor employees who are performing an on-site service) while on the project
work site.

b. Marine Activities

For marine activity reporting only, the contractor’s responsibility for reporting work-
related hours of exposure extends to the following personnel and equipment:

(1) Prime Contractor and subcontractor personnel and equipment (P&E) performing work
in direct support of the contracted activity. This includes:
(a) Contractor P&E that have reported on-station in a contract-defined work area
to begin work under project-funded pay or subcontract status.
(b) Contractor P&E at all sites leased or used during contract work for storage,
staging, anchorage, transiting, or deposit of materials.
(c) Contractor P&E during mobilization or demobilization under terms of the
contract.

(2) Service and supply vendors when they come under the direct operational control of a
prime or subcontractor vessel master or project superintendent, such as:
(a) When making final approach to make up to Contractor vessels/plant.
(b) While their vessels are made up to Contractor vessels, structures, or
equipment.
(c) During delivery of materials or on-board a vessel.
(d) When casting off and navigating away from Contractor vessels/plant.



Do not include vacation, sick leave, holidays, or any other non-work time, even if
employees were paid for it. If the contractor keeps records of only hours paid or if the
contractor has employees who are not paid by the hour (salaried employees), estimate the
hours that the employees actually worked on the project. If this number isn’t available,
you can use the optional worksheet below to estimate it.

Optional Worksheet

Find the number of all prime and sub-contractor full-time employees on
the project site as defined above for both land based and marine activities for the month.

X Multiply by the number of work hours for a full-time employee in a
month.

This is the number of full-time hours worked.

+ Add the number of any overtime hours as well as the hours worked by
other employees (part-time, temporary, seasonal, supply contractors, etc.)

Round the answer to the next highest whole number. Write the rounded
number in the Monthly Exposure Hours blank.
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SECTION 02325

DREDGING
09/05

PART 1 GENERAL

1.

1 SUBMITTALS

The Contractor shall make submittals for the following listed reports and
certificates as required by the specifications. The Contracting Officer may
request submittals in addition to those specified when deemed necessary to
adequately describe the work. Units of weights and measures used on all
submittals shall be the same as those used in the contract drawings. Each
submittal shall be complete and in sufficient detail to allow ready
determination of compliance with contract requirements. Prior to submittal,
all items shall be checked and approved by the Contractor's Quality Control
(CQC) representative and each item shall be stamped, signed, and dated by
the CQC representative indicating action taken in accordance with SECTION
01451. Government approval is required for submittals with a "G"
designation; submittals not having a "G" designation are for information
only. When used, a designation following the "G" designation identifies the
office that will review the submittal for the Government. The following
shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates
Equipment and Machinery Operator Authorization
The Contractor shall submit a list of designated personnel
qualified and authorized to operate machinery and equipment. The

list shall be maintained at the job site in a current status at
all times.

.2 References

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

ENGINEERING MANUALS

EM 385-1-1 (2003) Safety and Health Requirements
Manual

EM 1110-2-1003 (2002) Hydrographic Surveying Manual

.3 PLANT

The work shall be performed by a hydraulic cutterhead dredge and pipeline,
mechanical dredge, hopper dredge, or a combination of these dredge types
with all dredged material transported and placed in the

Government -furnished upland placement area at Craney Island Dredged
Material Management Area (CIDMMA). Mechanical and hopper dredge types must
provide a pumpout buoy for dredged material disposal into the CIDMMA at
their own expense. Usage of the Craney Island Rehandling Basin will not be
allowed. Plant and equipment employed on the dredging work shall be in
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satisfactory operating condition, capable of safely and efficiently
performing the work as indicated or specified, and shall be subject to
ingspection and approval by the Government at all times. A complete listing
of all dredging plant and machinery to be used in the work, including
booster pumps, pump out buoy, skiffs, barges, and other related equipment,
shall be submitted. The listing shall include year and manufacturer,
operational capacities, safety features, operating and licensing
requirements for operators, and a description where and how the item of
equipment or plant will be employed in the work. All floating plant and
pipelines used as access ways or working platforms shall be equipped with
walkways and guardrails conforming to Corps of Engineers Manual EM 385-1-1
and meet OSHA requirements for worker safety. All buoyant (plastic) dredge
pipelines that are used on this contract shall be weighted or anchored
securely to the bottom so that the pipeline will stay on the bottom, and
marked with floats or buoys during daylight and amber lights during
darkness to mark distinctly the entire length and course of the line.

1.3.1 Minimum Plant Requirements and Required Certifications

Due to the safety and environmental concerns related to performing the
scheduled work and the required necessary production rate to complete the
project as scheduled, the Contractor shall submit with his bid signed and
notarized certificates that verify his plant to be used on the scheduled
work meets all of the safe operating and production capacity requirements
as specified. The signed and notarized certifications shall be accompanied
by Coast Guard certified documentation indicating the plant to be employed
on the work is currently licensed and the notarized verification
documentation to be submitted clearly indicates on which projects the plant
has been used to dredge similar material at a production rate sufficient to
accomplish the work as scheduled for this contract. The Government will
conduct a Pre-Award Survey for which all certifications and verification
documents of the Contractor will be reviewed for compliance. Inadequate
documentation and insufficient plant certifications to meet requirements
will be cause for rejection of the bid. Additionally, as a part of the
Pre-Award Survey, the Contractor must make all intended plant available for
inspection and acceptance to accomplish the work as scheduled for this
contract. Once the dredge and plant certified as specified above has been
inspected and accepted by the Government and mobilized to the project site,
it shall not be removed from the project site until all scheduled work for
the contract has been satisfactorily performed by the Contractor and
accepted by the Government, except by written permission of the Contracting
Officer.

1.4 SPECIAL HOPPER DREDGE REQUIREMENTS

When a hopper dredge is employed on the work, the Contractor must provide
at his expense a pump out buoy for the purpose of depositing dredged
material into the CIDMMA. The location of the pump out buoy and associated
operations are subject to approval of the Contracting Officer. Each hopper
dredge shall be equipped with necessary equipment, including shore stations
if required, to produce a computer-generated graphic plot to an appropriate
scale of the vessel's geographic position at all times the vessel is
working under the contract. Limits of dredging and tracking to placement
area shall be shown on each plot. The date and time shall be printed
automatically on the plot at close enough intervals to interpolate the
dredge's position at any time. Travel between the dredging and placement
area may be shown to a different scale or in a different mode than in the
dredging areas. The type of operation (dumping, travel, or other) shall be
shown. Each load shall be numbered serially and the respective serial
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number recorded in the Daily Report with time, date, and x- and y-
coordinate location where placed. The Contractor's equipment shall include
a depth measuring capability for the drag arm or cutter head that
interfaces with the positioning equipment as specified above. This depth
measuring indicator shall measure the depth of the drag arm or cutter head
at all times during dredging and transport. Flagging or marking of the
winch cables is not an acceptable option to fulfill this requirement. The
depth measuring indicator shall be in plain view of drag tenders,
Contractor quality control representatives, and Government inspectors. The
results from constant measurement of the drag arm or cutter head depth
indicator shall be produced in the computer-generated graphic plot as
specified above and certified by the Contractor's CQC prior to including in
the Daily Report of Operations for submittal to the Contracting Officer.
The Contracting Officer may verify or have the Contractor's personnel
verify the automatically plotted data using normal piloting and navigation
methods at any time. Any discrepancies shall be evaluated and corrected at
once.

1.5 Load Measuring and Recording

Dredged material removed shall be measured and recorded automatically by
the weight of dredged material in the bin, based on vessel displacement.

If the measurement equipment includes a capability for automatic conversion
from weight measurement to volume measure, the conversion factors, method,
and meters or other devices shall be subject to approval of the Contracting
Officer. The Contracting Officer may perform bin surveys for comparison
with the load meter measurements furnished by the Contractor.

1.6 Temporary Malfunctions

Should the vessel displacement load measurement, or position plotting
equipment become inoperable, the Contractor shall stop all work until
repairs are made.

1.7 Warning Signs

The Contractor shall erect and maintain at his own expense suitable
navigation warning signs at any points necessary to prevent hazards to
navigation.

1.8 Examination of Dredge Hopper Bins

The hopper bins shall be examined and determined to be in good condition to
reasonably expect them to last throughout the job without wearing to the
extent of allowing leaks. In the event that leaks occur anywhere in the
hopper binsg, the Contractor will be required to immediately discontinue
using the respective equipment until the leaks are stopped. The Contractor
shall also be required to recover at no cost to the Government any material
improperly placed because of a leak or leaks in the equipment.

1.9 SPECIAL MECHANICAL DREDGING REQUIREMENTS

When a mechanical dredge and barges or scows are employed on the work, the
Contractor must provide at his expense a pump out buoy for the purpose of
depositing dredged material into the CIDMMA. The location of the pump out
buoy and associated operations are subject to approval of the Contracting
Officer. The dredged material placed in the barges and scows shall be
passed through a debris grid with a maximum opening size of 12 inches by 12
inches that covers the entire loading area of the dump barge or scow.
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Material that does not pass through the grid will be considered solid
debris and unsuitable for deposit in the CIDMMA. Solid debris shall be
disposed in approved landfills at the Contractor's expense. In the event
leaks in any barge, scow or retaining structure occur, the Contractor shall
discontinue dredging and material placement operations, as applicable,
until such leaks are remedied. The Contractor shall, at his expense,
recover and remove any material misplaced by such leaks, as directed by the
Contracting Officer. Overflow of the barges or scows will not be allowed.
All Contractor work operations shall be approved by the Contracting Officer
prior to starting the work and will be subject to inspection and review by
the Contracting Officer at any time during the contract period.

1.9.1 Examination of Barges and Scows

The barges and scows utilized to transport dredged material shall be
examined and determined to be in good condition to reasonably expect them
to last throughout the job without wearing to the extent of allowing leaks.
In the event that leaks occur anywhere in the barges or scows, the
Contractor will be required to immediately discontinue using the respective
equipment until the leaks are stopped. The Contractor shall also be
required to recover at no cost to the Government any material improperly
placed because of a leak or leaks in the equipment.

1.10 CHARACTER OF MATERIALS

The material to be removed is the shoaling that has occurred since the
Channel was last dredged. Bidders are expected to examine the site of work
and decide for themselves the character of the materials. The records of
previous dredging are available in the Operations Branch at the Norfolk
District. The Government does not warrant the accuracy of the records of
previous dredging. Local minor variations in the subsurface materials are
to be expected and, if encountered, will not be considered as being
materially different within the purview of Contract Clause "DIFFERING SITE
CONDITIONS".

PART 2 PRODUCTS (This Division Not Used)
PART 3 EXECUTION

3.1 REMOVAL AND PLACEMENT OF EXCAVATED MATERIAL AND REQUIREMENTS FOR USE OF
GOVERNMENT FURNISHED PLACEMENT AREAS

3.1.1 General Information

The Contractor shall dredge and transport material to the Craney Island
Dredged Material Management Area and discharge within the Center
Containment Dikes at the general location as indicated on the drawing. The
exact point of deposit will be determined in the field by the Contracting
Officer (COR) based on actual conditions at the time of contract
performance. The initial point of deposit shall be a minimum of 1,000 feet
west of the east shoreline. As dredging work progresses, the point of
deposit shall be advanced to the west as directed by the COR. The
contractor shall be responsible for providing all plant and equipment for
deposit of dredged material within the designated area. Pipelines shall be
placed across the top of the dike at Craney Island Management Area in such
a manner as not to damage roadways or the levee. A suitable ramp approach
over the pipeline shall be provided across the full width of the

roadways of a gradient suitable to provide for traffic or vehicles and
mobile cranes up to 30 tons in weight, without dragging the frame on the
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roadways. The contractor may use the roadways on top of the levee at Craney
Island for access to the pipeline; however, any vehicle or equipment
utilizing the roadway must be equipped with rubber-tired wheels. The
interior and exterior of the placement area, dikes, spillboxes and
associated piping are expected to be adequate for the placement of dredged
material proposed in this contract; however, the Contractor is responsible
to insure all portions of the placement area, dikes, drainage piping and
spillboxes are adequate and in proper working order before commencement of
placement operations. Prior to commencing dredging operations, the weir
boards shall be set at a height to assure a minimum ponding depth within
the placement area of three feet measured at the spillbox. Additionally,
for the duration of the contract the Contractor shall be responsible to
maintain the placement area dikes and operate the spillbox by keeping
spillway weirs at the correct level and free of trash and debris at all
times to maintain:

(1) the minimum required ponding level;
(2) specified freeboard; and
(3) specified effluent and other water-quality standards.

3.1.1.1 Special Requirements for Dredging Depth Control

The required dredging shall be to a depth of 52 feet below MLLW with one
foot of allowable over depth; however, the Contractor's dredging processes
shall be performed such that a depth of 55 feet below MLLW is not exceeded.

3.1.2 Placement Area Use and Maintenance During Placement Operations

The Contractor shall install a baffle plate, spreader pipes, pocket pipes,
or other approved apparatus to the discharge end of the pipeline to prevent
scour and washouts within the dike and at the dredge pipe outfall. The
Contractor shall employ proper dredging and placement methods to ensure
that adequate ponding depth is maintained and that a minimum of three feet
of freeboard, measured at the minimum containment dike elevation, is
maintained at all times. The contractor shall immediately notify the Craney
Island Facility Manager and the COR if the freeboard drops below four-feet.
The Contractor shall immediately suspend dredging and placement operations
in the event of any containment dike failure, if dikes are being scoured by
dredging, or if dike failure appears to be imminent. The Contractor may
resume work only after suitable permanent repairs to the containment dike
have been made. No material shall be allowed to flow on the roadways around
the disposal area or be deposited in a manner that will erode the dike
slopes. The Contractor shall provide at least two qualified employees at
the placement area at all times during dredged material placement
operations to monitor the Contractor's operations at Craney Island,
including but not limited to the discharge of material, level of ponding,
freeboard, condition of the dikes, and release of effluent from the
Placement Area. The number of employees is expressed as a minimum; however,
the Contractor is responsible to provide at his expense the number of
employees required to accomplish all monitoring work as indicated and
specified. When the Contractor work operations or site conditions require
additional monitoring employees, the Contractor shall provide additional
monitoring employees in a number sufficient to provide adequate monitoring
at his expense. Any damages that result from the negligence of the
Contractor to properly manage the dredged material placement and properly
maintain the containment dikes shall be fully repaired by the Contractor at
his own expense. The Contractor shall leave the placement site in a well
maintained condition. The spillbox shall be well maintained with the boards
at the correct level and free of trash and debris at all times. During the
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progress of the work the Contractor shall perform grading and ditching as
necessary to eliminate undrained areas within the containment area. At the
completion of the scheduled work, the Contractor shall leave the spillbox
in a well-maintained and operable condition to assure adequate site
drainage.

3.1.3 Warning Signs

The Contractor shall erect and maintain at his own expense suitable
navigation warning signs at each end of a submerged pipeline and at any
other points necessary to prevent hazards to navigation.

3.1.4 Examination of Pipeline

The pipeline, including connections used for a submerged line, shall be
examined and determined to be in good condition to reasonably expect it to
last throughout the job without wearing to the extent of allowing leaks. In
the event that leaks occur anywhere in the pipeline, the Contractor will be
required to immediately discontinue using the respective equipment until
the leaks are stopped. The Contractor shall also be required to recover at
no cost to the Government any material improperly placed because of a leak
or leaks in the equipment.

3.1.5 Misplaced Material

The requirements and methods of dredged material placement for this
contract has been planned in accordance with Environmental Permits obtained
by the Government for the scheduled work. Any material that is deposited
elsewhere than in places designated or in a manner than approved by the
Contracting Officer is in violation of the Environmental Permits and will
not be paid for. Additionally, the Contractor may be required to remove
such misplaced material and deposit it where directed by the Contracting
Officer at the Contractor's expense and be subject to an unsatisfactory
performance rating by the Contracting Officer.

3.2 REQUIRED DREDGING PRISM, OVERDEPTH, AND SIDE SLOPES
3.2.1 Required Dredging Prism

Within the specific areas indicated to be dredged or areas approved by the
Contracting Officer, the required dredging prism is defined by the required
depths and applicable side slopes as indicated and specified. The actual
quantity within the required dredging prism will be computed from the last
surveys made before dredging.

3.2.2 Overdepth

To cover inaccuracies of the dredging process, material actually removed
from within the specific areas to be dredged to a depth of not more than
one foot below the required depth will be estimated and paid for at the
contract price.

3.2.3 Side Slopes

Material actually removed, within limits approved by the Contracting
Officer, to provide for final side slopes not flatter than 1 vertical on 3
horizontal, but not in excess of the amount originally lying above this
limiting side slope, will be estimated and paid for, whether dredged in
original position or by dredging space below the pay slope plane at the
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bottom of the slope for upslope material capable of falling into the cut.
In computing the limiting amount of side-slope dredging an overdepth of one
foot measured vertically will be used.

3.3 QUALITY CONTROL FOR HYDROGRAPHIC SURVEYS AND SURVEY EQUIPMENT

Hydrographic surveys will be conducted to meet USACE Performance Standards
as defined in the Hydrographic Surveying Manual EM 1110-2-1003. Surveys
will be performed by single transducer sounding techniques, multi-beam
sweep type surveys, or a combination of both at the discretion of the
Government. Bottom soundings will be obtained by the single beam survey
fathometer operating at a frequency ranging from 190 to 210 Khz. When
utilizing multi-beam technology, the operating frequency will range from
180 to 250 khz. All fathometers will be calibrated following procedures
outlined in the Hydrographic Surveying Manual EM 1110-2-1003.

3.3.1 Basis of Surveys

The Government hydrographic surveys shall be the sole basis for determining
payment for dredging and final acceptance.

-- End of Section --
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